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NOTICE TO CONTRACTORS 
 
 

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting submissions for 
the following project: 
 
Project Name:   Building 5170 Renovation – Camp Williams 

Utah National Guard – Bluffdale, Utah 
 
Project No.        08032470 
 
Project Description: Interior renovation to include addition of a mezzanine floor over the existing drill 

hall area; restroom facilities upgrade; mechanical systems upgrade; and 
structural, plumbing, and electrical upgrades. 

 
 
Cost Estimate:  $1,700,000.00 
 
 
DFCM is entering into a Multi-Step Bidding Process for Construction services.  A short-listing of contractors 
will be based on the selection criteria outlined in the bidding documents contained herein.  Short-listed 
contractors will be invited to submit bids on the project described above.  The only contractors allowed to bid 
on this project will be contractors short-listed by the selection committee. 
 
All contractors responding to this procurement must comply with and require all of their subcontractors to 
comply with the license laws as required by the State of Utah. 
 
The bidding documents including plans and specifications, short-listing requirements, and schedule will be 
available 4:00 PM on Wednesday, February 18, 2009, on the DFCM web page at http://dfcm.utah.gov and from 
DFCM, 4110 State Office Building, Salt Lake City, Utah 84114, telephone (801) 538-3018.  For questions 
regarding this solicitation, please contact Wayne Smith, DFCM, at (801) 550-6536.  No others are to be 
contacted regarding this solicitation.  
 
A mandatory pre-submittal meeting to discuss the multi-step bidding process will be held at 9:00 AM on 
Monday, February 23, 2009, in Room 4112 of the State Office Building, Salt Lake City, Utah.   
 
When bidding on this project, short-listed contractors will be required to submit a Bid Bond in the amount of 
five percent (5%) of the bid amount, made payable to the Division of Facilities Construction and Management 
on DFCM’s Bid Bond Form.  A Bid Bond must accompany each bid. 
 
The Division of Facilities Construction & Management reserves the right to reject any or all submittals/bids or 
to waive any formality or technicality in any submittal/bid in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
MARLA WORKMAN, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah 84114 
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DESCRIPTION OF WORK 
The only contractors allowed to bid on this project will be contractors short-listed by the selection committee. 

 
 
Interior Renovation:  Additional mezzanine space at the existing drill floor area adding approximately 1,500 
square feet of new space; new men’s locker room and restroom renovations; all new mechanical equipment 
including a new rooftop unit for the new mezzanine area; reflected ceiling to be changed out throughout much of 
the building; electrical lighting upgrades; and structural and plumbing upgrades.  The building will be closed 
during the renovation so the contractor will have access to the building without occupancy of the tenant agency; 
however, there may be furniture, equipment, etc. which will remain.  The contractor must protect and secure any 
Guard furnishings and property within the building during the construction period.  
 
Exterior Renovation:  Washing the masonry surfaces, staining masonry surfaces to match existing color scheme, 
and window replacement. 
 
Individual contractors or alliances between two or more contractors are allowed in this process to form a team.  
However, one contractor or firm MUST be declared as the lead firm representing the team.  If the team is short-
listed through this multi-step process, the state will only enter into contracts with the lead contractor or firm.  
The lead contractor or firm must be licensed by the State of Utah and comply with and require all of its 
subcontractors to comply with the license laws as required by the State of Utah.   
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MULTI-STEP BIDDING PROCESS  
SHORT-LISTING OF GENERAL CONTRACTORS  

 
The short-listing of contractors will be based on the selection criteria outlined in this document. 

 
 
1. Multi-Step Bidding Documents 
 

The Multi-Step bidding documents consist of all of the information contained in this solicitation and all 
documents listed in the Table of Contents.  All said documents are incorporated in this document by 
reference.   

 
2. Availability of Documents 
 

Bidding documents are available free of charge at the locations stated on the Schedule.  The bidding 
documents are also available at DFCM’s internet web site at http://dfcm.utah.gov.   
 

3. Drawings and Specifications and Interpretations 
Drawings, specifications and other contract documents may be obtained as stated in the Notice to 
Contractors.  If any firm is in doubt as to the meaning or interpretation of any part of the drawings, 
specifications, scope of work or contract documents, they shall submit, in writing, a request for 
interpretation to the authorized DFCM representative by the deadline identified in the schedule.  
Answers to questions and interpretations will be made via addenda issued by DFCM.  Neither DFCM 
nor the designer shall be responsible for incorrect information obtained by contractors from sources 
other than the official drawings/specifications and addenda issued by DFCM. 
 

4. Contact Information 
 

Except as authorized by the DFCM Representative or as otherwise stated in the bidding documents or 
the pre-submittal meeting, communication during the multi-step bidding process shall be directed to the 
specified DFCM’s Representative.  In order to maintain the fair and equitable treatment of everyone, 
contractors shall not unduly contact or offer gifts or gratuities to owners, users or selection committee 
members in an effort to influence the selection process or in a manner that gives the appearance of 
influencing the selection process.  This prohibition applies before the bidding documents are issued as 
the project is developed, and extends through the award of a contract.  Failure to comply with this 
requirement may result in a disqualification from the multi-step bidding process.  Contractors should be 
aware that selection committee members will be required to certify that they have not been contacted by 
any of the contractors in an attempt to influence the selection process. 

 
5. Requests for Information 
 

All requests for information shall be in writing and directed to: 
 
Project Manager  Wayne Smith 
Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah 84114 
E-mail:   wfsmith@utah.gov 
Phone:  (801) 550-6536 
Facsimile: (801) 538-3267 
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MULTI-STEP BIDDING PROCESS 
PAGE NO. 2 
 
 
6. Schedule 
 

The Schedule lists the important events, dates, times and locations of meetings and submittals that must 
be met by the contractor. 
 

7. Pre-Submittal Meeting   
 

A mandatory pre-submittal meeting will be held on the date and time and at the location listed on the 
Schedule.  During the meeting, questions will be answered about the multi-step bidding process.  
Questions about the project, plans and specifications will also be addressed.  Attendance at this meeting 
is mandatory for General Contractors. 

 
8. Submittal Due Dates and Times 
 

All required submittals must be delivered to, and received by, the Division of Facilities Construction 
and Management by the time deadline established in the Schedule.  Submittals received after the 
specified time deadline will not be accepted.  Please allow adequate time for delivery.  If using a courier 
service, the contractor is responsible for ensuring that delivery will be made directly to the required 
location prior to the deadline.   

 
9. Last Day to Submit Questions  
 

Questions must be submitted in writing to the DFCM project manager by the deadline listed on the 
Schedule.   

 
10. Addendum 
 

All clarifications will be in writing and issued as addenda to the RFS.  Addenda will be posted on 
DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for obtaining information 
contained in the addenda from the web site.  Any addenda issued prior to the submittal deadline 
shall become part of the multi-step bidding process and any information required must be 
included in the contractor’s submittal.  Addenda issued prior to the submittal deadline shall become 
part of the bidding process and must be acknowledged on the bid form.  Failure to acknowledge 
addenda may result in disqualification from bidding.  DFCM shall not be responsible for incorrect 
information obtained by contractors from sources other than official addenda issued by DFCM. 

 
11. Bid Bond Requirements 
 

Short-listed contractors will be required to submit a bid bond in the amount of five percent (5%) of the 
bid amount made payable to the Division of Facilities Construction and Management on all bids.  The 
bid bond must be on the “Bid Bond Form” provided in this RFS (procurement documents) in 
order to be considered an acceptable bid.  If the bid bond security is submitted on a form other than 
DFCM’s required “Bid Bond Form” and the bid security meets all other legal requirements, the 
contractor will be allowed to provide an acceptable bid bond by the close of business on the next 
business day following notification by DFCM of submission of a defective bid bond security. 
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MULTI-STEP BIDDING PROCESS 
PAGE NO. 3 
 
 
12. Performance and References  
 

DFCM will rate each firm’s performance on every project worked on (rating scale: 1 = low; 5 = high).  
The rating may include comments from agencies.  The firm will have an opportunity to review and 
comment on their ratings.  Ratings on DFCM projects over the previous five years will be provided to 
the selection committee for their consideration in evaluating and scoring the past performance of each 
firm.  If a firm has not completed at least three DFCM projects in the last five years, they shall provide 
by the time indicated on the Schedule, a list of references on additional projects for a total of five 
projects.  References should include: (a) name and address of the project; (b) name and phone number 
of the person able to answer questions about the project; (c) date of when the work was completed; (d) 
the cost of the project and the type of project (school, office, warehouse, etc). 

  
13. Statement of Qualifications 
 

The Contractor (firm) shall provide five copies of a statement of qualifications by the time indicated on 
the Schedule.  The statement should describe: (a) the financial viability of your firm; (b) the experience, 
skill level and qualifications of your firm - identify the specific project manager and site superintendent 
that will be assigned to this project; (c) provide examples of similar projects completed by your firm and 
the specific project manager and site superintendent that will be assigned to this project; (d) describe 
your firm’s areas of expertise and other special qualifications as they pertain to this project; (e) 
document your firm’s track record of completing projects on time and within budget; (f) explain your 
firm’s reputation and commitment to high-quality workmanship; and (g) document your firm’s ability to 
comply with the bonding requirements outlined earlier in this document.  The statement of 
qualifications should be concise (limit three pages) yet contain sufficient information for evaluation by 
the selection committee.  Note:  If multiple firms combine to form a team, only the lead contractor or 
firm will be allowed to bid on projects.  In addition, if any member of the team (contractor or firm) 
withdraws from the team, the entire team is disqualified and will not be allowed to bid. 

 
14. Termination or Debarment Certification 
 

Each firm must submit a certification that neither it nor its principals are presently debarred, suspended, 
proposed for debarment, declared ineligible, or voluntarily excluded from soliciting work by any 
governmental department or agency.  The firm must also certify that neither the firm nor its principals 
have been terminated during the performance of a contract or withdrew from a contract to avoid 
termination.  If the firm cannot certify to these statements, the firm shall submit a written explanation.  
Firms are to submit the certifications with their Statement of Qualifications. 

 
15. Project Management Plan 
 

Each Contractor (firm) shall provide five copies of a document describing their management plan by the 
time indicated on the Schedule.  The document should include: (a) the process used for selecting and 
managing subcontractors; (b) a description of how the your firm is organized - pertaining to this project, 
document who will be in charge with decision making authority; (c) a project schedule detailing your 
firm’s plan to ensure that the project will be completed on time (include timeline for ordering long lead 
materials and equipment); (d) a description of the process (action plan) your firm will take to bring the 
project back on schedule if it falls behind; (e) the procedures your firm has in place to minimize change 
orders; (f) the methodology used to ensure the accuracy of your bid; (g) your firm’s approach to site 
security and project safety; (h)   your firm’s  understanding of  DFCM’s construction general  conditions  
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and contract requirements; and (i)  any other information that will assist the selection committee in 
evaluating your firm’s approach to project management.  Include an organization chart of key personnel 
and a description of their duties.  The management plan document should be concise (limit three pages) 
yet contain sufficient information for evaluation by the selection committee.  The organization chart is a 
separate document and is not counted as one of the three pages. 

 
16. Selection Committee  
 

The selection committee will evaluate and score each firm/team.  Committee members may include 
individuals from DFCM, User Agency/Institution, and a representative from the design or construction 
disciplines. 

 
17. Interviews. 
 

If interviews are required, firms will be notified of the date and time of their interview.  Otherwise, the 
selection committee reserves the right to short-list firms/teams based on their submitted past 
performance ratings/references, statement of qualifications and project management plan.  If necessary, 
interviews will be conducted with all responsive and responsible contractors.  Firms that are late or do 
not appear for the interview may be disqualified by the committee.  The evaluation will be made using 
the selection criteria contained in this document.  Information provided by the past 
performance/references, statement of qualifications, project management plan and the interview will be 
evaluated using the selection criteria as the basis for the selection.  The purpose of the interview is to 
allow contractors an opportunity to present their qualifications, discuss past performance/references and 
describe their project management plan.  It will also provide an opportunity for the selection committee 
to ask questions about these items.  Firms may elect to have management personnel, project managers 
and superintendents in attendance.  Attendance of subcontractors is at the discretion of the contractor.  
The method of presentation is at the discretion of the contractor.   

 
18. Selection Criteria 
 

The following criteria and weighting will be used in evaluating each firm/team.  The selection 
committee will consider all criteria in performing a comprehensive evaluation of each firm/team.  Each 
firm/team will be scored by each selection committee member in the categories listed below.  

 
A. Performance Rating/References.  The committee will receive a past performance rating and/or 

reference score for each firm/team.  DFCM will compute the score for each firm/team based upon 
the information outlined earlier in this document.   Possible Points:  35 

 
B. Statement of Qualifications.  The committee will evaluate and score each firm’s/team’s 

qualifications in accordance with the information outlined earlier in this document as well as 
additional information about the firm’s/team’s qualifications presented during the interview.   
Possible Points:  35 

 
C. Project Management Plan.  The committee will evaluate and score each firm’s/team’s project 

management approach in accordance with the information outlined earlier in this document as well 
as additional information about the firm’s/team’s project management approach presented during 
the interview.   Possible Points:  30 

 
TOTAL POINTS = 100 POINTS 



DFCM FORM 7 071508 9

MULTI-STEP BIDDING PROCESS 
PAGE NO. 5 
 
 
19. Short-Listing 
 

DFCM will short-list up to six firms receiving the highest score above the minimum score of 85 points 
from the selection committee. No firms receiving fewer than 85 points will be short-listed.  Only short-
listed firms will be invited to bid on this project.  During the bidding process, the final contractor 
selection will be based on the lowest responsive and responsible bidder.  
 

20.   Product Approvals 
 

Where reference is made to one or more proprietary products in the contract documents, but restrictive 
descriptive materials of one or more manufacturer(s) is referred to in the contract documents, the 
products of other manufacturers will be accepted, provided they equal or exceed the standards set forth 
in the drawings and specifications and are compatible with the intent and purpose of the design, subject 
to the written approval of the Designer.  Such written approval must occur prior to the deadline 
established for the last scheduled addendum to be issued.  The Designer’s written approval will be 
included as part of the addendum issued by DFCM.  If the descriptive material is not restrictive, the 
products of other manufacturers specified will be accepted without prior approval provided they are 
compatible with the intent and purpose of the design as determined by the Designer. 

 
21. Trade Secrets or Confidential Matters 
 

Any submitter may designate those portions of the submittals which contain trade secrets or other 
confidential matters that the Governmental Records and Access Management Act (GRAMA) would 
allow to be a protected record.  Any disclosure of submittals or portions thereof shall be in accordance 
with GRAMA and State law. 

 
22. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the Contractor, Subcontractor or Sub-subcontractor.  Failure to respond may result in 
the Contractor (firm) receiving a poor performance rating on this project. 

 
23. Licensure 
 

The Contractor shall comply with and require all of its Subcontractors to comply with the license laws 
as required by the State of Utah. 

 
24. Permits  
 

In concurrence with the requirements for permitting in the General Conditions, it is the responsibility of 
the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality and 
the SWPPP requirements from the Utah Department of Environmental Quality and submit the 
completed forms and pay any permit fee that may be required for this specific project.  Failure to obtain 
the required permit may result in work stoppage and/or fines from the regulating authority that will be 
the sole responsibility of the Contractor.  Any delay to the project as a result of any such failure to 
obtain the permit or noncompliance with the permit shall not be eligible for any extension in the 
Contract Time. 
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25. Time is of the Essence 
 

Time is of the essence in regard to all the requirements of the contract documents. 
 
26. Bids  
 

Before submitting a bid, each bidder shall carefully examine the contract documents; shall visit the site 
of the work; shall fully inform themselves as to all existing conditions and limitations; and shall include 
in the bid the cost of all items required by the contract documents including those added via addenda.  If 
the bidder observes that portions of the contract documents are at variance with applicable laws, 
building codes, rules, regulations or contain obvious erroneous or uncoordinated information, the bidder 
shall promptly notify the DFCM Project Manager.  Changes necessary to correct these issues will be 
made via addenda issued by DFCM. 

 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the Notice to 
Contractor's prior to the published deadline for the submission of bids. 

 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 

 
If the bid bond security is submitted on a form other than the Owner’s required bid bond form, and the 
bid security meets all other legal requirements, the bidder will be allowed to provide an acceptable bid 
bond by the close of business on the next business day following notification by DFCM of submission 
of a defective bid bond security.  A cashier’s check cannot be used as a substitute for a bid bond. 

 
27. Listing of Subcontractors  
 

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractors List Form”, 
included as part of the contract documents.  The Subcontractors List shall be delivered to DFCM or 
faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for listing 
additional subcontractors will be listed in the contract documents. 

 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements may receive a poor performance rating on this project.   

 
28. Contract and Bond   
 

The Contractor's Agreement will be in the form found in the specifications.  The contract time will be as 
indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the Contract Sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for Subcontractors will be specified in the Supplementary General Conditions. 
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29. Award of Contract 
 

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of DFCM to accept and after applying the Utah Preference Laws in U.C.A. 
Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or formalities in any bid or in 
the bidding.  Alternates will be accepted on a prioritized basis with Alternate 1 being highest priority, 
Alternate 2 having second priority, etc. 

 
30. Right to Reject Bids  
 

DFCM reserves the right to reject any or all Bids. 
 
31. Withdrawal of Bids 
 

Bids may be withdrawn on written request received from bidders within 24 hours after the bid opening 
if the contractor has made an error in preparing the bid.   
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MULTI-STEP PROJECT SCHEDULE 
 

PROJECT NAME:    BUILDING 5170 RENOVATION – CAMP WILLIAMS 
    UTAH NATIONAL GUARD – BLUFFDALE, UTAH 
DFCM PROJECT NO. : 08032470        

Event Day Date Time Place 
Document Available, including 
Plans and Specifications 
 

Wednesday February 18, 2009 
 

4:00 PM DFCM 
4110 State Office Building 
SLC, UT and DFCM web site*

Mandatory Pre-Submittal 
Meeting 

Monday  February 23, 2009 
 

9:00 AM 4112 State Office Building 
SLC, UT 

Last Day to Submit Questions 
on Shortlisting (In Writing) 

Wednesday February 25, 2009 
 

4:00 PM Wayne Smith - DFCM 
E-mail wfsmith@utah.gov 
Fax (801) 538-3267 

Addendum on Shortlisting Thursday February 26, 2009 
 

2:00 PM DFCM web site* 

List of References, Statement of 
Qualifications, Project 
Management Plan, and 
Termination/Debarment 
Certification Due 

Wednesday March 4, 2009 
 

12:00 NOON DFCM 
4110 State Office Building 
SLC, UT 

Interviews by Selection 
Committee (if necessary) 

Wednesday March 11, 2009 
 

To Be 
Announced 

 

Short-List Announced 
 

Thursday  March 12, 2009   

Notice:  Only Short-Listed Firms Will Be Allowed To Bid On This Project 
Mandatory Pre-Bid Site Visit Monday March 16, 2009 9:00 AM Bldg 5170 - Camp Williams 

Utah National Guard 
17800 South Redwood Road 
Riverton, UT 

Last Day to Submit Questions 
 (In Writing) 

Wednesday March 18, 2009 4:00 PM Wayne Smith - DFCM 
E-mail wfsmith@utah.gov 
Fax (801) 538-3267 

Final Addendum  
(exception for bid delays) 

Thursday March 19, 2009 2:00 PM DFCM web site* 

Prime Contractors Turn in Bid 
and Bid Bond/Bid Opening in 
DFCM Conference Room 

Tuesday March 24, 2009 2:30 PM DFCM 
4110 State Office Building 
SLC, UT 

Subcontractors List Due 
 

Wednesday March 25, 2009 2:30 PM DFCM 
4110 State Office Building 
SLC, UT 
Fax (801) 538-3677 

Project Completion Date Thursday April 1, 2010   
 
*  DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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BID FORM 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, 
in compliance with your invitation for bids for the BUILDING 5170 RENOVATION – CAMP WILLIAMS  
UTAH NATIONAL GUARD – BLUFFDALE, UTAH – DFCM PROJECT NO. 08032470 and having 
examined the Contract Documents and the site of the proposed Work and being familiar with all of the 
conditions surrounding the construction of the proposed Project, including the availability of labor, hereby 
proposes to furnish all labor, materials and supplies as required for the Work in accordance with the Contract 
Documents as specified and within the time set forth and at the price stated below.  This price is to cover all 
expenses incurred in performing the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
BASE BID:  For all work shown on the Drawings and described in the Specifications and Contract Documents, 
I/we agree to perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE NO. 1:  For all work shown on the Drawings and described in the Specifications 
and Contract Documents for window replacement at the lower north elevation, I/we agree to perform for the 
sum of: 
 
______________________________________________________________DOLLARS ($________________) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE  NO. 2:  For all work shown on the Drawings and described in the Specifications 
and Contract Documents to stain existing brick walls to match adjacent brick walls on exterior elevations, I/we 
agree to perform for the sum of:   
 
______________________________________________________________DOLLARS ($________________) 
(In case of discrepancy, written amount shall govern) 
 
I/We guarantee that the Work will be Substantially Complete by April 1, 2010, should I/we be the successful 
bidder, and agree to pay liquidated damages in the amount of $850.00 per day for each day after expiration of 
the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization:                                                                   (Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws:  _______________________________________ 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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 BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to 
as the "Principal," and                                                                                                                                  , a corporation organized and 
existing under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to 
transact business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority 
as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held 
and firmly bound unto the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____(5% of the accompanying 
bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the 
accompanying bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the 
_______________________________________________________________________________________________________Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being 
notified in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as 
liquidated damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the 
faithful performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall 
be null and void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder 
shall be the full penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under 
this Bond shall be for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 
1953, as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were 
copied at length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date 
indicated below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
___________________________________________________  _____________________________________________ 
 
By:                                                                                                  By __________________________________________ 
 
Title:                                                                                                 Title: _________________________________________
                   (Affix Corporate Seal) 
 

Surety's name and address: 
 
        _____________________________________________ 
 
        _____________________________________________ 
STATE OF                                )  
                                                   ) ss.     By:__________________________________________ 
COUNTY OF                            )           Attorney-in-Fact                      (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me _                                                                     , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did 
say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and 
has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and 
that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                       
  

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________ 
Phone:   _______________________________________________________ 
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

 
The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to 
DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s 
name, bid amount and other information required by Building Board Rule and as stated in these Contract 
Documents, based on the following: 

DOLLAR AMOUNTS FOR LISTING 
PROJECTS UNDER $500,000:   ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE: ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED 
 
• Any additional subcontractors identified in the bid documents shall also be listed. 
• The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 

subcontractor list meeting the requirements of State law.  
• List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
• If there are no subcontractors for the job that are required to be reported by State law (either because there 

are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the 
dollar amounts referred to above), then you do not need to submit a sublist.  If you do not submit a sublist, it 
will be deemed to be a representation by you that there are no subcontractors on the job that are required to 
be reported under State law.  At any time, DFCM reserves the right to inquire, for security purposes, as to 
the identification of the subcontractors at any tier that will be on the worksite. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license 
number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder shall certify that 
all subcontractors, required to be licensed, are licensed as required by State law.  A subcontractor includes a 
trade contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or 
supplies to a contractor or subcontractor. 
 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term ‘Special 
Exception’ for that category of work, and shall provide documentation with the subcontractor list describing the 
bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable to 
obtain a qualified subcontractor bid.  The Director must find that the bidder complied in good faith with State 
law requirements for any ‘Special Exception’ designation, in order for the bid to be considered.  If awarded the 
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid.  The amount of 
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid.  Any listing of 
‘Special Exception’ on the sublist form shall also include amount allocated for that work. 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list 
meeting the requirements of State law.  Director may withhold awarding the contract to a particular bidder if one 
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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such other reason in the best interest of the State of Utah.  Notwithstanding any other provision in these 
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director 
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the 
Director.  If such correction is submitted timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only 
after receiving written permission from the Director based on complying with all of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and that the 

contractor establishes an appropriate reason for the change, which may include, but not is not limited to, 
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of 
performing, and/or the subcontractor has requested in writing to be released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the original 
listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor 
does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being 

issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being 

removed unless the Contractor establishes that the subcontractor is not qualified for the work. 
 
 
 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
TYPE OF WORK 

SUBCONTRACTOR, 
“SELF” OR “SPECIAL 

EXCEPTION” 

 
SUBCONTRACTOR 

BID AMOUNT 

 
CONTRACTOR 

LICENSE # 
 
ELECTRICAL 

 
ABCD Electric Inc. 

 
$350,000.00 

 
123456789000 

 
LANDSCAPING 

 
“Self”  * 

 
$300,000.00 

 
123456789000 

 
CONCRETE 
(ALTERNATE #1) 

 
XYZ Concrete Inc 

 
$298,000.00 

 
987654321000 

 
MECHANICAL 

 
“Special Exception” 
(attach documentation) 

 
Fixed at: $350,000.00 

(TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
* Bidders may list “self”, but it is not required. 
 
 
 
 
 
 

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  
SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 

FAX TO 801-538-3677 
 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as 

well as any alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE 
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN 
CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED 
APPROPRIATE BY OWNER.  ATTACH A SECOND PAGE IF NECESSARY.  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
______________________________ 
______________________________ 
______________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this __ day of ______, 2006, by and 
between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter referred 
to as "DFCM", and _______________________, incorporated in the State of Utah and authorized to do 
business in the State of Utah, hereinafter referred to as "Contractor", whose address is 
_______________________Utah ______. 
 
WITNESSETH:  WHEREAS, DFCM intends to have _________ Work performed at 
_______________________ 
______________________________________________________________________________ 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by ____________________________________  and entitled  
“__________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 and Supplemental General 
Conditions dated July 15, 2008 (also referred to as “General Condition”), on file at the office of DFCM 
and available on the DFCM website, are hereby incorporated by reference as part of this Agreement and 
are included in the specifications for this Project.  All terms used in this Contractor's Agreement shall be 
as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in 
the Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of 
___________________________________________________________________DOLLARS   AND 
NO CENTS ($______________), which is the base bid, and includes the cost of a 100%  
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Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.  
Said bonds have already been posted by the Contractor pursuant to State law.  The required proof of 
insurance certificates have been delivered to DFCM in accordance with the General Conditions before 
the execution of this Contractor's Agreement.   
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ______________________ after the date of the Notice to Proceed.  
Contractor agrees to pay liquidated damages in the amount of _____ per day for each day after 
expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance with 
the Contract Documents, if Contractor's delay makes the damages applicable.  The provision for 
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because 
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement; 
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay 
damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Notice to Contractors, Instructions to 
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and 
oral presentations that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the  
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Contractor requests payment and agrees to safeguard and protect such equipment or materials and is 
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 



DFCM FORM 7 071508 22

CONTRACTOR'S AGREEMENT 
PAGE NO. 4 
 
 
ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall 
be deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR: 
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
                    
David D. Williams, Jr.                      Date  Lynn A. Hinrichs                                  Date      
DFCM Administrative Services Director  Assistant Director Construction Management 
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
July 15, 2008             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 

 
That                                                                                                                                                           hereinafter referred to as the "Principal" and 

                                                                                                                               , a corporation organized and existing under the laws of 
the State of   , with its principal office in the City of                                      and authorized to transact business in this State and U. S. 
Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as 
Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the 
"Obligee, " in the amount of                                                                                DOLLARS ($              ) for the 
payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, 
firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                , 20         , 
to construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), 
which Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with 
the  Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of 
the  Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the 
parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as 
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                            ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             

(Seal) 
Title:                                                                                                    

 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   

(Seal) 
STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the 
Attorney in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws 
of Utah inreference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed 
the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
My commission expires:                                                         
Resides at:                                                                                      

NOTARY PUBLIC 
 

 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _________________________________________________ 
Agent:    _________________________________________________ 
Address: _________________________________________________
Phone:    _________________________________________________



DFCM FORM 7 071508 25

PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this 
State and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds 
and as Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and 
firmly bound unto the State of Utah hereinafter referred to as the "Obligee," in the amount of       
     Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                    , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to 
Principal or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the 
prosecution of the Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the 
terms of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation 
on this Bond, and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to 
the specifications or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as 
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                             , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 

(Seal) 
Title:                                                                                                    

 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the 
basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that 
he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, 
undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________
Phone:    





UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
 
 
 
 

APPROVALS 
 
 
 
 
 
 
 
 
 
 
 
 
 

____________________________________________________________________________ 
Division of Facilities and Construction Management          Date 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

____________________________________________________________________________ 
Utah National Guard                  Date 

 
 
 
 
 
 
 
 
 
 
 
 

APPROVALS 000105 - 1 





UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
TABLE OF CONTENTS  
 
PROCUREMENT AND CONTRACTING REQUIREMENTS GROUP 
 
DIVISION 00 - INTRODUCTORY INFORMATION 
 
000105 APPROVALS...............................................................................................................1 
000107 PROFESSIONAL SEALS PAGE................................................................................. 1 
000110 TABLE OF CONTENTS .............................................................................................. 4 
 
DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS  
 
PROCUREMENT AND CONTRACTING REQUIREMENTS PROVIDED BY OWNER 

SPECIFICATIONS GROUP 
 
DIVISION 01 - GENERAL REQUIREMENTS 
 
011000 SUMMARY.................................................................................................................. 4 
012300  ALTERNATES.............................................................................................................2 
012600 CONTRACT MODIFICATION PROCEDURES........................................................... 3 
012900 PAYMENT PROCEDURES......................................................................................... 3 
013100 PROJECT MANAGEMENT AND COORDINATION .................................................. 9 
013200 CONSTRUCTION PROGRESS DOCUMENTATION ................................................. 5 
013233 PHOTOGRAPHIC DOCUMENTATION ...................................................................... 2 
013300 SUBMITTAL PROCEDURES.................................................................................... 11 
014000 QUALITY REQUIREMENTS....................................................................................... 8   
014200 REFERENCES............................................................................................................ 2 
015000 TEMPORARY FACILITIES AND CONTROLS............................................................ 6 
016000 PRODUCT REQUIREMENTS..................................................................................... 8 
017300 EXECUTION ...............................................................................................................6 
017329 CUTTING AND PATCHING ........................................................................................ 5  
017419 CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL ................................... 3  
017700 CLOSEOUT PROCEDURES ...................................................................................... 5   
017823 OPERATION AND MAINTENANCE DATA................................................................. 8 
017839 PROJECT RECORD DOCUMENTS........................................................................... 4 
017900 DEMONSTRATION AND TRAINING .......................................................................... 4 
 
DIVISION 02 - EXISTING CONDITIONS  
 
024119 SELECTIVE STRUCTURE DEMOLITION .................................................................. 7 
 
DIVISION 03 - CONCRETE  
 
033000 CAST-IN-PLACE CONCRETE.................................................................................... 8 
 
DIVISION 04 - MASONRY  
 
040120  MAINTENANCE OF UNIT MASONRY........................................................................ 8 
042000  UNIT MASONRY......................................................................................................... 5
 

TABLE OF CONTENTS 000110 - 1 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
DIVISION 05 - METALS 
 
051200 STRUCTURAL STEEL FRAMING .............................................................................. 9 
053100 STEEL DECKING........................................................................................................ 5 
057000  DECORATIVE METAL (WINDOW SECURITY BARS)............................................... 5
 
DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES 
 
061053  MISCELLANEOUS ROUGH CARPENTRY ................................................................ 3 
064023  INTERIOR ARCHITECTURAL WOODWORK ............................................................ 7
 
DIVISION 07 - THERMAL AND MOISTURE PROTECTION 
 
078413  PENETRATION FIRESTOPPING ............................................................................. 10 
078446  FIRE-RESISTIVE JOINT SYSTEMS........................................................................... 6
079200 JOINT SEALANTS ...................................................................................................... 9 
079500  EXPANSION CONTROL............................................................................................. 5 
 
 
DIVISION 08 - OPENINGS 
 
081113 HOLLOW METAL DOORS AND FRAMES ................................................................. 9 
084113  ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS................................... 11 
085113  ALUMINUM WINDOWS.............................................................................................. 8
087100 DOOR HARDWARE.................................................................................................. 10 
088000 GLAZING..................................................................................................................... 9 
 
DIVISION 09 - FINISHES 
 
090130 CERAMIC TILE RESTORATIVE BONDING .............................................................. 7
092216  NON-STRUCTURAL METAL FRAMING .................................................................... 6
092900 GYPSUM BOARD....................................................................................................... 7 
093000 TILING....................................................................................................................... 10 
095113  ACOUSTICAL PANEL CEILINGS............................................................................... 4
096513 RESILIENT BASE AND ACCESSORIES.................................................................... 5  
096813 TILE CARPETING (STATE CARPET CONTRACT) ................................................... 5 
099113 EXTERIOR PAINTING................................................................................................ 3 
099123 INTERIOR PAINTING ................................................................................................. 4 
099313 EXTERIOR STAINING AND FINISHING .................................................................... 5 
099600 HIGH-PERFORMANCE COATINGS .......................................................................... 4 
 
DIVISION 10 - SPECIALTIES 
 
101400 SIGNAGE.................................................................................................................... 8 
102113  TOILET COMPARTMENTS ........................................................................................ 5
102800 TOILET AND BATH ACCESSORIES.......................................................................... 4 
104413 FIRE EXTINGUISHER CABINETS ............................................................................. 3  
104416 FIRE EXTINGUISHERS.............................................................................................. 2 
105113  LOCKER BENCHES ................................................................................................... 2 
 
DIVISIONS 11 - 21 (NOT USED) 

TABLE OF CONTENTS 000110 - 2 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
DIVISION 22 - PLUMBING 
 
220501 COMMON PLUMBING REQUIREMENTS.................................................................. 9  
220553 IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT ............................... 2 
220719 PLUMBING PIPING INSULATION.............................................................................. 8 
221116  DOMESTIC WATER PIPING ...................................................................................... 5 
221316 SANITARY WASTE AND VENT PIPING .................................................................... 6 
224200 PLUMBING FIXTURES............................................................................................... 7 
 
DIVISION 23 - HEATING, VENTILATING, AND AIR CONDITIONING 
 
230100 MECHANICAL REQUIREMENTS............................................................................. 11 
230500 COMMON WORK RESULTS FOR HVAC .................................................................. 9 
230529 HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT ..................... 9 
230548  MECHANICAL VIBRATION CONTROL AND SEISMIC RESTRAINT ........................ 6 
230550 OPERATIONS AND MAINTENANCE MANUALS....................................................... 3 
230940 TESTING, ADJUSTING, AND BALANCING ............................................................. 13 
230990  AUTOMATIC TEMPERATURE CONTROL SYSTEM................................................. 8 
231123 FACILITY NATURAL GAS PIPING ........................................................................... 15 
233113 METAL DUCTS........................................................................................................... 8 
233300 AIR DUCT ACCESSORIES ........................................................................................ 5 
233713 DIFFUSERS, REGISTERS AND GRILLES ................................................................ 3 
235400  FURNACES................................................................................................................. 8
236200  CONDENSING UNITS ................................................................................................ 5 
237413 ROOFTOP AIR CONDITIONERS ............................................................................... 6 
238176 SPLIT SYSTEM AIR CONDITIONERS ....................................................................... 4 
 
DIVISIONS 24 - 25 (NOT USED) 
 
DIVISION 26 - ELECTRICAL 
 
260500 COMMON WORK RESULTS FOR ELECTRICAL ...................................................... 4 
260513 MEDIUM-VOLTAGE CABLES .................................................................................... 8 
260519 LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES.................. 7 
260526 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS.................................. 8 
260529 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS ................................... 6 
260533 RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS ........................................ 14 
260536 CABLE TRAYS FOR ELECTRICAL SYSTEMS.......................................................... 5 
260548 VIBRATION AND SEISMIC CONTROLS FOR ELECTRICAL SYSTEMS.................. 8 
260553 IDENTIFICATION FOR ELECTRICAL SYSTEMS...................................................... 8 
260923 LIGHTING CONTROL DEVICES ................................................................................ 5 
261200 MEDIUM-VOLTAGE TRANSFORMERS .................................................................... 6 
262413 SWITCHBOARDS..................................................................................................... 12 
262416 PANELBOARDS ....................................................................................................... 11 
262726 WIRING DEVICES ...................................................................................................... 6 
262813 FUSES ........................................................................................................................ 3 
262816 ENCLOSED SWITCHES AND CIRCUIT BREAKERS................................................ 5 
265100 INTERIOR LIGHTING ............................................................................................... 10 
 
DIVISION 27 - COMMUNICATIONS 
 

TABLE OF CONTENTS 000110 - 3 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
271000 COMMUNICATIONS CABLING ................................................................................ 14  
 
 
DIVISION 28 - ELECTRONIC SAFETY AND SECURITY  
 
283111 DIGITAL ADDRESSABLE FIRE-ALARM SYSTEM .................................................. 13 
 
DIVISIONS 29 - 49 (NOT USED) 
 
END TABLE OF CONTENTS 

TABLE OF CONTENTS 000110 - 4 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
SECTION 011000 - SUMMARY

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Type of the Contract. 
3. Work under other contracts. 
4. Use of premises. 
5. Owner's occupancy requirements. 
6. Work restrictions. 
7. Specification formats and conventions. 

B. Related Sections include the following: 

1. Division 01 Section "Temporary Facilities and Controls" for limitations and 
procedures governing temporary use of Owner's facilities. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  Renovation of Readiness Center, Camp Williams Building 5170, 
Camp Williams, Utah.  DFCM Project No.: 08032470. 

B. Owner (DFCM):  Division of Facilities Construction and Management  
       4110 State Office Building 
       Salt Lake City, Utah 84114 

1. Owner's Representative:  Wayne Smith. 

C. Architect (AE): Harris & Associates 
      265 East 100 South 
      Salt Lake City, Utah 84111 

D. The Work consists of the following: 

1. The Work includes alterations and renovations to the existing facility including; 
addition to second floor, upgraded restrooms/shower rooms, exterior window 
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replacement, exterior masonry cleaning, masonry staining, ceramic tile 
restoration, mechanical and electrical upgrades.  The project includes the 
following features: demolition, concrete work, structural steel, doors and 
hardware, windows, partitions, finishes, specialties, associated mechanical and 
electrical work. 

1.4 TYPE OF CONTRACT 

A. Project will be constructed under a single prime contract. 

1.5 WORK UNDER OTHER CONTRACTS 

A. General:  Cooperate fully with separate contractors so work on those contracts may be 
carried out smoothly, without interfering with or delaying work under this Contract.  
Coordinate the Work of this Contract with work performed under separate contracts. 

1.6 USE OF PREMISES 

A. General: Contractor shall have limited use of premises for construction operations as 
indicated on Drawings by the Contract limits. 

B. Use of Site:  Limit use of premises to work in areas indicated.  Do not disturb portions 
of Project site beyond areas in which the Work is indicated. 

1. Owner Occupancy:  Allow for Owner occupancy of Project site. 
2. Driveways and Entrances:  Keep driveways, parking areas, loading areas, and 

entrances serving premises clear and available to Owner, Owner's employees, 
and emergency vehicles at all times.  Do not use these areas for parking or 
storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

C. Use of Existing Building:  Maintain existing building in a weathertight and secure 
condition throughout construction period.  Repair damage caused by construction 
operations.  Protect building during construction period. 

1.7 OWNER'S OCCUPANCY REQUIREMENTS 

A. Partial Owner Occupancy:  Owner will occupy the premises during entire construction 
period, with the exception of areas under construction.  Cooperate with Owner during 
construction operations to minimize conflicts and facilitate Owner usage.  Perform the 
Work so as not to interfere with Owner's operations.  Maintain existing exits, unless 
otherwise indicated. 
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1. Maintain access to existing walkways, corridors, and other adjacent occupied or 
used facilities.  Do not close or obstruct walkways, corridors, or other occupied or 
used facilities without written permission from Owner and authorities having 
jurisdiction. 

2. Provide not less than 3 days notice to Owner of activities that will affect Owner's 
operations. 

B. Owner Occupancy of Completed or Partially Completed Portions of the Work:  Refer to 
General Conditions paragraph “Partial Occupancy or Use”.    

1.8 WORK RESTRICTIONS 

A. On-Site Work Hours:  Work shall be generally performed inside the existing building 
during normal business working hours of 7:00 a.m. to 5:00 p.m., Monday through 
Friday, except as otherwise indicated. 

B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by 
Owner or others unless permitted under the following conditions and then only after 
arranging to provide temporary utility services according to requirements indicated: 

1. Notify Owner not less than three days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Owner's written permission. 

1.9 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections 
using the 50-division format and CSI/CSC's "MasterFormat" numbering system. 

1. Section Identification:  The Specifications use Section numbers and titles to help 
cross-referencing in the Contract Documents.  Sections in the Project Manual are 
in numeric sequence; however, the sequence is incomplete because all available 
Section numbers are not used.  Consult the table of contents at the beginning of 
the Project Manual to determine numbers and names of Sections in the Contract 
Documents. 

2. Division 01:  Sections in Division 01 govern the execution of the Work of all 
Sections in the Specifications. 

B. Specification Content:  The Specifications use certain conventions for the style of 
language and the intended meaning of certain terms, words, and phrases when used in 
particular situations.  These conventions are as follows: 

1. Abbreviated Language:  Language used in the Specifications and other Contract 
Documents is abbreviated.  Words and meanings shall be interpreted as 
appropriate.  Words implied, but not stated, shall be inferred as the sense 
requires.  Singular words shall be interpreted as plural, and plural words shall be 
interpreted as singular where applicable as the context of the Contract 
Documents indicates. 
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2. Imperative mood and streamlined language are generally used in the 
Specifications.  Requirements expressed in the imperative mood are to be 
performed by Contractor.  Occasionally, the indicative or subjunctive mood may 
be used in the Section Text for clarity to describe responsibilities that must be 
fulfilled indirectly by Contractor or by others when so noted. 

a. The words "shall," "shall be," or "shall comply with," depending on the 
context, are implied where a colon (:) is used within a sentence or phrase. 

1.10 MISCELLANEOUS PROVISIONS 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012300 - ALTERNATES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work 
defined in the Bidding Requirements that may be added to the base bid amount if 
Owner decides to accept a corresponding change either in the amount of construction 
to be completed or in the products, materials, equipment, systems, or installation 
methods described in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost for each alternate is the net addition to the Contract Sum to incorporate 
alternate into the Work.  No other adjustments are made to the Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely 
integrate work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and 
similar items incidental to or required for a complete installation whether or not 
indicated as part of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in 
writing, of the status of each alternate.  Indicate if alternates have been accepted, 
rejected, or deferred for later consideration.  Include a complete description of 
negotiated modifications to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 
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D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification 
Sections referenced in schedule contain requirements for materials necessary to 
achieve the work described under each alternate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Additive Alternate No. 1 - Window Replacement at Lower North Elevation. 

1. Remove existing windows and replace with new aluminum windows on lower 
level of north elevation, including removing and replacing existing security bars at 
windows where required.  Refer to drawings (Exterior Elevations window notes 2 
and 2A) and Division 08 Section “Aluminum Windows” for detailed requirements. 

B. Additive Alternate No. 2 - Brick Staining. 

1. Stain existing brick walls to match adjacent brick walls as indicated on Exterior 
Elevations.  Refer to drawings and Division 08 Section “Exterior Staining and 
Finishing”, for detailed requirements. 

END OF SECTION 012300 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and 
processing Contract modifications. 

B. Related Sections include the following: 

1. Division 01 Section "Product Requirements" for administrative procedures for 
handling requests for substitutions made after Contract award. 

1.3 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, 
not involving adjustment to the Contract Sum or the Contract Time, on 
AIA Document G710, "Architect's Supplemental Instructions."  

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of 
proposed changes in the Work that may require adjustment to the Contract Sum or the 
Contract Time.  If necessary, the description will include supplemental or revised 
Drawings and Specifications. 

1. Proposal Requests issued by Architect are for information only.  Do not consider 
them instructions either to stop work in progress or to execute the proposed 
change. 

2. Within time specified in Proposal Request after receipt of Proposal Request, 
submit a quotation estimating cost adjustments to the Contract Sum and the 
Contract Time necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, 
with total amount of purchases and credits to be made.  If requested, 
furnish survey data to substantiate quantities. 
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b. Indicate applicable taxes, delivery charges, equipment rental, and amounts 
of trade discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's Construction Schedule that indicates the 

effect of the change, including, but not limited to, changes in activity 
duration, start and finish times, and activity relationship.  Use available total 
float before requesting an extension of the Contract Time. 

B. Contractor-Initiated Proposals:  If situations or concerns arise, requiring modifications 
to the Contract, Contractor may propose changes by submitting a Proposed Change 
Order (PCO) to the Owner. 

1. Include a statement outlining reasons for the change and the effect of the change 
on the Work.  Provide a complete description of the proposed change.  Indicate 
the effect of the proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey 
data to substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's Construction Schedule that indicates the effect 

of the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship.  Use available total float before requesting 
an extension of the Contract Time. 

6. Comply with requirements in Division 01 Section "Product Requirements" if the 
proposed change requires substitution of one product or system for product or 
system specified. 

C. Proposal Request Form and Proposed Change Order Form:  Owner’s standard forms. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for 
signatures of Owner and Contractor on Owner’s standard form. 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect Construction Manager may issue a 
Construction Change Directive on Owner’s standard form.  Construction Change 
Directive instructs Contractor to proceed with a change in the Work, for subsequent 
inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the 
Work.  It also designates method to be followed to determine change in the 
Contract Sum or the Contract Time. 
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B. Documentation:  Maintain detailed records on a time and material basis of work 
required by the Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data 
necessary to substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements necessary to 
prepare and process Applications for Payment. 

B. Related Sections include the following: 

1. Division 01 Section "Contract Modification Procedures" for administrative 
procedures for handling changes to the Contract. 

2. Division 01 Section "Construction Progress Documentation" for administrative 
requirements governing preparation and submittal of Contractor's Construction 
Schedule and Submittals Schedule. 

1.3 DEFINITIONS 

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the 
Contract Sum to various portions of the Work and used as the basis for reviewing 
Contractor's Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of 
Contractor's Construction Schedule. 

1. Correlate line items in the Schedule of Values with other required administrative 
forms and schedules, including the following: 

a. Application for Payment forms with Continuation Sheets. 
b. Submittals Schedule. 
c. Contractor's Construction Schedule. 

2. Submit the Schedule of Values to Architect and Owner with the first Application 
for Payment. 
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3. Subschedules:  Where the Work is separated into phases requiring separately 
phased payments, provide subschedules showing values correlated with each 
phase of payment. 

B. Format and Content:  Use form approved and provided by Owner.   

1. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with the 
Project Manual table of contents.  Provide several line items for principal 
subcontract amounts, where appropriate. 

2. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
3. Provide a separate line item in the Schedule of Values for each part of the Work 

where Applications for Payment may include materials or equipment purchased 
or fabricated and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site.  
Include evidence of compliance with Owner’s requirements for stored 
materials and equipment. 

4. Provide separate line items in the Schedule of Values for initial cost of materials, 
for each subsequent stage of completion, and for total installed value of that part 
of the Work. 

5. Each item in the Schedule of Values and Applications for Payment shall be 
complete.  Include total cost and proportionate share of general overhead and 
profit for each item. 

a. Temporary facilities and other major cost items that are not direct cost of 
actual work-in-place may be shown either as separate line items in the 
Schedule of Values or distributed as general overhead expense, at 
Contractor's option. 

6. Schedule Updating:  Update and resubmit the Schedule of Values before the 
next Applications for Payment when Change Orders or Construction Change 
Directives result in a change in the Contract Sum. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and 
payments as certified by Architect and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times:  The period of construction Work covered by each 
Application for Payment is the period indicated in the Agreement. 

C. Payment Application Forms:  Use forms provided by Owner for Applications for 
Payment.   
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D. Application Preparation:  Complete every entry on form.  Notarize and execute by a 
person authorized to sign legal documents on behalf of Contractor.  Architect will return 
incomplete applications without action. 

1. Entries shall match data on the Schedule of Values and Contractor's 
Construction Schedule.  Use updated schedules if revisions were made. 

2. Include amounts of Change Orders and Construction Change Directives issued 
before last day of construction period covered by application. 

E. Transmittal:  Submit 1 signed and notarized original copy and 2 copies of each 
Application for Payment to Architect by a method ensuring receipt within 24 hours.   

1. Transmit each copy with a transmittal form listing attachments and recording 
appropriate information about application. 

F. First Application for Payment:  Administrative actions and submittals that must precede 
or coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of Values. 
3. Contractor's Construction Schedule (preliminary if not final). 
4. Products list. 
5. Schedule of unit prices. 
6. Submittals Schedule (preliminary if not final). 
7. List of Contractor's staff assignments. 
8. List of Contractor's principal consultants. 
9. Initial progress report. 
10. Certificates of insurance and insurance policies. 
11. Performance and payment bonds. 
12. Data needed to acquire Owner's insurance. 

G. Application for Payment at Substantial Completion:  After issuing the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent 
completion for portion of the Work claimed as substantially complete.  Refer to General 
Conditions Article “Payments and Completion” for requirements for Payment upon 
Substantial Completion. 

H. Final Payment Application:  Submit final Application for Payment with releases and 
supporting documentation not previously submitted and accepted.  Refer to General 
Conditions Article “Payments and Completion” for requirements for Final Payment. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 
on Project including, but not limited to, the following: 

1. Coordination Drawings. 
2. Administrative and supervisory personnel. 
3. Project meetings. 
4. Requests for Interpretation (RFIs). 

B. Related Sections include the following: 

1. Division 01 Section "Construction Progress Documentation" for preparing and 
submitting Contractor's Construction Schedule. 

2. Division 01 Section "Closeout Procedures" for coordinating closeout of the 
Contract. 

1.3 DEFINITIONS 

A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract 
Documents. 

1.4 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  
Coordinate construction operations, included in different Sections that depend on each 
other for proper installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 
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3. Make adequate provisions to accommodate items scheduled for later installation. 
4. Where availability of space is limited, coordinate installation of different 

components to ensure maximum performance and accessibility for required 
maintenance, service, and repair of all components, including mechanical and 
electrical. 

B. Prepare memoranda for distribution to each party involved, outlining special 
procedures required for coordination.  Include such items as required notices, reports, 
and list of attendees at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of 
their Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required 
administrative procedures with other construction activities and activities of other 
contractors to avoid conflicts and to ensure orderly progress of the Work.  Such 
administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 
9. Project closeout activities. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried 
out with consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work.  Refer to other Sections for disposition of salvaged 
materials that are designated as Owner's property. 

1.5 SUBMITTALS 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability 
necessitates maximum utilization of space for efficient installation of different 
components or if coordination is required for installation of products and materials 
fabricated by separate entities. 

1. Content:  Project-specific information, drawn accurately to scale.  Do not base 
Coordination Drawings on reproductions of the Contract Documents or standard 
printed data.  Include the following information, as applicable: 

a. Indicate functional and spatial relationships of components of architectural, 
structural, civil, mechanical, and electrical systems. 
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b. Indicate required installation sequences. 
c. Indicate dimensions shown on the Contract Drawings and make specific 

note of dimensions that appear to be in conflict with submitted equipment 
and minimum clearance requirements.  Provide alternate sketches to 
Architect for resolution of such conflicts.  Minor dimension changes and 
difficult installations will not be considered changes to the Contract. 

2. Sheet Size:  At least 8-1/2 by 11 inches but no larger than 30 by 40 inches. 
3. Number of Copies:  Submit six opaque copies of each submittal.  Architect will 

return minimum 2 copies.  Mark up and retain one returned copy as a Project 
Record Drawing. 

4. Refer to individual Sections for Coordination Drawing requirements for Work in 
those Sections. 

B. Key Personnel Names:  Within 15 days of starting construction operations, submit a list 
of key personnel assignments, including superintendent and other personnel in 
attendance at Project site.  Identify individuals and their duties and responsibilities; list 
addresses and telephone numbers, including home and office telephone numbers.  
Provide names, addresses, and telephone numbers of individuals assigned as 
standbys in the absence of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 
temporary telephone.  Keep list current at all times. 

1.6 ADMINISTRATIVE AND SUPERVISORY PERSONNEL 

A. General:  In addition to Project superintendent, provide other administrative and 
supervisory personnel as required for proper performance of the Work. 

1. Include special personnel required for coordination of operations with other 
contractors. 

1.7 PROJECT MEETINGS 

A. General:  Meetings and conferences will be held at Project site, unless otherwise 
indicated. 

1. Attendees:  Inform Contractor’s participants and individuals whose presence is 
required, of date and time of each meeting.   

B. Preconstruction Conference:  Owner will schedule a preconstruction conference before 
starting construction.  Conference will be held at Project site or another convenient 
location.  Meeting will be conducted to review responsibilities and personnel 
assignments. 

1. Attendees:  Authorized representatives of Owner, Architect, and their 
consultants; Contractor and its superintendent; major subcontractors; suppliers; 
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and other concerned parties shall attend the conference.  All participants at the 
conference shall be familiar with Project and authorized to conclude matters 
relating to the Work. 

2. Agenda:  Items of significance that could affect progress, including the following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long-lead items. 
d. Designation of key personnel and their duties. 
e. Procedures for processing field decisions and Change Orders. 
f. Procedures for RFIs. 
g. Procedures for testing and inspecting. 
h. Procedures for processing Applications for Payment. 
i. Distribution of the Contract Documents. 
j. Submittal procedures. 
k. Preparation of Record Documents. 
l. Use of the premises and existing building. 
m. Work restrictions. 
n. Owner's occupancy requirements. 
o. Responsibility for temporary facilities and controls. 
p. Construction waste management and recycling. 
q. Parking availability. 
r. Office, work, and storage areas. 
s. Equipment deliveries and priorities. 
t. First aid. 
u. Security. 
v. Progress cleaning. 
w. Working hours. 

3. Minutes:  Architect will record and distribute meeting minutes. 

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site 
before each construction activity that requires coordination with other construction. 

1. Attendees:  Installer and representatives of manufacturers and fabricators 
involved in or affected by the installation and its coordination or integration with 
other materials and installations that have preceded or will follow, shall attend the 
meeting.  Advise Architect and Owner of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for 
the particular activity under consideration, including requirements for the 
following: 

a. The Contract Documents. 
b. Options. 
c. Related RFIs. 
d. Related Change Orders. 
e. Purchases. 
f. Deliveries. 
g. Submittals. 
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h. Review of mockups. 
i. Possible conflicts. 
j. Compatibility problems. 
k. Time schedules. 
l. Weather limitations. 
m. Manufacturer's written recommendations. 
n. Warranty requirements. 
o. Compatibility of materials. 
p. Acceptability of substrates. 
q. Temporary facilities and controls. 
r. Space and access limitations. 
s. Regulations of authorities having jurisdiction. 
t. Testing and inspecting requirements. 
u. Installation procedures. 
v. Coordination with other work. 
w. Required performance results. 
x. Protection of adjacent work. 
y. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, 
including required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to parties 
who should have been present. 

5. Do not proceed with installation if the conference cannot be successfully 
concluded.  Initiate whatever actions are necessary to resolve impediments to 
performance of the Work and reconvene the conference at earliest feasible date. 

D. Progress Meetings:  Conduct progress meetings at weekly intervals unless otherwise 
directed by Owner.  Coordinate dates of meetings with preparation of payment 
requests. 

1. Attendees:  In addition to representatives of Owner and Architect, each 
contractor, subcontractor, supplier, and other entity concerned with current 
progress or involved in planning, coordination, or performance of future activities 
shall be represented at these meetings.  All participants at the conference shall 
be familiar with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last 
meeting.  Determine whether each activity is on time, ahead of schedule, or 
behind schedule, in relation to Contractor's Construction Schedule.  
Determine how construction behind schedule will be expedited; secure 
commitments from parties involved to do so.  Discuss whether schedule 
revisions are required to ensure that current and subsequent activities will 
be completed within the Contract Time. 

1) Review schedule for next period. 
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b. Review present and future needs of each entity present, including the 
following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Status of correction of deficient items. 
14) Field observations. 
15) RFIs. 
16) Status of proposal requests. 
17) Pending changes. 
18) Status of Change Orders. 
19) Pending claims and disputes. 
20) Documentation of information for payment requests. 

3. Minutes:  Architect will record and distribute the meeting minutes. 
4. Schedule Updating:  Revise Contractor's Construction Schedule after each 

progress meeting where revisions to the schedule have been made or 
recognized.   

E. Coordination Meetings:  Conduct Project coordination meetings at regular intervals as 
required by Owner.  Project coordination meetings are in addition to specific meetings 
held for other purposes, such as progress meetings and preinstallation conferences. 

1. Attendees:  In addition to representatives of Owner and Architect, each 
contractor, subcontractor, supplier, and other entity concerned with current 
progress or involved in planning, coordination, or performance of future activities 
shall be represented at these meetings.  All participants at the conference shall 
be familiar with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of the previous coordination 
meeting.  Review other items of significance that could affect progress.  Include 
topics for discussion as appropriate to status of Project. 

a. Combined Contractor's Construction Schedule:  Review progress since the 
last coordination meeting.  Determine whether each contract is on time, 
ahead of schedule, or behind schedule, in relation to Combined 
Contractor's Construction Schedule.  Determine how construction behind 
schedule will be expedited; secure commitments from parties involved to 
do so.  Discuss whether schedule revisions are required to ensure that 
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current and subsequent activities will be completed within the Contract 
Time. 

b. Schedule Updating:  Revise Combined Contractor's Construction Schedule 
after each coordination meeting where revisions to the schedule have been 
made or recognized.  Issue revised schedule concurrently with report of 
each meeting. 

c. Review present and future needs of each contractor present, including the 
following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Change Orders. 

3. Reporting:  Record meeting results and distribute copies to everyone in 
attendance and to others affected by decisions or actions resulting from each 
meeting. 

1.8 REQUESTS FOR INTERPRETATION (RFIs) 

A. Procedure:  Immediately on discovery of the need for interpretation of the Contract 
Documents, and if not possible to request interpretation at Project meeting, prepare 
and submit an RFI in the form specified. 

1. RFIs shall originate with Contractor.  RFIs submitted by entities other than 
Contractor will be returned with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in 
Contractor's work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing 
interpretation and the following: 

1. Project name. 
2. Owner’s project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. Specification Section number and title and related paragraphs, as appropriate. 
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8. Drawing number and detail references, as appropriate. 
9. Field dimensions and conditions, as appropriate. 
10. Contractor's suggested solution(s).  If Contractor's solution(s) impact the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
11. Contractor's signature. 
12. Attachments:  Include drawings, descriptions, measurements, photos, Product 

Data, Shop Drawings, and other information necessary to fully describe items 
needing interpretation. 

a. Supplementary drawings prepared by Contractor shall include dimensions, 
thicknesses, structural grid references, and details of affected materials, 
assemblies, and attachments. 

C. Hard-Copy RFIs:  CSI Form 13.2A or equivalent. 

1. Identify each page of attachments with the RFI number and sequential page 
number. 

D. Software-Generated RFIs:  Software-generated form with substantially the same 
content as indicated above. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

E. Architect's Action:  Architect will review each RFI, determine action required, and return 
it.  Allow seven working days for Architect's response for each RFI.  RFIs received after 
1:00 p.m. will be considered as received the following working day. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or RFIs with numerous errors. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will start again. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal 
according to Division 01 Section "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract 
Time or the Contract Sum, notify Architect in writing within 10 days of 
receipt of the RFI response. 
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F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI 
response to affected parties.  Review response and notify Architect within seven days if 
Contractor disagrees with response. 

G. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI 
number.  Submit log monthly. Include the following:   

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were dropped and not submitted. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 
8. Identification of related Minor Change in the Work, Construction Change 

Directive, and Proposal Request, as appropriate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for documenting the 
progress of construction during performance of the Work, including the following: 

1. Contractor's Construction Schedule. 
2. Submittals Schedule. 
3. Daily construction reports. 
4. Material location reports. 
5. Field condition reports. 
6. Special reports. 

B. Related Sections include the following: 

1. Division 01 Section "Payment Procedures" for submitting the Schedule of Values. 
2. Division 01 Section "Project Management and Coordination" for submitting and 

distributing meeting and conference minutes. 
3. Division 01 Section "Photographic Documentation" for submitting construction 

photographs. 
4. Division 01 Section "Submittal Procedures" for submitting schedules and reports. 
5. Division 01 Section "Quality Requirements" for submitting a schedule of tests and 

inspections. 

1.3 SUBMITTALS 

A. Submittals Schedule:  Submit two copies of schedule.  Arrange the following 
information in a tabular format: 

1. Scheduled date for first submittal. 
2. Specification Section number and title. 
3. Submittal category (action or informational). 
4. Name of subcontractor. 
5. Description of the Work covered. 
6. Scheduled date for Architect's final release or approval. 
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B. Contractor's Construction Schedule:  Submit two opaque copies of initial schedule, 
large enough to show entire schedule for entire construction period. 

C. Daily Construction Reports:  Submit two copies at weekly intervals. 

D. Material Location Reports:  Submit two copies at weekly intervals. 

E. Field Condition Reports:  Submit two copies at time of discovery of differing conditions. 

F. Special Reports:  Submit two copies at time of unusual event. 

G. Prescheduling Conference:  Conduct conference at Project site to comply with 
requirements in Division 01 Section "Project Management and Coordination."  Review 
methods and procedures related to the Contractor's Construction Schedule, including, 
but not limited to, the following: 

1. Review software limitations and content and format for reports. 
2. Verify availability of qualified personnel needed to develop and update schedule. 
3. Discuss constraints, including phasing, work stages, interim milestones, and 

partial Owner occupancy. 
4. Review schedule for work of Owner's separate contracts. 
5. Review time required for review of submittals and resubmittals. 
6. Review requirements for tests and inspections by independent testing and 

inspecting agencies. 
7. Review time required for completion and startup procedures. 
8. Review and finalize list of construction activities to be included in schedule. 
9. Review submittal requirements and procedures. 
10. Review procedures for updating schedule. 

1.4 COORDINATION 

A. Coordinate preparation and processing of schedules and reports with performance of 
construction activities and with scheduling and reporting of separate contractors. 

B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of 
subcontracts, Submittals Schedule, progress reports, payment requests, and other 
required schedules and reports. 

1. Secure time commitments for performing critical elements of the Work from 
parties involved. 

2. Coordinate each construction activity in the network with other activities and 
schedule them in proper sequence. 
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PART 2 - PRODUCTS 

2.1 SUBMITTALS SCHEDULE 

A. Preparation:  Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, resubmittal, 
ordering, manufacturing, fabrication, and delivery when establishing dates. 

1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of 
Values, and Contractor's Construction Schedule. 

2. Initial Submittal:  Submit concurrently with preliminary network diagram.  Include 
submittals required during the first 90 days of construction.  List those required to 
maintain orderly progress of the Work and those required early because of long 
lead time for manufacture or fabrication. 

a. At Contractor's option, show submittals on the Preliminary Construction 
Schedule, instead of tabulating them separately. 

3. Final Submittal:  Submit concurrently with the first complete submittal of 
Contractor's Construction Schedule. 

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Procedures:  Comply with procedures contained in AGC's "Construction Planning & 
Scheduling." 

B. Computer Software:  Prepare schedules using a program that has been developed 
specifically to manage construction schedules. 

1. Refer to General Conditions paragraph “Time and Contractor’s Construction 
Schedule” for scheduling software approved by the Owner. 

2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE) 

A. Initial CPM Schedule:  Submit initial CPM construction schedule covering the first 90 
days of the Work with a general CPM schedule for the entire project.  Refer to General 
Conditions paragraph “Time and Contractor’s Construction Schedule.” 

B. CPM Schedule:  Prepare and update Contractor's Construction Schedule using a 
computerized, time-scaled CPM network analysis diagram for the Work.  Refer to 
General Conditions paragraph “Time and Contractor’s Construction Schedule.” 
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2.4 REPORTS 

A. Daily Construction Reports:  Prepare a daily construction report recording the following 
information concerning events at Project site: 

1. List of subcontractors at Project site. 
2. List of separate contractors at Project site. 
3. Approximate count of personnel at Project site. 
4. Equipment at Project site. 
5. Material deliveries. 
6. High and low temperatures and general weather conditions. 
7. Accidents. 
8. Meetings and significant decisions. 
9. Unusual events (refer to special reports). 
10. Stoppages, delays, shortages, and losses. 
11. Meter readings and similar recordings. 
12. Emergency procedures. 
13. Orders and requests of authorities having jurisdiction. 
14. Change Orders received and implemented. 
15. Construction Change Directives received and implemented. 
16. Services connected and disconnected. 
17. Equipment or system tests and startups. 
18. Partial Completions and occupancies. 
19. Substantial Completions authorized. 

B. Material Location Reports:  At weekly intervals, prepare and submit a comprehensive 
list of materials delivered to and stored at Project site.  List shall be cumulative, 
showing materials previously reported plus items recently delivered.  Include with list a 
statement of progress on and delivery dates for materials or items of equipment 
fabricated or stored away from Project site. 

C. Field Condition Reports:  Immediately on discovery of a difference between field 
conditions and the Contract Documents, prepare and submit a detailed report.  Submit 
with a request for interpretation on CSI Form 13.2A.  Include a detailed description of 
the differing conditions, together with recommendations for changing the Contract 
Documents. 

2.5 SPECIAL REPORTS 

A. General:  Submit special reports directly to Owner within three day(s) of an occurrence.  
Distribute copies of report to parties affected by the occurrence. 

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs 
at Project site, whether or not related directly to the Work, prepare and submit a special 
report.  List chain of events, persons participating, response by Contractor's personnel, 
evaluation of results or effects, and similar pertinent information.  Advise Owner in 
advance when these events are known or predictable. 
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PART 3 - EXECUTION 

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Contractor's Construction Schedule Updating, Changes, Modifications, and Recovery:  
Refer to General Conditions paragraph “Time and Contractor’s Construction 
Schedule.” 

END OF SECTION 013200 
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SECTION 013233 - PHOTOGRAPHIC DOCUMENTATION

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for the following: 

1. Preconstruction photographs. 
2. Periodic construction photographs. 

B. Related Sections include the following: 

1. Division 01 Section "Submittal Procedures" for submitting photographic 
documentation. 

2. Division 01 Section "Closeout Procedures" for submitting digital media as Project 
Record Documents at Project closeout. 

1.3 SUBMITTALS 

A. Construction Photographs:  Submit digital images monthly to coincide with Application 
for Payment. 

1. Digital Images:  Submit a complete set of digital image electronic files on CD-
ROM.  Identify electronic media with date photographs were taken.  Submit 
images that have same aspect ratio as the sensor, uncropped. 

PART 2 - PRODUCTS 

2.1 PHOTOGRAPHIC MEDIA 

A. Digital Images:  Provide images in uncompressed TIFF format, produced by a digital 
camera with minimum sensor size of 4.0 megapixels, and at an image resolution of not 
less than 1600 by 1200 pixels. 
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PART 3 - EXECUTION 

3.1 CONSTRUCTION PHOTOGRAPHS 

A. General:  Take photographs using the maximum range of depth of field, and that are in 
focus, to clearly show the Work.  Photographs with blurry or out-of-focus areas will not 
be accepted. 

B. Digital Images:  Submit digital images exactly as originally recorded in the digital 
camera, without alteration, manipulation, editing, or modifications using image-editing 
software. 

1. Date and Time:  Include date and time in filename for each image. 
2. Field Office Images:  Maintain one set of images on CD-ROM in the field office at 

Project site, available at all times for reference.  Identify images same as for 
those submitted to Architect. 

C. Preconstruction Photographs:  Before starting construction, take, digital photographs of 
Project site and surrounding properties, including existing items to remain during 
construction, from different vantage points, 

1. Take minimum 12 digital photographs of existing building to accurately record 
physical conditions at start of construction. 

D. Periodic Construction Photographs:  Take minimum 12 digital photographs weekly, 
with timing each month adjusted to coincide with the cutoff date associated with each 
Application for Payment.  Select vantage points to show status of construction and 
progress since last photographs were taken. 

END OF SECTION 013233 
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other submittals. 

B. Related Sections include the following: 

1. Division 01 Section "Payment Procedures" for submitting Applications for 
Payment and the Schedule of Values. 

2. Division 01 Section "Project Management and Coordination" for submitting and 
distributing meeting and conference minutes and for submitting Coordination 
Drawings. 

3. Division 01 Section "Construction Progress Documentation" for submitting 
schedules and reports, including Contractor's Construction Schedule and the 
Submittals Schedule. 

4. Division 01 Section "Quality Requirements" for submitting test and inspection 
reports. 

5. Division 01 Section "Closeout Procedures" for submitting warranties. 
6. Division 01 Section "Project Record Documents" for submitting Record Drawings, 

Record Specifications, and Record Product Data. 
7. Division 01 Section "Operation and Maintenance Data" for submitting operation 

and maintenance manuals. 
8. Divisions 02 through 49 Sections for specific requirements for submittals in those 

Sections. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Architect's responsive 
action. 

B. Informational Submittals:  Written information that does not require Architect's 
responsive action.  Submittals may be rejected for not complying with requirements. 
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1.4 SUBMITTAL PROCEDURES 

A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be 
provided by Architect for Contractor's use in preparing submittals. 

B. Coordination:  Coordinate preparation and processing of submittals with performance 
of construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the 
Work so processing will not be delayed because of need to review submittals 
concurrently for coordination. 

a. Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 

C. Submittals Schedule:  Comply with requirements in Division 01 Section "Construction 
Progress Documentation" for list of submittals and time requirements for scheduled 
performance of related construction activities. 

D. Processing Time:  Allow enough time for submittal review, including time for 
resubmittals, as follows.  Time for review shall commence on Architect's receipt of 
submittal.  No extension of the Contract Time will be authorized because of failure to 
transmit submittals enough in advance of the Work to permit processing, including 
resubmittals. 

1. Initial Review:  Allow 15 days for initial review.  Refer to General Conditions 
paragraph “A/E Review Contractor’s Submittals.” 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same 
manner as initial submittal. 

3. Resubmittal Review:  If resubmittal review is necessary, process it in same 
manner as initial submittal. 

E. Identification:  Place a permanent label or title block on each submittal for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches on label or beside title block to 

record Contractor's review and approval markings and action taken by Architect. 
3. Include the following information on label for processing and recording action 

taken: 

a. Project name. 
b. Date. 
c. Name and address of Architect. 
d. Name and address of Contractor. 
e. Name and address of subcontractor. 
f. Name and address of supplier. 
g. Name of manufacturer. 
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h. Submittal number or other unique identifier, including revision identifier. 
i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
k. Location(s) where product is to be installed, as appropriate. 
l. Other necessary identification. 

F. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the 
Contract Documents on submittals. 

G. Additional Copies:  Unless additional copies are required for final submittal, or unless 
Architect  observes noncompliance with provisions in the Contract Documents, initial 
submittal may serve as final submittal. 

H. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.  Architect  will return 
submittals, without review, received from sources other than Contractor. 

1. Transmittal Form:  Provide locations on form for the following information: 

a. Project name. 
b. Date. 
c. Destination (To:). 
d. Source (From:). 
e. Names of subcontractor, manufacturer, and supplier. 
f. Category and type of submittal. 
g. Submittal purpose and description. 
h. Specification Section number and title. 
i. Drawing number and detail references, as appropriate. 
j. Transmittal number. 
k. Submittal and transmittal distribution record. 
l. Remarks. 
m. Signature of transmitter. 

2. On an attached separate sheet, prepared on Contractor's letterhead, record 
relevant information, requests for data, revisions other than those requested by 
Architect  on previous submittals, and deviations from requirements in the 
Contract Documents, including minor variations and limitations.  Include same 
label information as related submittal. 

I. Resubmittals:  Make resubmittals in same form and number of copies as initial 
submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent 

of revision. 
3. Resubmit submittals until they are marked "No Exception Taken” or “Note 

Marked Exceptions." 

SUBMITTAL PROCEDURES 013300 - 3



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 

J. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, 
suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary 
for performance of construction activities.  Show distribution on transmittal forms. 

K. Use for Construction:  Use only final submittals with mark indicating "No Exception 
Taken” or “Note Marked Exceptions," as taken by Architect. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification 
Sections. 

B. Product Data:  Collect information into a single submittal for each element of 
construction and type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed 
data are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are 
applicable. 

3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Standard color charts. 
e. Manufacturer's catalog cuts. 
f. Wiring diagrams showing factory-installed wiring. 
g. Printed performance curves. 
h. Operational range diagrams. 
i. Mill reports. 
j. Standard product operation and maintenance manuals. 
k. Compliance with specified referenced standards. 
l. Testing by recognized testing agency. 
m. Application of testing agency labels and seals. 
n. Notation of coordination requirements. 

4. Submit Product Data before or concurrent with Samples. 
5. Number of Copies:  Submit six copies of Product Data, unless otherwise 

indicated.  Architect will return minimum 2 copies.  Mark up and retain one 
returned copy as a Project Record Document. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do 
not base Shop Drawings on reproductions of the Contract Documents or standard 
printed data. 
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1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include 
the following information, as applicable: 

a. Dimensions. 
b. Identification of products. 
c. Fabrication and installation drawings. 
d. Roughing-in and setting diagrams. 
e. Wiring diagrams showing field-installed wiring, including power, signal, and 

control wiring. 
f. Shopwork manufacturing instructions. 
g. Templates and patterns. 
h. Schedules. 
i. Design calculations. 
j. Compliance with specified standards. 
k. Notation of coordination requirements. 
l. Notation of dimensions established by field measurement. 
m. Relationship to adjoining construction clearly indicated. 
n. Seal and signature of professional engineer if specified. 
o. Wiring Diagrams:  Differentiate between manufacturer-installed and field-

installed wiring. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit 
Shop Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 
inches. 

3. Number of Copies:  Submit six opaque copies of each submittal.  Architect  will 
return minimum 2 copies.  Mark up and retain one returned copy as a Project 
Record Drawing. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of 
these characteristics with other elements and for a comparison of these characteristics 
between submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories 
together in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the 
following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of appropriate Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for 
quality-control comparisons throughout the course of construction activity.  
Sample sets may be used to determine final acceptance of construction 
associated with each set. 
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a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections.  Such Samples must be in an undamaged condition 
at time of use. 

b. Samples not incorporated into the Work, or otherwise designated as 
Owner's property, are the property of Contractor. 

4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of 
units or sections of units showing the full range of colors, textures, and patterns 
available. 

a. Number of Samples:  Submit one full set of available choices where color, 
pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line.  Architect will return submittal with options 
selected. 

5. Samples for Verification:  Submit full-size units or Samples of size indicated, 
prepared from same material to be used for the Work, cured and finished in 
manner specified, and physically identical with material or product proposed for 
use, and that show full range of color and texture variations expected.  Samples 
include, but are not limited to, the following:  partial sections of manufactured or 
fabricated components; small cuts or containers of materials; complete units of 
repetitively used materials; swatches showing color, texture, and pattern; color 
range sets; and components used for independent testing and inspection. 

a. Number of Samples:  Submit four sets of Samples.  Architect  will retain 
two Sample sets; remainder will be returned.  Mark up and retain one 
returned Sample set as a Project Record Sample. 

1) Submit a single Sample where assembly details, workmanship, 
fabrication techniques, connections, operation, and other similar 
characteristics are to be demonstrated. 

2) If variation in color, pattern, texture, or other characteristic is inherent 
in material or product represented by a Sample, submit at least three 
sets of paired units that show approximate limits of variations. 

E. Product Schedule or List:  As required in individual Specification Sections, prepare a 
written summary indicating types of products required for the Work and their intended 
location.  Include the following information in tabular form: 

1. Type of product.  Include unique identifier for each product. 
2. Number and name of room or space. 
3. Location within room or space. 
4. Number of Copies:  Submit four copies of product schedule or list, unless 

otherwise indicated.  Architect  will return two copies. 

a. Mark up and retain one returned copy as a Project Record Document. 

F. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 
Section "Construction Progress Documentation" for Construction Manager's action. 
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G. Submittals Schedule:  Comply with requirements specified in Division 01 Section 
"Construction Progress Documentation." 

H. Application for Payment:  Comply with requirements specified in Division 01 Section 
"Payment Procedures." 

I. Schedule of Values:  Comply with requirements specified in Division 01 Section 
"Payment Procedures." 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification 
Sections. 

1. Number of Copies:  Submit three copies of each submittal, unless otherwise 
indicated.  Architect  will not return copies. 

2. Certificates and Certifications:  Provide a notarized statement that includes 
signature of entity responsible for preparing certification.  Certificates and 
certifications shall be signed by an officer or other individual authorized to sign 
documents on behalf of that entity. 

3. Test and Inspection Reports:  Comply with requirements specified in Division 01 
Section "Quality Requirements." 

B. Coordination Drawings:  Comply with requirements specified in Division 01 Section 
"Project Management and Coordination." 

C. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 
Section "Construction Progress Documentation." 

D. Qualification Data:  Prepare written information that demonstrates capabilities and 
experience of firm or person.  Include lists of completed projects with project names 
and addresses, names and addresses of architects and owners, and other information 
specified. 

E. Welding Certificates:  Prepare written certification that welding procedures and 
personnel comply with requirements in the Contract Documents.  Submit record of 
Welding Procedure Specification (WPS) and Procedure Qualification Record (PQR) on 
AWS forms.  Include names of firms and personnel certified. 

F. Installer Certificates:  Prepare written statements on manufacturer's letterhead 
certifying that Installer complies with requirements in the Contract Documents and, 
where required, is authorized by manufacturer for this specific Project. 

G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead 
certifying that manufacturer complies with requirements in the Contract Documents.  
Include evidence of manufacturing experience where required. 
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H. Product Certificates:  Prepare written statements on manufacturer's letterhead 
certifying that product complies with requirements in the Contract Documents. 

I. Material Certificates:  Prepare written statements on manufacturer's letterhead 
certifying that material complies with requirements in the Contract Documents. 

J. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting test results of material for 
compliance with requirements in the Contract Documents. 

K. Product Test Reports:  Prepare written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing 
agency, or on comprehensive tests performed by a qualified testing agency. 

L. Research/Evaluation Reports:  Prepare written evidence, from a model code 
organization acceptable to authorities having jurisdiction, that product complies with 
building code in effect for Project.  Include the following information: 

1. Name of evaluation organization. 
2. Date of evaluation. 
3. Time period when report is in effect. 
4. Product and manufacturers' names. 
5. Description of product. 
6. Test procedures and results. 
7. Limitations of use. 

M. Schedule of Tests and Inspections:  Comply with requirements specified in Division 01 
Section "Quality Requirements." 

N. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on 
testing agency's standard form, indicating and interpreting results of tests performed 
before installation of product, for compliance with performance requirements in the 
Contract Documents. 

O. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on 
testing agency's standard form, indicating and interpreting results of compatibility tests 
performed before installation of product.  Include written recommendations for primers 
and substrate preparation needed for adhesion. 

P. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of field tests performed 
either during installation of product or after product is installed in its final location, for 
compliance with requirements in the Contract Documents. 

Q. Maintenance Data:  Prepare written and graphic instructions and procedures for 
operation and normal maintenance of products and equipment.  Comply with 
requirements specified in Division 01 Section "Operation and Maintenance Data." 

SUBMITTAL PROCEDURES 013300 - 8



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 

R. Design Data:  Prepare written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and 
calculations.  Include list of assumptions and other performance and design criteria and 
a summary of loads.  Include load diagrams if applicable.  Provide name and version of 
software, if any, used for calculations.  Include page numbers. 

S. Manufacturer's Instructions:  Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating 
a product or equipment.  Include name of product and name, address, and telephone 
number of manufacturer.  Include the following, as applicable: 

1. Preparation of substrates. 
2. Required substrate tolerances. 
3. Sequence of installation or erection. 
4. Required installation tolerances. 
5. Required adjustments. 
6. Recommendations for cleaning and protection. 

T. Manufacturer's Field Reports:  Prepare written information documenting factory-
authorized service representative's tests and inspections.  Include the following, as 
applicable: 

1. Name, address, and telephone number of factory-authorized service 
representative making report. 

2. Statement on condition of substrates and their acceptability for installation of 
product. 

3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed 

performance complies with requirements. 
6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

U. Insurance Certificates and Bonds:  Prepare written information indicating current status 
of insurance or bonding coverage.  Include name of entity covered by insurance or 
bond, limits of coverage, amounts of deductibles, if any, and term of the coverage. 

2.3 DELEGATED DESIGN 

A. Performance and Design Criteria:  Where professional design services or certifications 
by a design professional are specifically required of Contractor by the Contract 
Documents, provide products and systems complying with specific performance and 
design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, 
submit a written request for additional information to Architect. 
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B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other 
required submittals, submit three copies of a statement, signed and sealed by the 
responsible design professional, for each product and system specifically assigned to 
Contractor to be designed or certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria 
in the Contract Documents.  Include list of codes, loads, and other factors used in 
performing these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and 
for compliance with the Contract Documents.  Note corrections and field dimensions.  
Mark with approval stamp before submitting to Architect. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include 
Project name and location, submittal number, Specification Section title and number, 
name of reviewer, date of Contractor's approval, and statement certifying that submittal 
has been reviewed, checked, and approved for compliance with the Contract 
Documents. 

3.2 ARCHITECT'S / ACTION 

A. General:  Architect  will not review submittals that do not bear Contractor's approval 
stamp and will return them without action. 

B. Action Submittals:  Architect  will review each submittal, make marks or take other 
action to indicate corrections or modifications required, and return it.  Architect  will 
stamp or take other action on each submittal as follows: 

1. Final Unrestricted Release:  Where the submittal is marked "No Exceptions 
Taken," the Work covered by the submittal may proceed provided it complies 
with the Contract Documents.  Final acceptance will depend on that compliance. 

2. Final-but-Restricted Release:  Where the submittal is marked "Note Marked 
Exceptions," the Work covered by the submittal may proceed provided it 
complies both with Architect's notations and corrections on the submittal and the 
Contract Documents.  Final acceptance will depend on that compliance.  

3. Returned for Resubmittal: Where the submittal is marked "Revise and Resubmit," 
do not proceed with the Work covered by the submittal, including purchasing, 
fabrication, delivery, or other activity for the product submitted. Revise or prepare 
a new submittal according to Architect's notations and corrections.  

4. Rejected:  Where the submittal is marked "Rejected," do not proceed with the 
Work covered by the submittal.  Prepare a new submittal for a product that 
complies with the Contract Documents. 
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C. Informational Submittals:  Architect  will review each submittal and will not return it, or 
will return it if it does not comply with requirements.  Architect  will forward each 
submittal to appropriate party. 

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be 
returned without review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be 
discarded. 

END OF SECTION 013300 

SUBMITTAL PROCEDURES 013300 - 11



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance 
and quality control. 

B. Testing and inspecting services are required to verify compliance with requirements 
specified or indicated.  These services do not relieve Contractor of responsibility for 
compliance with the Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction 
activities are specified in the Sections that specify those activities.  Requirements 
in those Sections may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other 
quality-assurance and -control procedures that facilitate compliance with the 
Contract Document requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services 
required by Architect, Owner, or authorities having jurisdiction are not limited by 
provisions of this Section. 

C. Related Sections include the following: 

1. Division 01 Section "Construction Progress Documentation" for developing a 
schedule of required tests and inspections. 

2. Division 01 Section "Cutting and Patching" for repair and restoration of 
construction disturbed by testing and inspecting activities. 

3. Divisions 02 through 49 Sections for specific test and inspection requirements. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and 
during execution of the Work to guard against defects and deficiencies and 
substantiate that proposed construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during 
and after execution of the Work to evaluate that actual products incorporated into the 
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Work and completed construction comply with requirements.  Services do not include 
contract enforcement activities performed by Architect. 

C. Preconstruction Testing:  Tests and inspections that are performed specifically for the 
Project before products and materials are incorporated into the Work to verify 
performance or compliance with specified criteria. 

D. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or 
a testing agency qualified to conduct product testing and acceptable to authorities 
having jurisdiction, to establish product performance and compliance with industry 
standards. 

E. Source Quality-Control Testing:  Tests and inspections that are performed at the 
source, i.e., plant, mill, factory, or shop. 

F. Field Quality-Control Testing:  Tests and inspections that are performed on-site for 
installation of the Work and for completed Work. 

G. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  
Testing laboratory shall mean the same as testing agency. 

H. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction 
operation, including installation, erection, application, and similar operations. 

1. Using a term such as "carpentry" does not imply that certain construction 
activities must be performed by accredited or unionized individuals of a 
corresponding generic name, such as "carpenter."  It also does not imply that 
requirements specified apply exclusively to tradespeople of the corresponding 
generic name. 

I. Experienced:  When used with an entity, "experienced" means having successfully 
completed a minimum of five previous projects similar in size and scope to this Project; 
being familiar with special requirements indicated; and having complied with 
requirements of authorities having jurisdiction. 

1.4 CONFLICTING REQUIREMENTS 

A. General:  If compliance with two or more standards is specified and the standards 
establish different or conflicting requirements for minimum quantities or quality levels, 
comply with the most stringent requirement.  Refer uncertainties and requirements that 
are different, but apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified 
shall be the minimum provided or performed.  The actual installation may comply 
exactly with the minimum quantity or quality specified, or it may exceed the minimum 
within reasonable limits.  To comply with these requirements, indicated numeric values 
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are minimum or maximum, as appropriate, for the context of requirements.  Refer 
uncertainties to Architect for a decision before proceeding. 

1.5 SUBMITTALS 

A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include proof of qualifications in the 
form of a recent report on the inspection of the testing agency by a recognized 
authority. 

B. Schedule of Tests and Inspections:  Prepare in tabular form and include the following: 

1. Specification Section number and title. 
2. Description of test and inspection. 
3. Identification of applicable standards. 
4. Identification of test and inspection methods. 
5. Number of tests and inspections required. 
6. Time schedule or time span for tests and inspections. 
7. Entity responsible for performing tests and inspections. 
8. Requirements for obtaining samples. 
9. Unique characteristics of each quality-control service. 

C. Reports:  Prepare and submit certified written reports that include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and 

testing and inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies 

with the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

D. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, 
licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, 
receipts for fee payments, judgments, correspondence, records, and similar 
documents, established for compliance with standards and regulations bearing on 
performance of the Work. 
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1.6 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this Article establish the minimum qualification 
levels required; individual Specification Sections specify additional requirements. 

B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or 
assembling work similar in material, design, and extent to that indicated for this Project, 
whose work has resulted in construction with a record of successful in-service 
performance. 

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems 
similar to those indicated for this Project and with a record of successful in-service 
performance, as well as sufficient production capacity to produce required units. 

D. Fabricator Qualifications:  A firm experienced in producing products similar to those 
indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified 
to practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated.  Engineering services are defined as those 
performed for installations of the system, assembly, or product that are similar to those 
indicated for this Project in material, design, and extent. 

F. Specialists:  Certain sections of the Specifications may require that specific 
construction activities shall be performed by entities who are recognized experts in 
those operations.  Specialists shall satisfy qualification requirements indicated and 
shall be engaged for the activities indicated. 

1. Requirement for specialists shall not supersede building codes and regulations 
governing the Work. 

G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with 
the experience and capability to conduct testing and inspecting indicated, as 
documented according to ASTM E 548; and with additional qualifications specified in 
individual Sections; and where required by authorities having jurisdiction, that is 
acceptable to authorities. 

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 

H. Factory-Authorized Service Representative Qualifications:  An authorized 
representative of manufacturer who is trained and approved by manufacturer to inspect 
installation of manufacturer's products that are similar in material, design, and extent to 
those indicated for this Project. 
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I. Preconstruction Testing:  Where testing agency is indicated to perform preconstruction 
testing for compliance with specified requirements for performance and test methods, 
comply with the following: 

1. Contractor responsibilities include the following: 

a. Provide test specimens representative of proposed products and 
construction. 

b. Submit specimens in a timely manner with sufficient time for testing and 
analyzing results to prevent delaying the Work. 

c. Provide sizes and configurations of test assemblies to adequately 
demonstrate capability of products to comply with performance 
requirements. 

d. Build site-assembled test assemblies using installers who will perform 
same tasks for Project. 

e. When testing is complete, remove test specimens, assemblies; do not 
reuse products on Project. 

2. Testing Agency Responsibilities:  Submit a certified written report of each test, 
inspection, and similar quality-assurance service to Architect, with copy to 
Contractor.  Interpret tests and inspections and state in each report whether 
tested and inspected work complies with or deviates from the Contract 
Documents. 

1.7 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's 
responsibility, Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of 
testing agencies engaged and a description of types of testing and inspecting 
they are engaged to perform. 

2. Costs for retesting and reinspecting construction that replaces or is necessitated 
by work that failed to comply with the Contract Documents will be charged to 
Contractor. 

B. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  
Unless otherwise indicated, provide quality-control services specified and those 
required by authorities having jurisdiction.  Perform quality-control services required of 
Contractor by authorities having jurisdiction, whether specified or not. 

1. Where services are indicated as Contractor's responsibility, engage a qualified 
testing agency to perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed 
to in writing by Owner. 
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2. Notify testing agencies at least 24 hours in advance of time when Work that 
requires testing or inspecting will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, submit 
a certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having 
jurisdiction, when they so direct. 

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, 
including service connections.  Report results in writing as specified in Division 01 
Section "Submittal Procedures." 

D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were 
Contractor's responsibility, provide quality-control services, including retesting and 
reinspecting, for construction that replaced Work that failed to comply with the Contract 
Documents. 

E. Testing Agency Responsibilities:  Cooperate with Architect, and Contractor in 
performance of duties.  Provide qualified personnel to perform required tests and 
inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed 
in the Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ 
tests are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether 
tested and inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or 
approve or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

F. Associated Services:  Cooperate with agencies performing required tests, inspections, 
and similar quality-control services, and provide reasonable auxiliary services as 
requested.  Notify agency sufficiently in advance of operations to permit assignment of 
personnel.  Provide the following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing 

and inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by 

testing agency. 
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7. Security and protection for samples and for testing and inspecting equipment at 
Project site. 

G. Coordination:  Coordinate sequence of activities to accommodate required quality-
assurance and -control services with a minimum of delay and to avoid necessity of 
removing and replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

H. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and 
similar quality-control services required by the Contract Documents.  Submit schedule 
within 15 days of date established for the Notice to Proceed. 

1. Distribution:  Distribute schedule to Owner, Architect, testing agencies, and each 
party involved in performance of portions of the Work where tests and 
inspections are required. 

1.8 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections:  Owner will engage a qualified testing agency or special 
inspector to conduct special tests and inspections required by authorities having 
jurisdiction as the responsibility of Owner, and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control 
procedures and reviewing the completeness and adequacy of those procedures 
to perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies 
observed in the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-
control service to Architect with copy to Contractor and to authorities having 
jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial 
Completion, which includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and 
inspected work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections.  Include the following: 
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1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide 
access to test and inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, 
repair damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections.  Restore patched areas and extend restoration into 
adjoining areas with durable seams that are as invisible as possible. 

2. Comply with the Contract Document requirements for Division 01 Section 
"Cutting and Patching." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 014000 
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SECTION 014200 - REFERENCES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Architect's action on Contractor's submittals, 
applications, and requests, "approved" is limited to Architect's duties and 
responsibilities as stated in the Conditions of the Contract. 

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," 
"authorized," "selected," "approved," "required," and "permitted" have the same 
meaning as "directed." 

D. "Indicated":  Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents.  Other terms including 
"shown," "noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities 
having jurisdiction, and rules, conventions, and agreements within the construction 
industry that control performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, 
assembly, installation, and similar operations. 

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, 
curing, protecting, cleaning, and similar operations. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Project Site":  Space available for performing construction activities.  The extent of 
Project site is shown on Drawings and may or may not be identical with the description 
of the land on which Project is to be built. 
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1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and 
effect as if bound or copied directly into the Contract Documents to the extent 
referenced.  Such standards are made a part of the Contract Documents by reference. 

B. Publication Dates:  Comply with standards in effect as of date of the Contract 
Documents, unless otherwise indicated. 

C. Copies of Standards:  Each entity engaged in construction on Project should be 
familiar with industry standards applicable to its construction activity.  Copies of 
applicable standards are not bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction 
activity, obtain copies directly from publication source. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications 
or other Contract Documents, they shall mean the recognized name of the entities 
indicated in Gale Research's "Encyclopedia of Associations" or in Columbia Books' 
"National Trade & Professional Associations of the U.S." 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01420 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes requirements for temporary utilities, support facilities, and 
security and protection facilities. 

B. Related Sections include the following: 

1. Division 01 Section "Summary" for limitations on utility interruptions and other 
work restrictions. 

2. Division 01 Section "Execution" for progress cleaning requirements. 
3. Divisions 02 through 49 Sections for temporary heat, ventilation, and humidity 

requirements for products in those Sections. 

1.3 USE CHARGES 

A. General:  Cost or use charges for temporary facilities shall be included in the Contract 
Sum.  Allow other entities to use temporary services and facilities without cost, 
including, but not limited to, Owner, Architect, testing agencies, and authorities having 
jurisdiction. 

B. Water Service:  Water from Owner's existing water system is available for use without 
metering and without payment of use charges.  Provide connections and extensions of 
services as required for construction operations. 

C. Electric Power Service:  Electric power from Owner's existing system is available for 
use without metering and without payment of use charges.  Provide connections and 
extensions of services as required for construction operations. 

1.4 SUBMITTALS 

A. Site Plan:  Show temporary facilities, staging areas, and parking areas for construction 
personnel. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Chain-Link Fencing:  Minimum 2-inch, 0.148-inch- thick, galvanized steel, chain-link 
fabric fencing; minimum 6 feet high with galvanized steel pipe posts; minimum 2-3/8-
inch- OD line posts and 2-7/8-inch- OD corner and pull posts, with 1-5/8-inch- OD top 
rails. 

2.2 TEMPORARY FACILITIES 

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, 
temperature controls, and foundations adequate for normal loading. 

B. Common-Use Field Office:  Of sufficient size to accommodate needs of construction 
personnel.  Keep office clean and orderly.  Furnish and equip offices as follows: 

1. Furniture required for Project-site documents including file cabinets, plan tables, 
plan racks, and bookcases. 

2. Conference room of sufficient size to accommodate meetings of 10 individuals.  
Provide electrical power service and 120-V ac duplex receptacles, with not less 
than 1 receptacle on each wall.  Furnish room with conference table, chairs, and 
4-foot- square tack board. 

3. Drinking water. 
4. Heating and cooling equipment necessary to maintain a uniform indoor 

temperature of 68 to 72 deg F. 
5. Lighting fixtures capable of maintaining average illumination of 20 fc at desk 

height. 

C. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to 
accommodate materials and equipment for construction operations. 

1. Store combustible materials apart from building. 

2.3 EQUIPMENT 

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required 
by locations and classes of fire exposures. 

B. HVAC Equipment:  Unless Owner authorizes use of permanent HVAC system, provide 
vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space 
thermostatic control. 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type 
heating units is prohibited. 
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2. Heating Units:  Listed and labeled for type of fuel being consumed, by a testing 
agency acceptable to authorities having jurisdiction, and marked for intended 
use. 

3. HVAC System:  If Owner authorizes use of permanent HVAC system for 
temporary use during construction, provide filter with MERV of 8 at each return 
air grille in system and remove at end of construction. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum 
interference with performance of the Work.  Relocate and modify facilities as required 
by progress of the Work. 

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until 
facilities are no longer needed or are replaced by authorized use of completed 
permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. Water Service:  Use of Owner's existing water service facilities will be permitted, as 
long as facilities are cleaned and maintained in a condition acceptable to Owner.  At 
Substantial Completion, restore these facilities to condition existing before initial use. 

1. Where installations below an outlet might be damaged by spillage or leakage, 
provide a drip pan of suitable size to minimize water damage.  Drain 
accumulated water promptly from pans. 

B. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use 
of construction personnel.  Comply with authorities having jurisdiction for type, number, 
location, operation, and maintenance of fixtures and facilities. 

C. Heating:  Provide temporary heating required by construction activities for curing or 
drying of completed installations or for protecting installed construction from adverse 
effects of low temperatures or high humidity.  Select equipment that will not have a 
harmful effect on completed installations or elements being installed. 

D. Ventilation and Humidity Control:  Provide temporary ventilation required by 
construction activities for curing or drying of completed installations or for protecting 
installed construction from adverse effects of high humidity.  Select equipment that will 
not have a harmful effect on completed installations or elements being installed.  
Coordinate ventilation requirements to produce ambient condition required and 
minimize energy consumption. 
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E. Electric Power Service:  Use of Owner's existing electric power service will be 
permitted, as long as equipment is maintained in a condition acceptable to Owner. 

F. Lighting:  Provide temporary lighting with local switching that provides adequate 
illumination for construction operations, observations, inspections, and traffic 
conditions. 

G. Telephone Service:  Provide temporary telephone in common-use facilities for use by 
all construction personnel.   Provide temporary email service. 

1. At each telephone, post a list of important telephone numbers. 

a. Police and fire departments. 
b. Ambulance service. 
c. Contractor's home office. 
d. Architect's office. 
e. Engineers' offices. 
f. Owner's office. 
g. Principal subcontractors' field and home offices. 

2. Provide superintendent with cellular telephone for use when away from field 
office. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Comply with the following: 

1. Provide incombustible construction for offices, shops, and sheds located within 
construction area or within 30 feet of building lines.  Comply with NFPA 241. 

2. Maintain support facilities until near Substantial Completion.  Remove before 
Substantial Completion.  Personnel remaining after Substantial Completion will 
be permitted to use permanent facilities, under conditions acceptable to Owner. 

B. Temporary Signs:  Install signs where indicated to inform public and individuals 
seeking entrance to Project.  Unauthorized signs are not permitted. 

1. Provide temporary, directional signs for construction personnel and visitors. 
2. Maintain and touchup signs so they are legible at all times. 

C. Waste Disposal Facilities:  Comply with requirements specified in Division 01 Section 
"Construction Waste Management and Disposal." 

D. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered 
"tools and equipment" and not temporary facilities. 
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E. Existing Stair Usage:  Use of Owner's existing stairs will be permitted, as long as stairs 
are cleaned and maintained in a condition acceptable to Owner.  At Substantial 
Completion, restore stairs to condition existing before initial use. 

1. Provide protective coverings, barriers, devices, signs, or other procedures to 
protect stairs and to maintain means of egress.  If, despite such protection, stairs 
become damaged, restore damaged areas so no evidence remains of correction 
work. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Environmental Protection:  Provide protection, operate temporary facilities, and 
conduct construction in ways and by methods that comply with environmental 
regulations and that minimize possible air, waterway, and subsoil contamination or 
pollution or other undesirable effects. 

1. Comply with work restrictions specified in Division 01 Section "Summary." 

B. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities 
having jurisdiction for erecting structurally adequate barricades, including warning 
signs and lighting. 

C. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, 
and similar activities.  Provide temporary weathertight enclosure for building exterior. 

1. Where heating is needed, insulate temporary enclosures. 

D. Temporary Partitions:  Provide floor-to-ceiling dustproof partitions to limit dust and dirt 
migration and to separate areas occupied by Owner from fumes and noise.  Coordinate 
locations with Owner. 

1. Construct dustproof partitions with 2 layers of 3-mil polyethylene sheet on each 
side.  Overlap and tape full length of joints.   

2. Insulate partitions to provide noise protection to occupied areas. 
3. Seal joints and perimeter.  Equip partitions with dustproof doors. 
4. Protect air-handling equipment. 
5. Weather strip openings. 
6. Provide walk-off mats at each entrance through temporary partition. 

E. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of 
types needed to protect against reasonably predictable and controllable fire losses.  
Comply with NFPA 241. 

1. Prohibit smoking in building.  Comply with smoking regulations in effect in 
jurisdiction. 
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2. Supervise welding operations, combustion-type temporary heating units, and 
similar sources of fire ignition according to requirements of authorities having 
jurisdiction. 

3. Develop and supervise an overall fire-prevention and -protection program for 
personnel at Project site.  Review needs with local fire department and establish 
procedures to be followed.  Instruct personnel in methods and procedures.  Post 
warnings and information. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste 
and abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance:  Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, humidity control, ventilation, 
and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Temporary Facility Changeover:  Do not change over from using temporary security 
and protection facilities to permanent facilities until Substantial Completion. 

D. Termination and Removal:  Remove each temporary facility when need for its service 
has ended, when it has been replaced by authorized use of a permanent facility, or no 
later than Substantial Completion.  Complete or, if necessary, restore permanent 
construction that may have been delayed because of interference with temporary 
facility.  Repair damaged Work, clean exposed surfaces, and replace construction that 
cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of 
Contractor.   

2. At Substantial Completion, clean and renovate permanent facilities used during 
construction period.  Comply with final cleaning requirements specified in 
Division 01 Section "Closeout Procedures." 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of 
products for use in Project; product delivery, storage, and handling; manufacturers' 
standard warranties on products; special warranties; product substitutions; and 
comparable products. 

B. Related Sections include the following: 

1. Division 01 Section "References" for applicable industry standards for products 
specified. 

2. Division 01 Section "Closeout Procedures" for submitting warranties for Contract 
closeout. 

3. Divisions 02 through 49 Sections for specific requirements for warranties on 
products and installations specified to be warranted. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for 
Project or taken from previously purchased stock.  The term "product" includes the 
terms "material," "equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including 
make or model number or other designation shown or listed in manufacturer's 
published product literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another 
project or facility.  Products salvaged or recycled from other projects are not 
considered new products. 

3. Comparable Product:  Product that is demonstrated and approved through 
submittal process, or where indicated as a product substitution, to have the 
indicated qualities related to type, function, dimension, in-service performance, 
physical properties, appearance, and other characteristics that equal or exceed 
those of specified product. 
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B. Substitutions:  Changes in products, materials, equipment, and methods of 
construction from those required by the Contract Documents and proposed by 
Contractor. 

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is 
named and accompanied by the words "basis of design," including make or model 
number or other designation, to establish the significant qualities related to type, 
function, dimension, in-service performance, physical properties, appearance, and 
other characteristics for purposes of evaluating comparable products of other named 
manufacturers. 

1.4 SUBMITTALS 

A. Product List:  Submit a list, in tabular from, showing specified products.  Include 
generic names of products required.  Include manufacturer's name and proprietary 
product names for each product. 

1. Coordinate product list with Contractor's Construction Schedule and the 
Submittals Schedule. 

2. Form:  Tabulate information for each product under the following column 
headings: 

a. Specification Section number and title. 
b. Generic name used in the Contract Documents. 
c. Proprietary name, model number, and similar designations. 
d. Manufacturer's name and address. 
e. Supplier's name and address. 
f. Installer's name and address. 
g. Projected delivery date or time span of delivery period. 
h. Identification of items that require early submittal approval for scheduled 

delivery date. 

3. Initial Submittal:  Within 15 days after date of commencement of the Work, 
submit 3 copies of initial product list.  Include a written explanation for omissions 
of data and for variations from Contract requirements. 

a. At Contractor's option, initial submittal may be limited to product selections 
and designations that must be established early in Contract period. 

4. Completed List:  Within 30 days after date of commencement of the Work, submit 
3 copies of completed product list.  Include a written explanation for omissions of 
data and for variations from Contract requirements. 

5. Architect's Action:  Architect will respond in writing to Contractor within 15 days of 
receipt of completed product list.  Architect's response will include a list of 
unacceptable product selections and a brief explanation of reasons for this 
action.  Architect's response, or lack of response, does not constitute a waiver of 
requirement to comply with the Contract Documents. 
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B. Substitution Requests:  Submit three copies of each request for consideration.  Identify 
product or fabrication or installation method to be replaced.  Include Specification 
Section number and title and Drawing numbers and titles. 

1. Substitution Request Form:  Use CSI Form 13.1A or equivalent. 
2. Documentation:  Show compliance with requirements for substitutions and the 

following, as applicable: 

a. Statement indicating why specified material or product cannot be provided. 
b. Coordination information, including a list of changes or modifications 

needed to other parts of the Work and to construction performed by Owner 
and separate contractors, that will be necessary to accommodate proposed 
substitution. 

c. Detailed comparison of significant qualities of proposed substitution with 
those of the Work specified.  Significant qualities may include attributes 
such as performance, weight, size, durability, visual effect, and specific 
features and requirements indicated. 

d. Product Data, including drawings and descriptions of products and 
fabrication and installation procedures. 

e. Samples, where applicable or requested. 
f. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
g. Material test reports from a qualified testing agency indicating and 

interpreting test results for compliance with requirements indicated. 
h. Research/evaluation reports evidencing compliance with building code in 

effect for Project, from a model code organization acceptable to authorities 
having jurisdiction. 

i. Detailed comparison of Contractor's Construction Schedule using proposed 
substitution with products specified for the Work, including effect on the 
overall Contract Time.  If specified product or method of construction 
cannot be provided within the Contract Time, include letter from 
manufacturer, on manufacturer's letterhead, stating lack of availability or 
delays in delivery. 

j. Cost information, including a proposal of change, if any, in the Contract 
Sum. 

k. Contractor's certification that proposed substitution complies with 
requirements in the Contract Documents and is appropriate for applications 
indicated. 

l. Contractor's waiver of rights to additional payment or time that may 
subsequently become necessary because of failure of proposed 
substitution to produce indicated results. 

3. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within 7 days of receipt of a request for substitution.  
Architect will notify Contractor of acceptance or rejection of proposed substitution 
within 15 days of receipt of request, or 7 days of receipt of additional information 
or documentation, whichever is later. 

a. Form of Acceptance:  Change Order. 
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b. Use product specified if Architect cannot make a decision on use of a 
proposed substitution within time allocated. 

C. Comparable Product Requests:  Submit three copies of each request for consideration.  
Identify product or fabrication or installation method to be replaced.  Include 
Specification Section number and title and Drawing numbers and titles. 

1. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product 
request.  Architect will notify Contractor of approval or rejection of proposed 
comparable product request within 15 days of receipt of request, or 7 days of 
receipt of additional information or documentation, whichever is later. 

a. Form of Approval:  As specified in Division 01 Section "Submittal 
Procedures." 

b. Use product specified if Architect cannot make a decision on use of a 
comparable product request within time allocated. 

D. Basis-of-Design Product Specification Submittal:  Comply with requirements in 
Division 01 Section "Submittal Procedures."  Show compliance with requirements. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, product selected shall be compatible with products 
previously selected, even if previously selected products were also options. 

1. Each contractor is responsible for providing products and construction methods 
compatible with products and construction methods of other contractors. 

2. If a dispute arises between contractors over concurrently selectable but 
incompatible products, Architect will determine which products shall be used. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent 
damage, deterioration, and loss, including theft.  Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for 
items that are flammable, hazardous, easily damaged, or sensitive to 
deterioration, theft, and other losses. 
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3. Deliver products to Project site in an undamaged condition in manufacturer's 
original sealed container or other packaging system, complete with labels and 
instructions for handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents 
and to ensure that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of 
units. 

2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a 

weathertight enclosure above ground, with ventilation adequate to prevent 
condensation. 

4. Store cementitious products and materials on elevated platforms. 
5. Store foam plastic from exposure to sunlight, except to extent necessary for 

period of installation and concealment. 
6. Comply with product manufacturer's written instructions for temperature, 

humidity, ventilation, and weather-protection requirements for storage. 
7. Protect stored products from damage and liquids from freezing. 
8. Provide a secure location and enclosure at Project site for storage of materials 

and equipment by Owner's construction forces.  Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, 
other warranties required by the Contract Documents.  Manufacturer's disclaimers and 
limitations on product warranties do not relieve Contractor of obligations under 
requirements of the Contract Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 
manufacturer for a particular product and specifically endorsed by manufacturer 
to Owner. 

2. Special Warranty:  Written warranty required by or incorporated into the Contract 
Documents, either to extend time limit provided by manufacturer's warranty or to 
provide more rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution.  Submit a draft for approval before final execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information 
and properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, 
prepare a written document using appropriate form properly executed. 

3. Refer to Divisions 02 through 49 Sections for specific content requirements and 
particular requirements for submitting special warranties. 

PRODUCT REQUIREMENTS 016000 - 5



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 

C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout 
Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract 
Documents, that are undamaged and, unless otherwise indicated, that are new at time 
of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other 
items needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard 
options are specified, provide standard products of types that have been 
produced and used successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in 
conflict with requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Where products are accompanied by the term "match sample," sample to be 
matched is Architect's. 

6. Descriptive, performance, and reference standard requirements in the 
Specifications establish "salient characteristics" of products. 

7. Or Equal:  Where products are specified by name and accompanied by the term 
"or equal" or "or approved equal" or "or approved," comply with provisions in 
Part 2 "Comparable Products" Article to obtain approval for use of an unnamed 
product. 

B. Product Selection Procedures: 

1. Product:  Where Specifications name a single product and manufacturer, provide 
the named product that complies with requirements. 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or 
source, provide a product by the named manufacturer or source that complies 
with requirements. 

3. Products:  Where Specifications include a list of names of both products and 
manufacturers, provide one of the products listed that complies with 
requirements. 

4. Manufacturers:  Where Specifications include a list of manufacturers' names, 
provide a product by one of the manufacturers listed that complies with 
requirements. 

5. Available Products:  Where Specifications include a list of names of both 
products and manufacturers, provide one of the products listed, or an unnamed 
product, that complies with requirements.  Comply with provisions in Part 2 
"Comparable Products" Article for consideration of an unnamed product. 
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6. Available Manufacturers:  Where Specifications include a list of manufacturers, 
provide a product by one of the manufacturers listed, or an unnamed 
manufacturer, that complies with requirements.  Comply with provisions in Part 2 
"Comparable Products" Article for consideration of an unnamed product. 

7. Product Options:  Where Specifications indicate that sizes, profiles, and 
dimensional requirements on Drawings are based on a specific product or 
system, provide the specified product or system.  Comply with provisions in 
Part 2 "Product Substitutions" Article for consideration of an unnamed product or 
system. 

8. Basis-of-Design Product:  Where Specifications name a product and include a list 
of manufacturers, provide the specified product or a comparable product by one 
of the other named manufacturers.  Drawings and Specifications indicate sizes, 
profiles, dimensions, and other characteristics that are based on the product 
named.  Comply with provisions in Part 2 "Comparable Products" Article for 
consideration of an unnamed product by the other named manufacturers. 

9. Visual Matching Specification:  Where Specifications require matching an 
established Sample, select a product that complies with requirements and 
matches Architect's sample.  Architect's decision will be final on whether a 
proposed product matches. 

a. If no product available within specified category matches and complies with 
other specified requirements, comply with provisions in Part 2 "Product 
Substitutions" Article for proposal of product. 

10. Visual Selection Specification:  Where Specifications include the phrase "as 
selected from manufacturer's colors, patterns, textures" or a similar phrase, 
select a product that complies with other specified requirements. 

a. Standard Range:  Where Specifications include the phrase "standard range 
of colors, patterns, textures" or similar phrase, Architect will select color, 
pattern, density, or texture from manufacturer's product line that does not 
include premium items. 

b. Full Range:  Where Specifications include the phrase "full range of colors, 
patterns, textures" or similar phrase, Architect will select color, pattern, 
density, or texture from manufacturer's product line that includes both 
standard and premium items. 

2.2 PRODUCT SUBSTITUTIONS 

A. Timing:  Architect will consider requests for substitution if received within 60 days after 
the Notice to Proceed.  Requests received after that time may be considered or 
rejected at discretion of Architect. 

B. Conditions:  Architect will consider Contractor's request for substitution when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 
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1. Requested substitution offers Owner a substantial advantage in cost, time, 
energy conservation, or other considerations, after deducting additional 
responsibilities Owner must assume.  Owner's additional responsibilities may 
include compensation to Architect for redesign and evaluation services, 
increased cost of other construction by Owner, and similar considerations. 

2. Requested substitution does not require extensive revisions to the Contract 
Documents. 

3. Requested substitution is consistent with the Contract Documents and will 
produce indicated results. 

4. Substitution request is fully documented and properly submitted. 
5. Requested substitution will not adversely affect Contractor's Construction 

Schedule. 
6. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
7. Requested substitution is compatible with other portions of the Work. 
8. Requested substitution has been coordinated with other portions of the Work. 
9. Requested substitution provides specified warranty. 
10. If requested substitution involves more than one contractor, requested 

substitution has been coordinated with other portions of the Work, is uniform and 
consistent, is compatible with other products, and is acceptable to all contractors 
involved. 

2.3 COMPARABLE PRODUCTS 

A. Conditions:  Architect will consider Contractor's request for comparable product when 
the following conditions are satisfied.  If the following conditions are not satisfied, 
Architect will return requests without action, except to record noncompliance with these 
requirements: 

1. Evidence that the proposed product does not require extensive revisions to the 
Contract Documents, that it is consistent with the Contract Documents and will 
produce the indicated results, and that it is compatible with other portions of the 
Work. 

2. Detailed comparison of significant qualities of proposed product with those 
named in the Specifications.  Significant qualities include attributes such as 
performance, weight, size, durability, visual effect, and specific features and 
requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes general procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. General installation of products. 
2. Progress cleaning. 
3. Starting and adjusting. 
4. Protection of installed construction. 
5. Correction of the Work. 

B. Related Sections include the following: 

1. Division 01 Section "Cutting and Patching" for procedural requirements for 
cutting and patching necessary for the installation or performance of other 
components of the Work. 

1.3 PROJECT CONDITIONS 

A. Hazardous Materials:  It is unknown whether hazardous materials will be encountered 
in the Work. 

1. If materials suspected of containing hazardous materials are encountered, do not 
disturb; immediately notify Architect and Owner.  Owner will remove hazardous 
materials under a separate contract. 

 

EXECUTION 017300 - 1



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of site improvements, utilities, and 
other construction indicated as existing are not guaranteed.  Before beginning work, 
investigate and verify the existence and location of mechanical and electrical systems 
and other construction affecting the Work. 

B. Existing Utilities:  The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed.  Before beginning sitework, 
investigate and verify the existence and location of underground utilities and other 
construction affecting the Work. 

C. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or 
Applicator present where indicated, for compliance with requirements for installation 
tolerances and other conditions affecting performance.  Record observations. 

1. Written Report:  Where a written report listing conditions detrimental to 
performance of the Work is required by other Sections, include the following: 

a. Description of the Work. 
b. List of detrimental conditions, including substrates. 
c. List of unacceptable installation tolerances. 
d. Recommended corrections. 

2. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

3. Examine roughing-in for mechanical and electrical systems to verify actual 
locations of connections before equipment and fixture installation. 

4. Examine walls, floors, and roofs for suitable conditions where products and 
systems are to be installed. 

5. Proceed with installation only after unsatisfactory conditions have been 
corrected.  Proceeding with the Work indicates acceptance of surfaces and 
conditions. 

3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  
Recheck measurements before installing each product.  Where portions of the Work 
are indicated to fit to other construction, verify dimensions of other construction by field 
measurements before fabrication.  Coordinate fabrication schedule with construction 
progress to avoid delaying the Work. 
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B. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the 
need for clarification of the Contract Documents, submit a request for information to 
Architect.  Include a detailed description of problem encountered, together with 
recommendations for changing the Contract Documents.  Submit requests on 
CSI Form 13.2A or equivalent.  

3.3 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct 
alignment and elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for 

maintenance and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated. 
4. Maintain minimum headroom clearance of 8 feet in spaces without a suspended 

ceiling. 

B. Comply with manufacturer's written instructions and recommendations for installing 
products in applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible 
results.  Maintain conditions required for product performance until Substantial 
Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging 
operations or loading in excess of that expected during normal conditions of 
occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise 
levels. 

F. Templates:  Obtain and distribute to the parties involved templates for work specified to 
be factory prepared and field installed.  Check Shop Drawings of other work to confirm 
that adequate provisions are made for locating and installing products to comply with 
indicated requirements. 

G. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each 
component securely in place, accurately located and aligned with other portions of the 
Work. 

1. Mounting Heights:  Where mounting heights are not indicated, mount 
components at heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
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3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 
directions for installing anchorages, including sleeves, concrete inserts, anchor 
bolts, and items with integral anchors, that are to be embedded in concrete or 
masonry.  Deliver such items to Project site in time for installation. 

H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not 
indicated, arrange joints for the best visual effect.  Fit exposed connections together to 
form hairline joints. 

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not 
considered hazardous. 

3.4 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  
Coordinate progress cleaning for joint-use areas where more than one installer has 
worked.  Enforce requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste 
materials and debris. 

2. Do not hold materials more than 7 days during normal weather or 3 days if the 
temperature is expected to rise above 80 deg F. 

3. Containerize hazardous and unsanitary waste materials separately from other 
waste.  Mark containers appropriately and dispose of legally, according to 
regulations. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness 
necessary for proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum 

the entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to 
written instructions of manufacturer or fabricator of product installed, using only 
cleaning materials specifically recommended.  If specific cleaning materials are not 
recommended, use cleaning materials that are not hazardous to health or property and 
that will not damage exposed surfaces. 

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the 
space. 

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as 
necessary to ensure freedom from damage and deterioration at time of Substantial 
Completion. 

EXECUTION 017300 - 4



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 

G. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  
Washing waste materials down sewers or into waterways will not be permitted. 

H. During handling and installation, clean and protect construction in progress and 
adjoining materials already in place.  Apply protective covering where required to 
ensure protection from damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary 
through the remainder of the construction period.  Adjust and lubricate operable 
components to ensure operability without damaging effects. 

J. Limiting Exposures:  Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or 
otherwise deleterious exposure during the construction period. 

3.5 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation.  Remove 
malfunctioning units, replace with new units, and retest. 

B. Adjust operating components for proper operation without binding.  Adjust equipment 
for proper operation. 

C. Test each piece of equipment to verify proper operation.  Test and adjust controls and 
safeties.  Replace damaged and malfunctioning controls and equipment. 

D. Manufacturer's Field Service:  If a factory-authorized service representative is required 
to inspect field-assembled components and equipment installation, comply with 
qualification requirements in Division 01 Section "Quality Requirements." 

3.6 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without 
damage or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

3.7 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.  Restore damaged substrates 
and finishes.  Comply with requirements in Division 01 Section "Cutting and Patching." 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, 
touching up with matching materials, and properly adjusting operating equipment. 

B. Restore permanent facilities used during construction to their specified condition. 
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C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be 
repaired without visible evidence of repair. 

D. Repair components that do not operate properly.  Remove and replace operating 
components that cannot be repaired. 

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces. 

END OF SECTION 017300 
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SECTION 017329 - CUTTING AND PATCHING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

B. Related Sections include the following: 

1. Division 01 Section "Selective Structure Demolition" for demolition of selected 
portions of the building. 

2. Divisions 2 through 49 Sections for specific requirements and limitations 
applicable to cutting and patching individual parts of the Work. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or 
performance of other Work. 

B. Patching:  Fitting and repair work required to restore surfaces to original conditions 
after installation of other Work. 

1.4 QUALITY ASSURANCE 

A. Structural Elements:  Do not cut and patch structural elements in a manner that could 
change their load-carrying capacity or load-deflection ratio. 

B. Operational Elements:  Do not cut and patch operating elements and related 
components in a manner that results in reducing their capacity to perform as intended 
or that will result in increased maintenance or decreased operational life or 
safety.  Operating elements include the following: 

1. Primary operational systems and equipment. 
2. Air, fire, or smoke barriers. 
3. Fire-suppression systems. 
4. Mechanical systems piping and ducts. 
5. Control systems. 
6. Communication systems. 
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7. Electrical wiring systems. 

C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance 
or decreased operational life or safety.  Miscellaneous elements include the following: 

1. Water, moisture, or vapor barriers. 
2. Membranes and flashings. 
3. Equipment supports. 
4. Piping, ductwork, vessels, and equipment. 
5. Noise- and vibration-control elements and systems. 

D. Visual Requirements:  Do not cut and patch construction in a manner that results in 
visual evidence of cutting and patching.  Do not cut and patch construction exposed on 
the exterior or in occupied spaces in a manner that would, in Architect's opinion, 
reduce the building's aesthetic qualities.  Remove and replace construction that has 
been cut and patched in a visually unsatisfactory manner. 

E. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties 
involved in cutting and patching, including mechanical and electrical trades.  Review 
areas of potential interference and conflict.  Coordinate procedures and resolve 
potential conflicts before proceeding. 

1.5 PROJECT CONDITIONS 

A. Hazardous Materials:  It is unknown whether hazardous materials will be encountered 
in the Work. 

1. If materials suspected of containing hazardous materials are encountered, do not 
disturb; immediately notify Architect and Owner.   

1.6 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or 
damaged during cutting and patching operations, by methods and with materials so as 
not to void existing warranties. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 
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B. In-Place Materials:  Use materials identical to in-place materials.  For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest 
extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when 
installed, will match the visual and functional performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and 
patching are to be performed. 

1. Compatibility:  Before patching, verify compatibility with and suitability of 
substrates, including compatibility with in-place finishes or primers. 

2. Proceed with installation only after unsafe or unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Temporary Support:  Provide temporary support of Work to be cut. 

B. Protection:  Protect in-place construction during cutting and patching to prevent 
damage.  Provide protection from adverse weather conditions for portions of Project 
that might be exposed during cutting and patching operations. 

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free 
passage to adjoining areas. 

D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing 
services/systems are required to be removed, relocated, or abandoned, bypass such 
services/systems before cutting to minimize interruption to occupied areas. 

3.3 PERFORMANCE 

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting 
and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or 
performance of other construction, and subsequently patch as required to restore 
surfaces to their original condition. 

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and 
similar operations, including excavation, using methods least likely to damage 
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elements retained or adjoining construction.  If possible, review proposed procedures 
with original Installer; comply with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots as small as possible, neatly to 
size required, and with minimum disturbance of adjacent surfaces.  Temporarily 
cover openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed 
surfaces. 

3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or 
a diamond-core drill. 

4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions 
to be removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit 
to prevent entrance of moisture or other foreign matter after cutting. 

5. Proceed with patching after construction operations requiring cutting are 
complete. 

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar 
operations following performance of other Work.  Patch with durable seams that are as 
invisible as possible.  Provide materials and comply with installation requirements 
specified in other Sections. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate 
evidence of patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other 
finishing materials. 

b. Restore damaged pipe covering to its original condition. 

3. Floors and Walls:  Where walls or partitions that are removed extend one 
finished area into another, patch and repair floor and wall surfaces in the new 
space.  Provide an even surface of uniform finish, color, texture, and 
appearance.  Remove in-place floor and wall coverings and replace with new 
materials, if necessary, to achieve uniform color and appearance. 

a. Where patching occurs in a painted surface, apply primer and intermediate 
paint coats over the patch and apply final paint coat over entire unbroken 
surface containing the patch.  Provide additional coats until patch blends 
with adjacent surfaces. 

4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an 
even-plane surface of uniform appearance. 

5. Exterior Building Enclosure:  Patch components in a manner that restores 
enclosure to a weathertight condition. 
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D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  
Completely remove paint, mortar, oils, putty, and similar materials. 

END OF SECTION 017329 
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for the following: 

1. Disposing of nonhazardous demolition and construction waste. 

B. Related Sections include the following: 

1. Division 01 Section "Temporary Facilities and Controls" for environmental-
protection measures during construction. 

2. Division 02 Section "Selective Structure Demolition" for disposition of waste 
resulting from partial demolition of buildings, structures, and site improvements. 

1.3 DEFINITIONS 

A. Construction Waste:  Building and site improvement materials and other solid waste 
resulting from construction, remodeling, renovation, or repair operations.  Construction 
waste includes packaging. 

B. Demolition Waste:  Building and site improvement materials resulting from selective 
demolition operations. 

C. Disposal:  Removal off-site of demolition and construction waste and subsequent sale, 
recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having 
jurisdiction. 

1.4 SUBMITTALS 

A. Waste Management Plan:  Submit 3 copies of plan within 7 days of date established 
for the Notice to Proceed. 

B. Statement of Refrigerant Recovery:  Signed by refrigerant recovery technician 
responsible for recovering refrigerant, stating that all refrigerant that was present was 
recovered and that recovery was performed according to EPA regulations.  Include 
name and address of technician and date refrigerant was recovered. 
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1.5 QUALITY ASSURANCE 

A. Refrigerant Recovery Technician Qualifications:  Certified by EPA-approved 
certification program. 

B. Regulatory Requirements:  Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 PLAN IMPLEMENTATION 

A. General:  Implement waste management plan as approved by Owner.  Provide 
handling, containers, storage, signage, transportation, and other items as required to 
implement waste management plan during the entire duration of the Contract. 

1. Comply with Division 01 Section "Temporary Facilities and Controls" for 
operation, termination, and removal requirements. 

B. Training:  Train workers, subcontractors, and suppliers on proper waste management 
procedures, as appropriate for the Work occurring at Project site. 

1. Distribute waste management plan to everyone concerned within three days of 
submittal return. 

2. Distribute waste management plan to entities when they first begin work on-site.  
Review plan procedures and locations established for disposal. 

C. Site Access and Temporary Controls:  Conduct waste management operations to 
ensure minimum interference with roads, streets, walks, walkways, and other adjacent 
occupied and used facilities. 

1. Comply with Division 01 Section "Temporary Facilities and Controls" for 
controlling dust and dirt, environmental protection, and noise control. 

3.2 DISPOSAL OF WASTE 

A. General:  Except for items or materials to be salvaged, recycled, or otherwise reused, 
remove waste materials from Project site and legally dispose of them in a landfill or 
incinerator acceptable to authorities having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be 
disposed of accumulate on-site. 
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2. Remove and transport debris in a manner that will prevent spillage on adjacent 
surfaces and areas. 

B. Burning:  Do not burn waste materials. 

C. Disposal:  Transport waste materials off Owner's property and legally dispose of them. 

END OF SECTION 017419 
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Warranties. 
3. Final cleaning. 

B. Related Sections include the following: 

1. Division 01 Section "Payment Procedures" for requirements for Applications for 
Payment for Substantial and Final Completion. 

2. Division 01 Section "Execution" for progress cleaning of Project site. 
3. Division 01 Section "Project Record Documents" for submitting Record Drawings, 

Record Specifications, and Record Product Data. 
4. Division 01 Section "Operation and Maintenance Data" for operation and 

maintenance manual requirements. 
5. Divisions 02 through 49 Sections for specific closeout and special cleaning 

requirements for the Work in those Sections. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of 
Substantial Completion, complete the following.  List items below that are incomplete in 
request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of 
items on the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 
3. Submit specific warranties, workmanship bonds, maintenance service 

agreements, final certifications, and similar documents. 
4. Obtain and submit releases permitting Owner unrestricted use of the Work and 

access to services and utilities.  Include occupancy permits, operating 
certificates, and similar releases. 
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5. Prepare and submit Project Record Documents, operation and maintenance 
manuals, damage or settlement surveys, construction photographs, and similar 
final record information. 

6. Deliver tools, spare parts, extra materials, and similar items to location 
designated by Owner.  Label with manufacturer's name and model number 
where applicable. 

7. Make final changeover of permanent locks and deliver keys to Owner.  Advise 
Owner's personnel of changeover in security provisions. 

8. Complete startup testing of systems. 
9. Submit test/adjust/balance records. 
10. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
11. Advise Owner of changeover in heat and other utilities. 
12. Submit changeover information related to Owner's occupancy, use, operation, 

and maintenance. 
13. Complete final cleaning requirements, including touchup painting. 
14. Touch up and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On 
receipt of request, Architect will either proceed with inspection or notify Contractor of 
unfulfilled requirements.  Architect will prepare the Certificate of Substantial Completion 
after inspection or will notify Contractor of items, either on Contractor's list or additional 
items identified by Architect, that must be completed or corrected before certificate will 
be issued. 

1. Refer to General Conditions paragraph “Substantial Completion Inspection” for 
requirements relating to Substantial Completion. 

2. Reinspection:  Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

3. Results of completed inspection will form the basis of requirements for Final 
Completion. 

1.4 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of 
Final Completion, complete the following: 

1. Submit a final Application for Payment according to Division 01 Section "Payment 
Procedures." 

2. Submit certified copy of Architect's Substantial Completion inspection list of items 
to be completed or corrected (punch list), endorsed and dated by Architect.  The 
certified copy of the list shall state that each item has been completed or 
otherwise resolved for acceptance. 

3. Submit evidence of final, continuing insurance coverage complying with 
insurance requirements. 

4. Instruct Owner's personnel in operation, adjustment, and maintenance of 
products, equipment, and systems. 
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B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare a final Certificate for Payment after inspection or 
will notify Contractor of construction that must be completed or corrected before 
certificate will be issued. 

1. Refer to General Conditions paragraph “Final Completion Inspection” for 
requirements relating to Final Completion. 

2. Reinspection:  Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation:  Submit three copies of list.  Include name and identification of each space 
and area affected by construction operations for incomplete items and items needing 
correction including, if necessary, areas disturbed by Contractor that are outside the 
limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories 
for ceiling, individual walls, floors, equipment, and building systems. 

3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 

1.6 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Architect for designated 
portions of the Work where commencement of warranties other than date of 
Substantial Completion is indicated. 

B. Partial Occupancy:  Submit properly executed warranties within 15 Insert number days 
of completion of designated portions of the Work that are completed and occupied or 
used by Owner during construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents 
of the Project Manual. 

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf 
binders, thickness as necessary to accommodate contents, and sized to receive 
8-1/2-by-11-inch paper. 
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2. Provide heavy paper dividers with plastic-covered tabs for each separate 
warranty.  Mark tab to identify the product or installation.  Provide a typed 
description of the product or installation, including the name of the product and 
the name, address, and telephone number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

D. Provide additional copies of each warranty to include in operation and maintenance 
manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer 
or fabricator of the surface to be cleaned.  Do not use cleaning agents that are 
potentially hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Provide final cleaning of new construction, and areas of existing facility  
soiled as a result of construction activities.  Conduct cleaning and waste-removal 
operations to comply with local laws and ordinances and Federal and local 
environmental and antipollution regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  
Clean each surface or unit to condition expected in an average commercial building 
cleaning and maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for 
certification of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction 
activities, including landscape development areas, of rubbish, waste 
material, litter, and other foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, 
and other foreign deposits. 

c. Remove tools, construction equipment, machinery, and surplus material 
from Project site. 

d. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 
condition, free of stains, films, and similar foreign substances.  Avoid 
disturbing natural weathering of exterior surfaces.  Restore reflective 
surfaces to their original condition. 
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e. Remove debris and surface dust from limited access spaces, including 
roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and 
similar spaces. 

f. Sweep concrete floors broom clean in unoccupied spaces. 
g. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 

shampoo if visible soil or stains remain. 
h. Clean transparent materials, including mirrors and glass in doors and 

windows.  Remove glazing compounds and other noticeable, vision-
obscuring materials.  Replace chipped or broken glass and other damaged 
transparent materials.  Polish mirrors and glass, taking care not to scratch 
surfaces. 

i. Remove labels that are not permanent. 
j. Touch up and otherwise repair and restore marred, exposed finishes and 

surfaces.  Replace finishes and surfaces that cannot be satisfactorily 
repaired or restored or that already show evidence of repair or restoration. 

1) Do not paint over "UL" and similar labels, including mechanical and 
electrical nameplates. 

k. Wipe surfaces of mechanical and electrical equipment and similar 
equipment.  Remove excess lubrication, paint and mortar droppings, and 
other foreign substances. 

l. Replace parts subject to unusual operating conditions. 
m. Clean plumbing fixtures to a sanitary condition, free of stains, including 

stains resulting from water exposure. 
n. Replace disposable air filters and clean permanent air filters.  Clean 

exposed surfaces of diffusers, registers, and grills. 
o. Clean ducts, blowers, and coils if units were operated without filters during 

construction. 
p. Clean light fixtures, lamps, globes, and reflectors to function with full 

efficiency.  Replace burned-out bulbs, and those noticeably dimmed by 
hours of use, and defective and noisy starters in fluorescent and mercury 
vapor fixtures to comply with requirements for new fixtures. 

q. Leave Project clean and ready for occupancy. 

C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury 
debris or excess materials on Owner's property.  Do not discharge volatile, harmful, or 
dangerous materials into drainage systems.  Remove waste materials from Project site 
and dispose of lawfully. 

END OF SECTION 017700 
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SECTION 017823 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for preparing 
operation and maintenance manuals, including the following: 

1. Operation and maintenance documentation directory. 
2. Emergency manuals. 
3. Operation manuals for systems, subsystems, and equipment. 
4. Maintenance manuals for the care and maintenance of products, materials, and 

finishes systems and equipment. 

B. Related Sections include the following: 

1. Division 01 Section "Submittal Procedures" for submitting copies of submittals for 
operation and maintenance manuals. 

2. Division 01 Section "Closeout Procedures" for submitting operation and 
maintenance manuals. 

3. Division 01 Section "Project Record Documents" for preparing Record Drawings 
for operation and maintenance manuals. 

4. Divisions 02 through 49 Sections for specific operation and maintenance manual 
requirements for the Work in those Sections. 

1.3 DEFINITIONS 

A. System:  An organized collection of parts, equipment, or subsystems united by regular 
interaction. 

B. Subsystem:  A portion of a system with characteristics similar to a system. 

1.4 SUBMITTALS 

A. Manuals Submittal:  Submit of 3 copies of each manual in final form at least 15 days 
before Substantial Completion inspection.  Architect will return copies with comments 
within 15 days after inspection. 
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1. Correct or modify each manual to comply with Architect's comments.  Submit 3 
copies of each corrected manual within 15 days of receipt of Architect's 
comments. 

2. Submit one copy of final manuals on CD in electronic format (PDF). 

1.5 COORDINATION 

A. Where operation and maintenance documentation includes information on installations 
by more than one factory-authorized service representative, assemble and coordinate 
information furnished by representatives and prepare manuals. 

PART 2 - PRODUCTS 

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY 

A. Organization:  Include a section in the directory for each of the following: 

1. List of documents. 
2. List of systems. 
3. List of equipment. 
4. Table of contents. 

B. List of Systems and Subsystems:  List systems alphabetically.  Include references to 
operation and maintenance manuals that contain information about each system. 

C. List of Equipment:  List equipment for each system, organized alphabetically by 
system.  For pieces of equipment not part of system, list alphabetically in separate list. 

D. Tables of Contents:  Include a table of contents for each emergency, operation, and 
maintenance manual. 

E. Identification:  In the documentation directory and in each operation and maintenance 
manual, identify each system, subsystem, and piece of equipment with same 
designation used in the Contract Documents.  If no designation exists, assign a 
designation according to ASHRAE Guideline 4, "Preparation of Operating and 
Maintenance Documentation for Building Systems." 

2.2 MANUALS, GENERAL 

A. Organization:  Unless otherwise indicated, organize each manual into a separate 
section for each system and subsystem, and a separate section for each piece of 
equipment not part of a system.  Each manual shall contain the following materials, in 
the order listed: 

1. Title page. 
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2. Table of contents. 
3. Manual contents. 

B. Title Page:  Enclose title page in transparent plastic sleeve.  Include the following 
information: 

1. Subject matter included in manual. 
2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name, address, and telephone number of Contractor. 
6. Name and address of Architect. 
7. Cross-reference to related systems in other operation and maintenance manuals. 

C. Table of Contents:  List each product included in manual, identified by product name, 
indexed to the content of the volume, and cross-referenced to Specification Section 
number in Project Manual. 

1. If operation or maintenance documentation requires more than one volume to 
accommodate data, include comprehensive table of contents for all volumes in 
each volume of the set. 

D. Manual Contents:  Organize into sets of manageable size.  Arrange contents 
alphabetically by system, subsystem, and equipment.  If possible, assemble 
instructions for subsystems, equipment, and components of one system into a single 
binder. 

1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness 
necessary to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with 
clear plastic sleeve on spine to hold label describing contents and with pockets 
inside covers to hold folded oversize sheets. 

a. If two or more binders are necessary to accommodate data of a system, 
organize data in each binder into groupings by subsystem and related 
components.  Cross-reference other binders if necessary to provide 
essential information for proper operation or maintenance of equipment or 
system. 

b. Identify each binder on front and spine, with printed title "OPERATION 
AND MAINTENANCE MANUAL," Project title or name, and subject matter 
of contents.  Indicate volume number for multiple-volume sets. 

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  Mark 
each tab to indicate contents.  Include typed list of products and major 
components of equipment included in the section on each divider, cross-
referenced to Specification Section number and title of Project Manual. 

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose 
diagnostic software diskettes for computerized electronic equipment. 

4. Supplementary Text:  Prepared on 8-1/2-by-11-inch white bond paper. 
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5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with 
text. 

a. If oversize drawings are necessary, fold drawings to same size as text 
pages and use as foldouts. 

b. If drawings are too large to be used as foldouts, fold and place drawings in 
labeled envelopes and bind envelopes in rear of manual.  At appropriate 
locations in manual, insert typewritten pages indicating drawing titles, 
descriptions of contents, and drawing locations. 

2.3 EMERGENCY MANUALS 

A. Content:  Organize manual into a separate section for each of the following: 

1. Type of emergency. 
2. Emergency instructions. 
3. Emergency procedures. 

B. Type of Emergency:  Where applicable for each type of emergency indicated below, 
include instructions and procedures for each system, subsystem, piece of equipment, 
and component: 

1. Fire. 
2. Flood. 
3. Gas leak. 
4. Water leak. 
5. Power failure. 
6. Water outage. 
7. System, subsystem, or equipment failure. 
8. Chemical release or spill. 

C. Emergency Instructions:  Describe and explain warnings, trouble indications, error 
messages, and similar codes and signals.  Include responsibilities of Owner's operating 
personnel for notification of Installer, supplier, and manufacturer to maintain warranties. 

D. Emergency Procedures:  Include the following, as applicable: 

1. Instructions on stopping. 
2. Shutdown instructions for each type of emergency. 
3. Operating instructions for conditions outside normal operating limits. 
4. Required sequences for electric or electronic systems. 
5. Special operating instructions and procedures. 

2.4 OPERATION MANUALS 

A. Content:  In addition to requirements in this Section, include operation data required in 
individual Specification Sections and the following information: 
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1. System, subsystem, and equipment descriptions. 
2. Performance and design criteria if Contractor is delegated design responsibility. 
3. Operating standards. 
4. Operating procedures. 
5. Operating logs. 
6. Wiring diagrams. 
7. Control diagrams. 
8. Piped system diagrams. 
9. Precautions against improper use. 
10. License requirements including inspection and renewal dates. 

B. Descriptions:  Include the following: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Performance curves. 
8. Engineering data and tests. 
9. Complete nomenclature and number of replacement parts. 

C. Operating Procedures:  Include the following, as applicable: 

1. Startup procedures. 
2. Equipment or system break-in procedures. 
3. Routine and normal operating instructions. 
4. Regulation and control procedures. 
5. Instructions on stopping. 
6. Normal shutdown instructions. 
7. Seasonal and weekend operating instructions. 
8. Required sequences for electric or electronic systems. 
9. Special operating instructions and procedures. 

D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram 
controls as installed. 

E. Piped Systems:  Diagram piping as installed, and identify color-coding where required 
for identification. 

2.5 PRODUCT MAINTENANCE MANUAL 

A. Content:  Organize manual into a separate section for each product, material, and 
finish.  Include source information, product information, maintenance procedures, 
repair materials and sources, and warranties and bonds, as described below. 
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B. Source Information:  List each product included in manual, identified by product name 
and arranged to match manual's table of contents.  For each product, list name, 
address, and telephone number of Installer or supplier and maintenance service agent, 
and cross-reference Specification Section number and title in Project Manual. 

C. Product Information:  Include the following, as applicable: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 

D. Maintenance Procedures:  Include manufacturer's written recommendations and the 
following: 

1. Inspection procedures. 
2. Types of cleaning agents to be used and methods of cleaning. 
3. List of cleaning agents and methods of cleaning detrimental to product. 
4. Schedule for routine cleaning and maintenance. 
5. Repair instructions. 

E. Repair Materials and Sources:  Include lists of materials and local sources of materials 
and related services. 

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of 
circumstances and conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

2.6 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL 

A. Content:  For each system, subsystem, and piece of equipment not part of a system, 
include source information, manufacturers' maintenance documentation, maintenance 
procedures, maintenance and service schedules, spare parts list and source 
information, maintenance service contracts, and warranty and bond information, as 
described below. 

B. Source Information:  List each system, subsystem, and piece of equipment included in 
manual, identified by product name and arranged to match manual's table of contents.  
For each product, list name, address, and telephone number of Installer or supplier and 
maintenance service agent, and cross-reference Specification Section number and title 
in Project Manual. 

C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance 
documentation including the following information for each component part or piece of 
equipment: 
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1. Standard printed maintenance instructions and bulletins. 
2. Drawings, diagrams, and instructions required for maintenance, including 

disassembly and component removal, replacement, and assembly. 
3. Identification and nomenclature of parts and components. 
4. List of items recommended to be stocked as spare parts. 

D. Maintenance Procedures:  Include the following information and items that detail 
essential maintenance procedures: 

1. Test and inspection instructions. 
2. Troubleshooting guide. 
3. Precautions against improper maintenance. 
4. Disassembly; component removal, repair, and replacement; and reassembly 

instructions. 
5. Aligning, adjusting, and checking instructions. 
6. Demonstration and training videotape, if available. 

E. Maintenance and Service Schedules:  Include service and lubrication requirements, list 
of required lubricants for equipment, and separate schedules for preventive and routine 
maintenance and service with standard time allotment. 

1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, 
monthly, quarterly, semiannual, and annual frequencies. 

2. Maintenance and Service Record:  Include manufacturers' forms for recording 
maintenance. 

F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, 
with parts identified and cross-referenced to manufacturers' maintenance 
documentation and local sources of maintenance materials and related services. 

G. Maintenance Service Contracts:  Include copies of maintenance agreements with 
name and telephone number of service agent. 

H. Warranties and Bonds:  Include copies of warranties and bonds and lists of 
circumstances and conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

PART 3 - EXECUTION 

3.1 MANUAL PREPARATION 

A. Operation and Maintenance Documentation Directory:  Prepare a separate manual that 
provides an organized reference to emergency, operation, and maintenance manuals. 
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B. Emergency Manual:  Assemble a complete set of emergency information indicating 
procedures for use by emergency personnel and by Owner's operating personnel for 
types of emergencies indicated. 

C. Product Maintenance Manual:  Assemble a complete set of maintenance data 
indicating care and maintenance of each product, material, and finish incorporated into 
the Work. 

D. Operation and Maintenance Manuals:  Assemble a complete set of operation and 
maintenance data indicating operation and maintenance of each system, subsystem, 
and piece of equipment not part of a system. 

1. Engage a factory-authorized service representative to assemble and prepare 
information for each system, subsystem, and piece of equipment not part of a 
system. 

2. Prepare a separate manual for each system and subsystem, in the form of an 
instructional manual for use by Owner's operating personnel. 

E. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, 
include only sheets pertinent to product or component installed.  Mark each sheet to 
identify each product or component incorporated into the Work.  If data include more 
than one item in a tabular format, identify each item using appropriate references from 
the Contract Documents.  Identify data applicable to the Work and delete references to 
information not applicable. 

1. Prepare supplementary text if manufacturers' standard printed data are not 
available and where the information is necessary for proper operation and 
maintenance of equipment or systems. 

F. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate 
the relationship of component parts of equipment and systems and to illustrate control 
sequence and flow diagrams.  Coordinate these drawings with information contained in 
Record Drawings to ensure correct illustration of completed installation. 

1. Do not use original Project Record Documents as part of operation and 
maintenance manuals. 

2. Comply with requirements of newly prepared Record Drawings in Division 01 
Section "Project Record Documents." 

G. Comply with Division 01 Section "Closeout Procedures" for schedule for submitting 
operation and maintenance documentation. 

END OF SECTION 017823 
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SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for Project Record 
Documents, including the following: 

1. Record Drawings. 
2. Record Specifications. 

B. Related Sections include the following: 

1. Division 01 Section "Closeout Procedures" for general closeout procedures. 
2. Division 01 Section "Operation and Maintenance Data" for operation and 

maintenance manual requirements. 
3. Divisions 02 through 49 Sections for specific requirements for Project Record 

Documents of the Work in those Sections. 

1.3 SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit one set of marked-up Record Prints, including 
addenda and contract modifications. 

B. Record Specifications:  Submit one copy of Project's Specifications, including addenda 
and contract modifications. 

PART 2 - PRODUCTS 

2.1 RECORD DOCUMENTS 

A. Refer to General Conditions paragraphs titled “Documents and Samples at the Site, 
Certifying “As-Builts”, and “Conditions for Final Payment” for requirements related to 
record documents. 
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2.2 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract 
Drawings and Shop Drawings. 

1. Preparation:  Mark Record Prints to show the actual installation where installation 
varies from that shown originally.  Require individual or entity who obtained 
record data, whether individual or entity is Installer, subcontractor, or similar 
entity, to prepare the marked-up Record Prints. 

a. Give particular attention to information on concealed elements that would 
be difficult to identify or measure and record later. 

b. Accurately record information in an understandable drawing technique. 
c. Record data as soon as possible after obtaining it.  Record and check the 

markup before enclosing concealed installations. 

2. Content:  Types of items requiring marking include, but are not limited to, the 
following: 

a. Dimensional changes to Drawings. 
b. Revisions to details shown on Drawings. 
c. Depths of foundations below first floor. 
d. Locations and depths of underground utilities. 
e. Revisions to routing of piping and conduits. 
f. Revisions to electrical circuitry. 
g. Actual equipment locations. 
h. Duct size and routing. 
i. Locations of concealed internal utilities. 
j. Changes made by Addenda. 
k. Changes made by Change Order or Construction Change Directive. 
l. Changes made following Architect's written orders. 
m. Details not on the original Contract Drawings. 
n. Field records for variable and concealed conditions. 
o. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of 
showing actual physical conditions, completely and accurately.  If Shop Drawings 
are marked, show cross-reference on the Contract Drawings. 

4. Mark record sets with erasable, red-colored pencil.  Use other colors to 
distinguish between changes for different categories of the Work at same 
location. 

5. Mark important additional information that was either shown schematically or 
omitted from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Newly Prepared Record Drawings:  Prepare new Drawings instead of preparing 
Record Drawings where Architect determines that neither the original Contract 
Drawings nor Shop Drawings are suitable to show actual installation. 
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1. New Drawings may be required when a Change Order is issued as a result of 
accepting an alternate, substitution, or other modification. 

2. Consult Architect for proper scale and scope of detailing and notations required 
to record the actual physical installation and its relation to other construction.  
Integrate newly prepared Record Drawings into Record Drawing sets; comply 
with procedures for formatting, organizing, copying, binding, and submitting. 

C. Format:  Identify and date each Record Drawing. 

1. Record Prints:  Organize Record Prints and newly prepared Record Drawings 
into manageable sets.  Bind each set with durable paper cover sheets.  Include 
identification on cover sheets. 

2. Identification:  As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

2.3 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where 
installation varies from that indicated in Specifications, addenda, and contract 
modifications. 

1. Give particular attention to information on concealed products and installations 
that cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, 
and equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information 
necessary to provide a record of selections made. 

4. Note related Change Orders and Record Drawings where applicable. 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for 
miscellaneous record keeping and submittal in connection with actual performance of 
the Work.  Bind or file miscellaneous records and identify each, ready for continued 
use and reference. 
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PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for 
Project Record Document purposes.  Post changes and modifications to Project 
Record Documents as they occur; do not wait until the end of Project. 

B. Maintenance of Record Documents and Samples:  Store Record Documents and 
Samples in the field office apart from the Contract Documents used for construction.  
Do not use Project Record Documents for construction purposes.  Maintain Record 
Documents in good order and in a clean, dry, legible condition, protected from 
deterioration and loss.  Provide access to Project Record Documents for Architect's 
reference during normal working hours. 

END OF SECTION 017839 
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SECTION 017900 - DEMONSTRATION AND TRAINING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for instructing 
Owner's personnel, including the following: 

1. Demonstration of operation of systems, subsystems, and equipment. 
2. Training in operation and maintenance of systems, subsystems, and equipment. 

B. Related Sections include the following: 

1. Divisions 02 through 49 Sections for specific requirements for demonstration and 
training for products in those Sections. 

1.3 SUBMITTALS 

A. Instruction Program:  Submit two copies of outline of instructional program for 
demonstration and training, including a schedule of proposed dates, times, length of 
instruction time, and instructors' names for each training module.  Include learning 
objective and outline for each training module. 

1. At completion of training, submit three complete training manual(s) for Owner's 
use. 

2. Submit one copy training manual in on CD in electronic format (PDF). 

B. Attendance Record:  For each training module, submit list of participants and length of 
instruction time. 

C. Evaluations:  For each participant and for each training module, submit results and 
documentation of performance-based test. 

1.4 QUALITY ASSURANCE 

A. Instructor Qualifications:  A factory-authorized service representative, complying with 
requirements in Division 01 Section "Quality Requirements," experienced in operation 
and maintenance procedures and training. 
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1.5 COORDINATION 

A. Coordinate instruction schedule with Owner's operations.  Adjust schedule as required 
to minimize disrupting Owner's operations. 

B. Coordinate instructors, including providing notification of dates, times, length of 
instruction time, and course content. 

C. Coordinate content of training modules with content of approved emergency, operation, 
and maintenance manuals.  Do not submit instruction program until operation and 
maintenance data has been reviewed and approved by Architect. 

PART 2 - PRODUCTS 

2.1 INSTRUCTION PROGRAM 

A. Program Structure:  Develop an instruction program that includes individual training 
modules for each system and equipment not part of a system, as required by individual 
Specification Sections, and as follows: 

1. Fire-protection systems, including fire alarm and fire-extinguishing systems. 
2. Refrigeration systems, including condensers. 
3. HVAC systems, including air-handling equipment and air distribution systems. 
4. HVAC instrumentation and controls. 
5. Electrical service and distribution, including panelboards. 
6. Lighting equipment and controls. 

B. Training Modules:  Develop a learning objective and teaching outline for each module.  
Include a description of specific skills and knowledge that participant is expected to 
master.  For each module, include instruction for the following: 

1. Basis of System Design, Operational Requirements, and Criteria:  Include the 
following: 

a. System, subsystem, and equipment descriptions. 
b. Performance and design criteria if Contractor is delegated design 

responsibility. 
c. Operating standards. 
d. Regulatory requirements. 
e. Equipment function. 
f. Operating characteristics. 
g. Limiting conditions. 
h. Performance curves. 

2. Documentation:  Review the following items in detail: 

a. Emergency manuals. 
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b. Operations manuals. 
c. Maintenance manuals. 
d. Project Record Documents. 
e. Identification systems. 
f. Warranties and bonds. 
g. Maintenance service agreements and similar continuing commitments. 

3. Emergencies:  Include the following, as applicable: 

a. Instructions on meaning of warnings, trouble indications, and error 
messages. 

b. Instructions on stopping. 
c. Shutdown instructions for each type of emergency. 
d. Operating instructions for conditions outside of normal operating limits. 
e. Sequences for electric or electronic systems. 
f. Special operating instructions and procedures. 

4. Operations:  Include the following, as applicable: 

a. Startup procedures. 
b. Equipment or system break-in procedures. 
c. Routine and normal operating instructions. 
d. Regulation and control procedures. 
e. Control sequences. 
f. Safety procedures. 
g. Instructions on stopping. 
h. Normal shutdown instructions. 
i. Operating procedures for emergencies. 
j. Operating procedures for system, subsystem, or equipment failure. 
k. Seasonal and weekend operating instructions. 
l. Required sequences for electric or electronic systems. 
m. Special operating instructions and procedures. 

5. Adjustments:  Include the following: 

a. Alignments. 
b. Checking adjustments. 
c. Noise and vibration adjustments. 
d. Economy and efficiency adjustments. 

6. Troubleshooting:  Include the following: 

a. Diagnostic instructions. 
b. Test and inspection procedures. 

7. Maintenance:  Include the following: 

a. Inspection procedures. 
b. Types of cleaning agents to be used and methods of cleaning. 
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c. List of cleaning agents and methods of cleaning detrimental to product. 
d. Procedures for routine cleaning 
e. Procedures for preventive maintenance. 
f. Procedures for routine maintenance. 
g. Instruction on use of special tools. 

8. Repairs:  Include the following: 

a. Diagnosis instructions. 
b. Repair instructions. 
c. Disassembly; component removal, repair, and replacement; and 

reassembly instructions. 
d. Instructions for identifying parts and components. 
e. Review of spare parts needed for operation and maintenance. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Assemble educational materials necessary for instruction, including documentation and 
training module.  Assemble training modules into a combined training manual. 

B. Set up instructional equipment at instruction location. 

3.2 INSTRUCTION 

A. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and 
maintain systems, subsystems, and equipment not part of a system. 

1. Owner will furnish Contractor with names and positions of participants. 

B. Scheduling:  Provide instruction at mutually agreed on times.  For equipment that 
requires seasonal operation, provide similar instruction at start of each season. 

1. Schedule training with Owner, through Architect, with at least seven days' 
advance notice. 

C. Evaluation:  At conclusion of each training module, assess and document each 
participant's mastery of module by use of performance-based test. 

D. Cleanup:  Collect used and leftover educational materials and remove from Project 
site.  Remove instructional equipment.  Restore systems and equipment to condition 
existing before initial training use. 

END OF SECTION 017900 
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SECTION 024119 - SELECTIVE STRUCTURE DEMOLITION

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of selected portions of building or structure. 
2. Demolition and removal of selected site elements. 
3. Salvage of existing items to be reused. 

B. Related Sections include the following: 

1. Division 01 Section "Summary" for use of premises and Owner-occupancy 
requirements. 

2. Division 01 Section "Photographic Documentation" for preconstruction 
photographs taken before selective demolition operations. 

3. Division 01 Section "Temporary Facilities and Controls" for temporary 
construction and environmental-protection measures for selective demolition 
operations. 

4. Division 01 Section "Cutting and Patching" for cutting and patching procedures. 
5. Division 01 Section "Construction Waste Management and Disposal" for disposal 

of demolished materials. 

1.3 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site, 
unless indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage:  Detach items from existing construction and deliver them to 
Owner. 

C. Remove and Reinstall:  Detach items from existing construction, prepare them for 
reuse, and reinstall them where indicated. 

D. Existing to Remain:  Existing items of construction that are not to be removed and that 
are not otherwise indicated to be removed, removed and salvaged, or removed and 
reinstalled. 
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1.4 SUBMITTALS 

A. Qualification Data:  For refrigerant recovery technician. 

B. Schedule of Selective Demolition Activities:  Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with starting and 
ending dates for each activity.  Ensure Owner's on-site operations are 
uninterrupted. 

2. Interruption of utility services.  Indicate how long utility services will be 
interrupted. 

3. Coordination for shutoff, capping, and continuation of utility services. 
4. Use of stairs. 
5. Locations of proposed dust- and noise-control temporary partitions and means of 

egress. 
6. Coordination of Owner's continuing occupancy of portions of existing building and 

of Owner's partial occupancy of completed Work. 
7. Means of protection for items to remain and items in path of waste removal from 

building. 

C. Inventory:  After selective demolition is complete, submit a list of items that have been 
removed and salvaged. 

D. Predemolition Photographs:  Show existing conditions of adjoining construction and 
site improvements, including finish surfaces, that might be misconstrued as damage 
caused by selective demolition operations.  Comply with Division 01 Section 
"Photographic Documentation." Submit before Work begins. 

1.5 QUALITY ASSURANCE 

A. Refrigerant Recovery Technician Qualifications:  Certified by an EPA-approved 
certification program. 

B. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning selective demolition.  Comply with hauling and disposal regulations of 
authorities having jurisdiction. 

C. Standards:  Comply with ANSI A10.6 and NFPA 241. 

D. Predemolition Conference:  Conduct conference at Project site to comply with 
requirements in Division 01 Section "Project Management and Coordination." 

1.6 PROJECT CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition 
area.  Conduct selective demolition so Owner's operations will not be disrupted. 
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1. Comply with requirements specified in Division 01 Section "Summary." 

B. Conditions existing at time of inspection for bidding purpose will be maintained by 
Owner as far as practical. 

C. Notify Architect of discrepancies between existing conditions and Drawings before 
proceeding with selective demolition. 

D. Hazardous Materials:  It is unknown whether hazardous materials will be encountered 
in the Work. 

1. If materials suspected of containing hazardous materials are encountered, do not 
disturb; immediately notify Architect and Owner.   

E. Storage or sale of removed items or materials on-site is not permitted. 

F. Utility Service:  Maintain existing utilities indicated to remain in service and protect 
them against damage during selective demolition operations. 

1.7 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or 
damaged during selective demolition, by methods and with materials so as not to void 
existing warranties. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped. 

B. Survey existing conditions and correlate with requirements indicated to determine 
extent of selective demolition required. 

C. Inventory and record the condition of items to be removed and reinstalled and items to 
be removed and salvaged. 

D. When unanticipated mechanical, electrical, or structural elements that conflict with 
intended function or design are encountered, investigate and measure the nature and 
extent of conflict.  Promptly submit a written report to Architect. 

E. Engage a professional engineer to survey condition of building to determine whether 
removing any element might result in structural deficiency or unplanned collapse of any 
portion of structure or adjacent structures during selective demolition operations. 
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F. Survey of Existing Conditions:  Record existing conditions by use of preconstruction 
photographs. 

1. Comply with requirements specified in Division 01 Section "Photographic 
Documentation." 

2. Before selective demolition or removal of existing building elements that will be 
reproduced or duplicated in final Work, make permanent record of 
measurements, materials, and construction details required to make exact 
reproduction. 

G. Perform surveys as the Work progresses to detect hazards resulting from selective 
demolition activities. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems:  Maintain services/systems indicated to remain and protect 
them against damage during selective demolition operations. 

1. Comply with requirements for existing services/systems interruptions specified in 
Division 01 Section "Summary." 

B. Service/System Requirements:  Locate, identify, disconnect, and seal or cap off 
indicated utility services and mechanical/electrical systems serving areas to be 
selectively demolished. 

1. Owner will arrange to shut off indicated services/systems when requested by 
Contractor. 

2. If services/systems are required to be removed, relocated, or abandoned, before 
proceeding with selective demolition provide temporary services/systems that 
bypass area of selective demolition and that maintain continuity of 
services/systems to other parts of building. 

3. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug 
and seal remaining portion of pipe or conduit after bypassing. 

a. Where entire wall is to be removed, existing services/systems may be 
removed with removal of the wall. 

3.3 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-
removal operations to ensure minimum interference with roads, streets, walks, 
walkways, and other adjacent occupied and used facilities. 

1. Comply with requirements for access and protection specified in Division 01 
Section "Temporary Facilities and Controls." 
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B. Temporary Facilities:  Provide temporary barricades and other protection required to 
prevent injury to people and damage to adjacent buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around selective demolition 
area and to and from occupied portions of building. 

2. Provide temporary weather protection, during interval between selective 
demolition of existing construction on exterior surfaces and new construction, to 
prevent water leakage and damage to structure and interior areas. 

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or 
that are exposed during selective demolition operations. 

4. Cover and protect furniture, furnishings, and equipment that have not been 
removed. 

5. Comply with requirements for temporary enclosures, dust control, heating, and 
cooling specified in Division 01 Section "Temporary Facilities and Controls." 

C. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as 
required to preserve stability and prevent movement, settlement, or collapse of 
construction and finishes to remain, and to prevent unexpected or uncontrolled 
movement or collapse of construction being demolished. 

1. Strengthen or add new supports when required during progress of selective 
demolition. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by 
new construction and as indicated.  Use methods required to complete the Work within 
limitations of governing regulations and as follows: 

1. Proceed with selective demolition systematically, from higher to lower level.  
Complete selective demolition operations above each floor or tier before 
disturbing supporting members on the next lower level. 

2. Neatly cut openings and holes plumb, square, and true to dimensions required.  
Use cutting methods least likely to damage construction to remain or adjoining 
construction.  Use hand tools or small power tools designed for sawing or 
grinding, not hammering and chopping, to minimize disturbance of adjacent 
surfaces.  Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid 
marring existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials.  At 
concealed spaces, such as duct and pipe interiors, verify condition and contents 
of hidden space before starting flame-cutting operations.  Maintain fire watch and 
portable fire-suppression devices during flame-cutting operations. 

5. Maintain adequate ventilation when using cutting torches. 
6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable 

materials and promptly dispose of off-site. 
7. Remove structural framing members and lower to ground by method suitable to 

avoid free fall and to prevent ground impact or dust generation. 
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8. Locate selective demolition equipment and remove debris and materials so as 
not to impose excessive loads on supporting walls, floors, or framing. 

9. Dispose of demolished items and materials promptly.  Comply with requirements 
in Division 01 Section "Construction Waste Management and Disposal." 

B. Removed and Salvaged Items: 

1. Clean salvaged items. 
2. Pack or crate items after cleaning.  Identify contents of containers. 
3. Store items in a secure area until delivery to Owner. 
4. Transport items to Owner's storage area designated by Owner. 
5. Protect items from damage during transport and storage. 

C. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse.  Paint 
equipment to match new equipment. 

2. Pack or crate items after cleaning and repairing.  Identify contents of containers. 
3. Protect items from damage during transport and storage. 
4. Reinstall items in locations indicated.  Comply with installation requirements for 

new materials and equipment.  Provide connections, supports, and 
miscellaneous materials necessary to make item functional for use indicated. 

D. Existing Items to Remain:  Protect construction indicated to remain against damage 
and soiling during selective demolition.  When permitted by Architect, items may be 
removed to a suitable, protected storage location during selective demolition and 
cleaned and reinstalled in their original locations after selective demolition operations 
are complete. 

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Concrete:  Demolish in sections.  Cut concrete full depth at junctures with construction 
to remain and at regular intervals, using power-driven saw, then remove concrete 
between saw cuts. 

B. Masonry:  Demolish in small sections.  Cut masonry at junctures with construction to 
remain, using power-driven saw, then remove masonry between saw cuts. 

C. Concrete Slabs-on-Grade:  Saw-cut perimeter of area to be demolished, then break up 
and remove. 

D. Resilient Floor Coverings:  Remove floor coverings and adhesive according to 
recommendations in RFCI-WP and its Addendum. 

1. Remove residual adhesive and prepare substrate for new floor coverings by one 
of the methods recommended by RFCI. 

E. Air-Conditioning Equipment:  Remove equipment without releasing refrigerants. 
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3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be reused, salvaged, reinstalled, or 
otherwise indicated to remain Owner's property, remove demolished materials from 
Project site and legally dispose of them in an EPA-approved landfill. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent 

surfaces and areas. 
3. Remove debris from elevated portions of building by chute, hoist, or other device 

that will convey debris to grade level in a controlled descent. 
4. Comply with requirements specified in Division 01 Section "Construction Waste 

Management and Disposal." 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of 
them. 

3.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by 
selective demolition operations.  Return adjacent areas to condition existing before 
selective demolition operations began. 

END OF SECTION 024119 
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SECTION 033000 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section specifies cast-in place concrete, including formwork, reinforcement, 
concrete materials, mixture design, placement procedures, and finishes. 

B. See Division 31 Section "Earth Moving" for drainage fill under slabs-on-grade. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Design Mixtures:  For each concrete mixture. 

C. Shop Drawings:  For steel reinforcement. 

D. Material test reports. 

1.4 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed 
concrete products and that complies with ASTM C 94/C 94M requirements for 
production facilities and equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed 
Concrete Production Facilities." 

B. ACI Publications:  Comply with the following unless modified by requirements in the 
Contract Documents: 

1. ACI 301, "Specification for Structural Concrete," Sections 1 through 5.  
2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials." 
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1.5 WARRANTY 

A. Contractor shall provide additional 2 year written guarantee commencing on the date of 
substantial completion to promptly remove and/or repair defective concrete (pitting, 
spalling, cracking, honeycombing, etc.). 

PART 2 - PRODUCTS 

2.1 FORM-FACING MATERIALS 

A. Smooth-Formed Finished Concrete:  Form-facing panels that will provide continuous, 
true, and smooth concrete surfaces.  Furnish in largest practicable sizes to minimize 
number of joints. 

B. Rough-Formed Finished Concrete:  Plywood, lumber, metal, or another approved 
material.  Provide lumber dressed on at least two edges and one side for tight fit. 

2.2 STEEL REINFORCEMENT 

A. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed. 

B. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, 
and fastening reinforcing bars and welded wire reinforcement in place.  Manufacture 
bar supports from steel wire, plastic, or precast concrete according to CRSI's "Manual 
of Standard Practice." 

2.3 CONCRETE MATERIALS 

A. Cementitious Material:  Use the following cementitious materials, of the same type, 
brand, and source, throughout Project: 

1. Portland Cement:  ASTM C 150, Type I/II. Supplement with the following: 

a. Fly Ash:  ASTM C 618, F 10 percent maximum by weight. 

B. Normal-Weight Aggregates:  ASTM C 33, graded, 3/4-inch nominal maximum coarse-
aggregate size. 

1. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

C. Water:  ASTM C 94/C 94M and potable. 

D. Air-Entraining Admixture:  ASTM C 260. 

E. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible 
with other admixtures and that will not contribute water-soluble chloride ions exceeding 
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those permitted in hardened concrete.  Do not use calcium chloride or admixtures 
containing calcium chloride. 

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 
2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, 

Type G. 
6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

2.4 CURING MATERIALS 

A. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for 
application to fresh concrete. 

B. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, 
weighing approximately 9 oz./sq. yd. when dry. 

C. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-
polyethylene sheet. 

D. Water:  Potable. 

E. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, 
Class B, dissipating. 

2.5 RELATED MATERIALS 

A. Expansion- and Isolation-Joint-Filler Strips:  ASTM D 1751, asphalt-saturated cellulosic 
fiber or ASTM D 1752, cork or self-expanding cork. 

2.6 CONCRETE MIXTURES 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the 
basis of laboratory trial mixture or field test data, or both, according to ACI 301. 

B. Footings:  Proportion normal-weight concrete mixture as follows: 

1. Minimum Compressive Strength:  3000 psi at 28 days. 
2. Maximum Water-Cementitious Materials Ratio:  0.50. 
3. Slump Limit:  4 inches, plus or minus 1 inch. 
4. Air Content:  3 percent, plus or minus 1.5 percent at point of delivery for 1-1/2-

inch nominal maximum aggregate size. 

C. Slabs-on-Grade:  Proportion normal-weight concrete mixture as follows: 
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1. Minimum Compressive Strength:  3000 psi at 28 days. 
2. Minimum Cementitious Materials Content:  540 lb/cu. yd. 
3. Slump Limit:  4 inches, plus or minus 1 inch. 
4. Air Content:  Do not allow air content of troweled finished floors to exceed 3 

percent. 

D. Suspended Slabs on Metal Deck:  Proportion normal weight concrete mixture as 
follows: 

1. Minimum Compressive Strength:  3000 psi at 28 days. 
2. Maximum Water-Cementitious Materials Ratio:  0.48. 
3. Slump Limit:  4 inches, plus or minus 1 inch.  8 inches for concrete with verified 

slump of 2 to 4 inches prior to adding high-range water-reducing admixture and 
plasticizing admixture. 

4. Air Content:  Do not allow air content of troweled finished floors to exceed 3 
percent., 3/4 inch maximum aggregate size. 

2.7 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.8 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to 
ASTM C 94/C 94M, and furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery 
time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, 
reduce mixing and delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 FORMWORK 

A. Design, erect, shore, brace, and maintain formwork according to ACI 301 to support 
vertical, lateral, static, and dynamic loads, and construction loads that might be 
applied, until structure can support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, 
elevation, and position indicated, within tolerance limits of ACI 117. 
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3.2 EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining 
work that is attached to or supported by cast-in-place concrete.  Use setting drawings, 
templates, diagrams, instructions, and directions furnished with items to be embedded. 

3.3 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

3.4 JOINTS 

A. General:  Construct joints true to line with faces perpendicular to surface plane of 
concrete. 

B. Isolation Joints in Slabs-on-Grade:  After removing formwork, install joint-filler strips at 
slab junctions with vertical surfaces, such as column pedestals, foundation walls, grade 
beams, and other locations, as indicated. 

3.5 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and 
embedded items is complete and that required inspections have been performed. 

B. Deposit concrete continuously in one layer or in horizontal layers of such thickness that 
no new concrete will be placed on concrete that has hardened enough to cause seams 
or planes of weakness.  If a section cannot be placed continuously, provide 
construction joints as indicated.  Deposit concrete to avoid segregation. 

1. Consolidate placed concrete with mechanical vibrating equipment according to 
ACI 301. 

3.6 FINISHING FLOORS AND SLABS 

A. General:  Comply with ACI 302.1R recommendations for screeding, restraightening, 
and finishing operations for concrete surfaces.  Do not wet concrete surfaces. 

B. Float Finish:  Consolidate surface with power-driven floats or by hand floating if area is 
small or inaccessible to power driven floats.  Restraighten, cut down high spots, and fill 
low spots.  Repeat float passes and restraightening until surface is left with a uniform, 
smooth, granular texture. 

1. Apply float finish to surfaces to receive trowel finish. 

C. Trowel Finish:  After applying float finish, apply first troweling and consolidate concrete 
by hand or power-driven trowel.  Continue troweling passes and restraighten until 
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surface is free of trowel marks and uniform in texture and appearance.  Grind smooth 
any surface defects that would telegraph through applied coatings or floor coverings. 

1. Apply a trowel finish to surfaces exposed to view or to be covered with carpet or 
resilient flooring. 

2. Finish and measure surface so gap at any point between concrete surface and 
an unleveled, freestanding, 10-foot- long straightedge resting on 2 high spots and 
placed anywhere on the surface does not exceed1/8 inch. 

3.7 CONCRETE PROTECTING AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or 
hot temperatures.  Comply with ACI 306.1 for cold-weather protection and ACI 301 for 
hot-weather protection during curing. 

B. Cure concrete according to ACI 308.1, by one or a combination of the following 
methods: 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days. 
2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-

retaining cover for curing concrete, placed in widest practicable width, with sides 
and ends lapped at least 12 inches, and sealed by waterproof tape or adhesive.  
Cure for not less than seven days.  Immediately repair any holes or tears during 
curing period using cover material and waterproof tape. 

3. Curing Compound:  Apply uniformly in continuous operation by power spray or 
roller according to manufacturer's written instructions.  Recoat areas subjected to 
heavy rainfall within three hours after initial application.  Maintain continuity of 
coating and repair damage during curing period. 

a. After curing period has elapsed, remove curing compound without 
damaging concrete surfaces by method recommended by curing 
compound manufacturer unless manufacturer certifies curing compound 
will not interfere with bonding of floor covering used on Project. 

3.8 CONCRETE SURFACE REPAIRS 

A. Defective Concrete:  Repair and patch defective areas when approved by Architect.  
Remove and replace concrete that cannot be repaired and patched to Architect's 
approval. 

3.9 FIELD QUALITY CONTROL 

A. Testing and Inspecting:  Owner will engage a qualified testing and inspecting agency to 
perform field tests and inspections and prepare test reports. 

B. Inspections: 
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1. Steel reinforcement placement. 
2. Steel reinforcement welding. 
3. Headed bolts and studs. 
4. Verification of use of required design mixture. 
5. Concrete placement, including conveying and depositing. 

C. Concrete Tests:  Testing of composite samples of fresh concrete obtained according to 
ASTM C 172 shall be performed according to the following requirements: 

1. Testing Frequency:  Obtain one composite sample for each day's pour of each 
concrete mixture less than 25 cu. yd., plus one set for each additional 50 cu. yd. 
or fraction thereof. 

a. When frequency of testing will provide fewer than five compressive-
strength tests for each concrete mixture, testing shall be conducted from at 
least five randomly selected batches or from each batch if fewer than five 
are used. 

2. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite 
sample, but not less than one test for each day's pour of each concrete mixture.  
Perform additional tests when concrete consistency appears to change. 

3. Air Content:  ASTM C 231, pressure method, for normal-weight concrete; one 
test for each composite sample, but not less than one test for each day's pour of 
each concrete mixture. 

4. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air 
temperature is 40 deg F and below and when 80 deg F and above, and one test 
for each composite sample. 

5. Unit Weight:  ASTM C 567, fresh unit weight of structural lightweight concrete; 
one test for each composite sample, but not less than one test for each day's 
pour of each concrete mixture. 

6. Compression Test Specimens:  ASTM C 31/C 31M. 

a. Cast and laboratory cure two sets of two standard cylinder specimens for 
each composite sample. 

b. Cast and field cure two sets of two standard cylinder specimens for each 
composite sample. 

7. Compressive-Strength Tests:  ASTM C 39/C 39M; test one set of two laboratory-
cured specimens at 7 days and one set of two specimens at 28 days. 

a. Test one set of two field-cured specimens at 7 days and one set of two 
specimens at 28 days. 

b. A compressive-strength test shall be the average compressive strength 
from a set of two specimens obtained from same composite sample and 
tested at age indicated. 

8. When strength of field-cured cylinders is less than 85 percent of companion 
laboratory-cured cylinders, Contractor shall evaluate operations and provide 
corrective procedures for protecting and curing in-place concrete. 
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9. Strength of each concrete mixture will be satisfactory if every average of any 
three consecutive compressive-strength tests equals or exceeds specified 
compressive strength and no compressive-strength test value falls below 
specified compressive strength by more than 500 psi. 

10. Test results shall be reported in writing to Architect, concrete manufacturer, and 
Contractor within 48 hours of testing.  Reports of compressive-strength tests 
shall contain Project identification name and number, date of concrete 
placement, name of concrete testing and inspecting agency, location of concrete 
batch in Work, design compressive strength at 28 days, concrete mixture 
proportions and materials, compressive breaking strength, and type of break for 
both 7- and 28-day tests. 

11. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive 
device may be permitted by Architect but will not be used as sole basis for 
approval or rejection of concrete. 

12. Additional Tests:  Testing and inspecting agency shall make additional tests of 
concrete when test results indicate that slump, air entrainment, compressive 
strengths, or other requirements have not been met, as directed by Architect.  
Testing and inspecting agency may conduct tests to determine adequacy of 
concrete by cored cylinders complying with ASTM C 42/C 42M or by other 
methods as directed by Architect. 

13. Additional testing and inspecting, at Contractor's expense, will be performed to 
determine compliance of replaced or additional work with specified requirements. 

14. Correct deficiencies in the Work that test reports and inspections indicate dos not 
comply with the Contract Documents. 

END OF SECTION 033000 
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SECTION 040120 - MAINTENANCE OF UNIT MASONRY

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes cleaning brick masonry as follows: 

1. Preliminary cleaning. 
2. Cleaning exposed unit masonry surfaces. 
3. Cleaning exposed concrete surfaces including foundations. 

1.3 DEFINITIONS 

A. Low-Pressure Spray:  100 to 400 psi; 4 to 6 gpm. 

B. High-Pressure Spray:  800 to 1200 psi; 4 to 6 gpm. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include recommendations for 
application and use.  Include test data substantiating that products comply with 
requirements. 

B. Qualification Data:  For cleaning workers including field supervisors and workers, 
chemical-cleaner manufacturer, and testing service. 

C. Quality-Control Program. 

D. Cleaning Program. 

1.5 QUALITY ASSURANCE 

A. Cleaning Firm Qualifications:  Engage cleaning workers experienced in masonry 
cleaning to perform work of this Section.  Cleaning workers shall have completed work 
similar in material, design, and extent to that indicated for this Project with a record of 
successful in-service performance. 
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1. Field Supervision:  Maintain experienced full-time supervisors on Project site 
during times that cleaning work is in progress.   

2. Cleaning Worker Qualifications:  Persons who are experienced in cleaning work 
of types they will be performing. 

B. Chemical-Cleaner Manufacturer Qualifications:  A firm regularly engaged in producing 
cleaners that have been used for similar applications with successful results, and with 
factory-trained representatives who are available for consultation and Project-site 
inspection and assistance at no additional cost. 

C. Quality-Control Program:  Prepare a written quality-control program for this Project to 
systematically demonstrate the ability of personnel to properly follow methods and use 
materials and tools without damaging masonry.   

D. Cleaning Program:  Prepare a written cleaning program that describes cleaning 
process in detail, including materials, methods, and equipment to be used, protection 
of surrounding materials, and control of runoff during operations. 

1. If materials and methods other than those indicated are proposed for any phase 
of restoration work, add to the Quality-Control Program a written description of 
such materials and methods, including evidence of successful use on 
comparable projects, and demonstrations to show their effectiveness for this 
Project and worker's ability to use such materials and methods properly. 

E. Cleaning and Repair Appearance Standard:  Cleaned and repaired surfaces are to 
have a uniform appearance as viewed from 20 feet away by Architect.  Perform 
additional paint and stain removal, general cleaning, and spot cleaning of small areas 
that are noticeably different, so that surface blends smoothly into surrounding areas. 

F. Mockups:  Prepare mockups of cleaning to demonstrate aesthetic effects and set 
quality standards for materials and execution. 

1. Cleaning:  Clean an area approximately 25 sq. ft. for each type of masonry, 
concrete, and surface condition. 

a. Test cleaners and methods on samples of adjacent materials for possible 
adverse reactions.  Do not use cleaners and methods known to have 
deleterious effect. 

b. Allow a waiting period of not less than seven days after completion of 
sample cleaning to permit a study of sample panels for negative reactions. 

2. Approval of mockups does not constitute approval of deviations from the 
Contract Documents contained in mockups unless Architect specifically approves 
such deviations in writing. 

3. Approved mockups may become part of the completed Work if undisturbed at 
time of Substantial Completion. 

G. Preinstallation Conference:  Conduct conference at Project site. 
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1. Review methods and procedures related to cleaning including, but not limited to, 
the following: 

a. Construction schedule.  Verify availability of materials, Restoration Firm's 
personnel, equipment, and facilities needed to make progress and avoid 
delays. 

b. Materials, material application, sequencing, tolerances, and required 
clearances. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials to Project site in manufacturer's original and unopened containers, 
labeled with manufacturer's name and type of products. 

1.7 PROJECT CONDITIONS 

A. Weather Limitations:  Proceed with work only when existing and forecasted weather 
conditions permit cleaning work to be performed according to manufacturers' written 
instructions and specified requirements. 

B. Clean masonry and concrete surfaces only when air temperature is 40 deg F and 
above and is predicted to remain so for at least 7 days after completion of cleaning. 

C. Comply with federal, state, and local regulations and requirements that apply to items 
that include but are not limited to the use, containment, transport, and disposal of 
cleaning products, and brick and mortar dust. 

PART 2 - PRODUCTS 

2.1 STAIN REMOVERS 

A. Mineral Deposit Remover:  Concentrated acidic cleaner for dissolving hard-water 
deposits and other salts on masonry surfaces. 

1. Products:  Subject to compliance with requirements, available products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. Diedrich Technologies Inc.; 930 White Scum Remover. 
b. Hydroclean, Hydrochemical Techniques, Inc.: Hydroclean Brick, Granite, 

Sandstone and Terra Cotta Cleaner (HT-626). 
c. Sure Klean 1261 Hard Water Deposit Remover. 

B. Metallic Stain Remover:  Cleaning product that removes metallic stains including rust 
stains from masonry surfaces. 
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1. Products:  Subject to compliance with requirements, available products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. Diedrich Technologies Inc.; 940 Iron and Manganese Stain Remover . 
b. Hydroclean, Hydrochemical Techniques, Inc.; Hydroclean Brick, Granite, 

Sandstone and Terra Cotta Cleaner (HT-626). 
c. Sure Klean 800 Stain Remover. 

C. Other Stains:  Products as recommended by cleaner manufacturer for removal of stain 
causing materials. 

2.2 PAINT REMOVERS 

A. Solvent-Type Paint Remover:  Manufacturer's standard water-rinsable, solvent-type gel 
formulation for removing paint coatings from masonry. 

1. Products:  Subject to compliance with requirements, available products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. Diedrich Technologies Inc.; 505 Special Coatings Stripper. 
b. Hydroclean, Hydrochemical Techniques, Inc.; Hydroclean HT-300 Solvent 

Paint Remover. 
c. PROSOCO; Sure Klean Fast Acting Stripper. 

2.3 CLEANING MATERIALS 

A. Water:  Potable. 

B. Hot Water:  Water heated to a temperature of 140 to 160 deg F. 

C. Acidic Cleaner:  Manufacturer's standard acidic cleaner composed of hydrofluoric acid 
or ammonium bifluoride blended with other acids, detergents, wetting agents, and 
inhibitors. 

1. Products:  Subject to compliance with requirements, available products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. Diedrich Technologies Inc.; Diedrich 101 Masonry Restorer. 
b. Hydroclean, Hydrochemical Techniques, Inc.; Hydroclean Brick, Granite, 

Sandstone and Terra Cotta Cleaner (HT-626). 
c. PROSOCO; Sure Klean Heavy-Duty Restoration Cleaner. 
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2.4 ACCESSORY MATERIALS 

A. Liquid Strippable Masking Agent:  Manufacturer's standard liquid, film-forming, 
strippable masking material for protecting glass, metal, and polished stone surfaces 
from damaging effects of acidic and alkaline cleaners. 

1. Products:  Subject to compliance with requirements, available products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. ABR Products, Inc.; Rubber Mask. 
b. Price Research, Ltd.; Price Mask. 
c. PROSOCO; Sure Klean Strippable Masking. 

B. Masking Tape:  Nonstaining, nonabsorbent material, compatible with pointing mortar 
and surfaces adjacent to joints; that will easily come off entirely, including adhesive. 

C. Miscellaneous Products:  Select materials and methods of use based on the following, 
subject to approval of a mockup: 

1. Previous effectiveness in performing the work involved. 
2. Little possibility of damaging exposed surfaces. 
3. Consistency of each application. 
4. Uniformity of the resulting overall appearance. 
5. Do not use products or tools that could do the following: 

a. Remove, alter, or in any way harm the present condition or future 
preservation of existing surfaces, including surrounding surfaces not in 
contract. 

b. Leave a residue on surfaces. 

2.5 CHEMICAL CLEANING SOLUTIONS 

A. Dilute chemical cleaners with water to produce solutions not exceeding concentration 
recommended by chemical-cleaner manufacturer. 

B. Acidic Cleaner Solution for Brick and Concrete:  Dilute with water to produce 
hydrofluoric acid content of 3 percent or less, but not greater than that recommended 
by chemical-cleaner manufacturer. 

PART 3 - EXECUTION 

3.1 PROTECTION 

A. Protect persons, motor vehicles, surrounding surfaces of building being restored, 
building site, plants, grass, and surrounding buildings from harm resulting from 
cleaning work. 
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1. Erect temporary protective covers over walkways and at points of pedestrian and 
vehicular entrance and exit that must remain in service during course of 
restoration and cleaning work. 

B. Comply with chemical-cleaner manufacturer's written instructions for protecting building 
and other surfaces against damage from exposure to its products.  Prevent chemical-
cleaning solutions from coming into contact with people, motor vehicles, landscaping, 
buildings, and other surfaces that could be harmed by such contact. 

1. Cover adjacent surfaces with materials that are proven to resist chemical 
cleaners used unless chemical cleaners being used will not damage adjacent 
surfaces.  Use materials that contain only waterproof, UV-resistant adhesives.  
Apply masking agents to comply with manufacturer's written instructions.  Do not 
apply liquid masking agent to painted or porous surfaces.  When no longer 
needed, promptly remove masking to prevent adhesive staining. 

2. Keep wall wet below area being cleaned to prevent streaking from runoff. 
3. Do not clean masonry and concrete during winds of sufficient force to spread 

cleaning solutions to unprotected surfaces. 
4. Neutralize and collect alkaline and acid wastes for disposal off Owner's property. 
5. Provide lime beds or other measures as recommended by manufacturer of 

cleaners to protect plants and grass. 
6. Dispose of runoff from cleaning operations by legal means and in a manner that 

prevents soil erosion, undermining of paving and foundations, damage to 
landscaping, and water penetration into building interiors. 

C. Remove downspouts adjacent to masonry and store during masonry restoration and 
cleaning.  Reinstall when masonry restoration and cleaning are complete. 

1. Provide temporary rain drainage during work to direct water away from building. 

3.2 CLEANING MASONRY AND CONCRETE, GENERAL 

A. Proceed with cleaning in an orderly manner; work from bottom to top of each scaffold 
width and from one end of each elevation to the other, unless otherwise recommended 
by cleaner manufacturer.  Ensure that dirty residues and rinse water will not wash over 
cleaned, dry surfaces. 

B. Use only those cleaning methods indicated for each masonry material and location. 

1. Do not use wire brushes or brushes that are not resistant to chemical cleaner 
being used.  Do not use plastic-bristle brushes if natural-fiber brushes will resist 
chemical cleaner being used. 

2. Use spray equipment that provides controlled application at volume and pressure 
indicated, measured at spray tip.  Adjust pressure and volume to ensure that 
cleaning methods do not damage masonry. 

a. Equip units with pressure gages. 
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3. For chemical-cleaner spray application, use low-pressure tank or chemical pump 
suitable for chemical cleaner indicated, equipped with cone-shaped spray tip. 

4. For water-spray application, use fan-shaped spray tip that disperses water at an 
angle of 25 to 50 degrees. 

5. For high-pressure water-spray application, use fan-shaped spray tip that 
disperses water at an angle of at least 40 degrees. 

6. For heated water-spray application, use equipment capable of maintaining 
temperature between 140 and 160 deg F at flow rates indicated. 

7. For steam application, use steam generator capable of delivering live steam at 
nozzle. 

C. Perform each cleaning method indicated in a manner that results in uniform coverage 
of all surfaces, including corners, moldings, and interstices, and that produces an even 
effect without streaking or damaging masonry surfaces. 

D. Water Application Methods: 

1. Water-Spray Applications:  Unless otherwise indicated, hold spray nozzle at least 
6 inches from surface of masonry and apply water in horizontal back and forth 
sweeping motion, overlapping previous strokes to produce uniform coverage. 

E. Steam Cleaning:  Apply steam to masonry and concrete surfaces at the very low 
pressures indicated for each type of masonry material.  Hold nozzle at least 6 inches 
from surface of masonry and apply steam in horizontal back and forth sweeping 
motion, overlapping previous strokes to produce uniform coverage. 

F. Chemical-Cleaner Application Methods:  Apply chemical cleaners to masonry and 
concrete surfaces to comply with chemical-cleaner manufacturer's written instructions; 
use brush or spray application.  Do not spray apply at pressures exceeding 50 psi.  Do 
not allow chemicals to remain on surface for periods longer than those indicated or 
recommended by manufacturer. 

G. Rinse off chemical residue and soil by working upward from bottom to top of each 
treated area at each stage or scaffold setting.  Periodically during each rinse, test pH of 
rinse water running off of cleaned area to determine that chemical cleaner is 
completely removed. 

1. Apply neutralizing agent and repeat rinse if necessary to produce tested pH of 
between 6.7 and 7.5. 

H. After cleaning is complete, remove protection no longer required.  Remove tape and 
adhesive marks. 

3.3 PRELIMINARY CLEANING 

A. Preliminary Cleaning:  Before beginning general cleaning, remove extraneous 
substances that are resistant to cleaning methods being used.  Extraneous substances 
include paint, calking, mineral deposits, and metallic stains. 
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3.4 PAINT REMOVAL 

A. Paint Removal with Solvent-Type Paint Remover: 

1. Apply thick coating of paint remover to painted masonry with natural-fiber 
cleaning brush, deep-nap roller, or large paint brush. 

2. Allow paint remover to remain on surface for period recommended by 
manufacturer.  Agitate periodically with stiff-fiber brush. 

3. Rinse with hot water applied by low-pressure spray to remove chemicals and 
paint residue. 

3.5 CLEANING BRICKWORK AND CONCRETE 

A. Acidic Chemical Cleaning: 

1. Wet masonry with cold water applied by low-pressure spray. 
2. Apply cleaner to masonry and concrete by brush or low-pressure spray.  Let 

cleaner remain on surface for period indicated below: 

a. As recommended by chemical-cleaner manufacturer and confirmed by 
mockup. 

3. Rinse with cold water applied by low-pressure spray to remove initial acidic 
residue. 

4. Final rinse thoroughly with high-pressure water spray.  Keep cleaned wall areas 
wet and rinsed free of cleaner and residues to prevent streaking. 

5. If additional cleaning is required, use a steam cleaning. 

END OF SECTION 040120 
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SECTION 042000 - UNIT MASONRY

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes unit masonry assemblies consisting of the following: 

1. Concrete masonry units (CMUs). 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For reinforcing steel.  Detail bending and placement of unit masonry 
reinforcing bars.  Comply with ACI 315, "Details and Detailing of Concrete 
Reinforcement." Show elevations of reinforced walls. 

C. Material Certificates:  For each type of product indicated.  Include statements of 
material properties indicating compliance with requirements including compliance with 
standards and type designations within standards. 

1. For masonry units include material test reports substantiating compliance with 
requirements. 

D. Mix Designs:  For each type of mortar and grout.  Include description of type and 
proportions of ingredients. 

PART 2 - PRODUCTS 

2.1 CONCRETE MASONRY UNITS (CMUs) 

A. Shapes:  Provide special shapes for jambs, and other special conditions. 

B. Concrete Masonry Units:  ASTM C 90. 

1. Unit Compressive Strength:  Provide units with minimum average net-area 
compressive strength of 1,900 psi. 

2. Weight Classification:  Lightweight. 

2.2 MORTAR AND GROUT MATERIALS 

A. Portland Cement:  ASTM C 150, Type I or II. 
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B. Hydrated Lime:  ASTM C 207, Type S. 

C. Aggregate for Mortar:  ASTM C 144. 

D. Aggregate for Grout:  ASTM C 404. 

E. Water:  Potable. 

2.3 REINFORCEMENT 

A. Uncoated Steel Reinforcing Bars:  ASTM A 615/A 615M or ASTM A 996/A 996M, 
Grade 60. 

2.4 MORTAR AND GROUT MIXES 

A. General:  Do not use admixtures, unless otherwise indicated. 

1. Do not use calcium chloride in mortar or grout. 
2. Limit cementitious materials in mortar to portland cement and lime. 

B. Mortar for Unit Masonry:  Comply with ASTM C 270, Property Specification. 

1. Type: S. 

C. Grout for Unit Masonry:  Comply with ASTM C 476. 

1. Use grout of type indicated or, if not otherwise indicated, of type (fine or coarse) 
that will comply with Table 1.15.1 in ACI 530.1/ASCE 6/TMS 602 for dimensions 
of grout spaces and pour height. 

2. Compressive strength: 2,000 psi minimum. 
3. Provide grout with a slump of 8 to 11 inches as measured according to 

ASTM C 143/C 143M. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Use full-size units without cutting if possible.  If cutting is required, cut units with motor-
driven saws; provide clean, sharp, unchipped edges.  Allow units to dry before laying 
unless wetting of units is specified.  Install cut units with cut surfaces and, where 
possible, cut edges concealed. 

B. Comply with tolerances in ACI 530.1/ASCE 6/TMS 602 and with the following: 

UNIT MASONRY 042000 - 2



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 

1. For conspicuous vertical lines, such as external corners and jambs, do not vary 
from plumb by more than 1/8 inch in 10 feet, 1/4 inch in 20 feet, or 1/2 inch 
maximum. 

2. For conspicuous horizontal lines, such as lintels, sills, parapets, and reveals, do 
not vary from level by more than 1/8 inch in 10 feet, 1/4 inch in 20 feet, or 1/2 
inch maximum. 

3.2 LAYING MASONRY WALLS 

A. Lay out walls in advance for accurate spacing of surface bond patterns with uniform 
joint thicknesses and for accurate location of openings, movement-type joints, returns, 
and offsets.  Avoid using less-than-half-size units, particularly at corners, jambs, and, 
where possible, at other locations. 

B. Bond Pattern for Exposed Masonry:  Unless otherwise indicated, lay exposed masonry 
in running bond; do not use units with less than nominal 4-inch horizontal face 
dimensions at corners or jambs. 

C. Built-in Work:  As construction progresses, build in items specified in this and other 
Sections.  Fill in solidly with masonry around built-in items. 

D. Fill cores in hollow concrete masonry units with grout 24 inches under bearing plates, 
beams, lintels, posts, and similar items, unless otherwise indicated. 

3.3 MORTAR BEDDING AND JOINTING 

A. Lay hollow concrete masonry units as follows: 

1. With face shells fully bedded in mortar and with head joints of depth equal to bed 
joints. 

2. With webs fully bedded in mortar in all courses of piers, columns, and pilasters. 
3. With webs fully bedded in mortar in grouted masonry, including starting course 

on footings. 
4. With entire units, including areas under cells, fully bedded in mortar at starting 

course on footings where cells are not grouted. 

B. Lay solid masonry units with completely filled bed and head joints; butter ends with 
sufficient mortar to fill head joints and shove into place.  Do not deeply furrow bed 
joints or slush head joints. 

C. Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than 
joint thickness, unless otherwise indicated. 
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3.4 REINFORCED UNIT MASONRY INSTALLATION 

A. Temporary Formwork and Shores:  Construct formwork and shores as needed to 
support reinforced masonry elements during construction. 

1. Construct formwork to provide shape, line, and dimensions of completed 
masonry as indicated.  Make forms sufficiently tight to prevent leakage of mortar 
and grout.  Brace, tie, and support forms to maintain position and shape during 
construction and curing of reinforced masonry. 

2. Do not remove forms and shores until reinforced masonry members have 
hardened sufficiently to carry their own weight and other temporary loads that 
may be placed on them during construction. 

B. Placing Reinforcement:  Comply with requirements in ACI 530.1/ASCE 6/TMS 602. 

C. Grouting:  Do not place grout until entire height of masonry to be grouted has attained 
enough strength to resist grout pressure. 

1. Comply with requirements in ACI 530.1/ASCE 6/TMS 602 for cleanouts and for 
grout placement, including minimum grout space and maximum pour height. 

2. Limit height of vertical grout pours to not more than 60 inches. 

3.5 FIELD QUALITY CONTROL 

A. Inspectors:  Owner will engage qualified independent inspectors to perform inspections 
and prepare reports.  Allow inspectors access to scaffolding and work areas, as 
needed to perform inspections. 

1. Place grout only after inspectors have verified compliance of grout spaces and 
grades, sizes, and locations of reinforcement. 

B. Testing Agency:  Owner will engage a qualified independent testing and inspecting 
agency to perform field tests and inspections indicated below and prepare test reports: 

C. Testing Frequency:  One set of tests for each 5000 sq. ft. of wall area or portion 
thereof. 

D. Mortar Test (Property Specification):  For each mix provided, per ASTM C 780.  Test 
mortar for mortar air content and compressive strength. 

E. Grout Test (Compressive Strength):  For each mix provided, per ASTM C 1019. 

3.6 CLEANING 

A. In-Progress Cleaning:  Clean unit masonry as work progresses by dry brushing to 
remove mortar fins and smears before tooling joints. 
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B. Final Cleaning:  After mortar is thoroughly set and cured, clean exposed masonry as 
follows: 

1. Test cleaning methods on sample wall panel; leave one-half of panel uncleaned 
for comparison purposes. 

2. Protect adjacent surfaces from contact with cleaner. 
3. Wet wall surfaces with water before applying cleaners; remove cleaners promptly 

by rinsing surfaces thoroughly with clear water. 
4. Clean concrete masonry by cleaning method indicated in NCMA TEK 8-2A 

applicable to type of stain on exposed surfaces. 

END OF SECTION 042000 
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SECTION 051200 - STRUCTURAL STEEL FRAMING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Structural steel. 
2. Grout. 

B. Related Sections include the following: 

1. Division 01 Section "Quality Requirements" for independent testing agency 
procedures and administrative requirements. 

2. Division 05 Section "Steel Decking" for field installation of shear connectors. 

1.3 DEFINITIONS 

A. Structural Steel:  Elements of structural-steel frame, as classified by AISC's "Code of 
Standard Practice for Steel Buildings and Bridges," that support design loads. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Show fabrication of structural-steel components. 

1. Include details of cuts, connections, splices, camber, holes, and other pertinent 
data. 

2. Include embedment drawings. 
3. Indicate welds by standard AWS symbols, distinguishing between shop and field 

welds, and show size, length, and type of each weld. 
4. Indicate type, size, and length of bolts, distinguishing between shop and field 

bolts.  Identify pretensioned and slip-critical high-strength bolted connections. 

C. Welding certificates. 

D. Qualification Data:  For Installer and fabricator. 
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E. Mill Test Reports:  Signed by manufacturers certifying that the following products 
comply with requirements: 

1. Structural steel including chemical and physical properties. 
2. Bolts, nuts, and washers including mechanical properties and chemical analysis. 
3. Direct-tension indicators. 
4. Tension-control, high-strength bolt-nut-washer assemblies. 
5. Shear stud connectors. 
6. Shop primers. 
7. Nonshrink grout. 

F. Source quality-control test reports. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  A qualified installer who participates in the AISC Quality 
Certification Program and is designated an AISC-Certified Erector, Category CASE. 

B. Fabricator Qualifications:  Comply with Owner’s requirements for approved fabricators. 

C. Welding:  Qualify procedures and personnel according to AWS D1.1, "Structural 
Welding Code--Steel." 

D. Comply with applicable provisions of the following specifications and documents: 

1. AISC's "Code of Standard Practice for Steel Buildings and Bridges." 
2. AISC's "Seismic Provisions for Structural Steel Buildings" and "Supplement 

No. 2." 
3. AISC's "Specification for Structural Steel Buildings--Allowable Stress Design and 

Plastic Design and Load and Resistance Factor Design Specification for 
Structural Steel Buildings." 

4. AISC's "Specification for the Design of Steel Hollow Structural Sections." 
5. AISC's "Specification for Allowable Stress Design of Single-Angle Members and 

Specification for Load and Resistance Factor Design of Single-Angle Members." 
6. RCSC's "Specification for Structural Joints Using ASTM A 325 or A 490 Bolts." 

E. Preinstallation Conference:  Conduct conference at Project site to comply with 
requirements in Division 01 Section "Project Management and Coordination." 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Store materials to permit easy access for inspection and identification.  Keep steel 
members off ground and spaced by using pallets, dunnage, or other supports and 
spacers.  Protect steel members and packaged materials from erosion and 
deterioration. 
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1. Store fasteners in a protected place.  Clean and relubricate bolts and nuts that 
become dry or rusty before use. 

2. Do not store materials on structure in a manner that might cause distortion, 
damage, or overload to members or supporting structures.  Repair or replace 
damaged materials or structures as directed. 

1.7 COORDINATION 

A. Furnish anchorage items to be embedded in or attached to other construction without 
delaying the Work.  Provide setting diagrams, sheet metal templates, instructions, and 
directions for installation. 

PART 2 - PRODUCTS 

2.1 STRUCTURAL-STEEL MATERIALS 

A. W-Shapes:  ASTM A 992/A 992M. 

B. Plate and Bar:  ASTM A 36/A 36M or ASTM A 572/A 572M, Grade 50. 

C. Cold-Formed Hollow Structural Sections:  ASTM A 500, Grade B, structural tubing. 

D. Welding Electrodes:  Comply with AWS requirements. 

2.2 BOLTS, CONNECTORS, AND ANCHORS 

A. High-Strength Bolts, Nuts, and Washers:  ASTM A 325, Type 1, heavy hex steel 
structural bolts; ASTM A 563 heavy hex carbon-steel nuts; and ASTM F 436 hardened 
carbon-steel washers. 

1. Finish:  Plain. 
2. Direct-Tension Indicators:  ASTM F 959, Type 325 compressible-washer type. 

a. Finish:  Plain. 

B. Unheaded Anchor Rods:  ASTM F 1554, Grade 105. 

1. Configuration:  Straight. 
2. Nuts:  ASTM A 563 heavy-hex carbon steel. 
3. Plate Washers:  ASTM A 36/A 36M carbon steel. 
4. Washers:  ASTM F 436, Type 1, hardened carbon steel. 
5. Finish:  Plain. 

C. Headed Anchor Rods:  ASTM F 1554, Grade 36, straight. 

1. Nuts:  ASTM A 563 heavy-hex carbon steel. 
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2. Plate Washers:  ASTM A 36/A 36M carbon steel. 
3. Washers:  ASTM F 436, Type 1, hardened carbon steel. 
4. Finish:  Plain. 

D. Shear Connectors:  ASTM A 108, Grades 1015 through 1020, headed-stud type, cold-
finished carbon steel; AWS D1.1, Type B. 

E. Sleeve Nuts:  ASTM A 108, Grade 1018, cold-finished carbon steel. 

2.3 PRIMER 

A. Primer:  Fabricator's standard lead- and chromate-free, nonasphaltic, rust-inhibiting 
primer. 

2.4 GROUT 

A. Nonmetallic, Shrinkage-Resistant Grout:  ASTM C 1107, factory-packaged, nonmetallic 
aggregate grout, noncorrosive, nonstaining, mixed with water to consistency suitable 
for application and a 30-minute working time. 

2.5 FABRICATION 

A. Structural Steel:  Fabricate and assemble in shop to greatest extent possible.  
Fabricate according to AISC's "Code of Standard Practice for Steel Buildings and 
Bridges" and AISC's "Specification for Structural Steel Buildings--Allowable Stress 
Design and Plastic Design and Load and Resistance Factor Design Specification for 
Structural Steel Buildings." 

1. Camber structural-steel members where indicated. 
2. Identify high-strength structural steel according to ASTM A 6/ A 6M and maintain 

markings until structural steel has been erected. 
3. Mark and match-mark materials for field assembly. 
4. Complete structural-steel assemblies, including welding of units, before starting 

shop-priming operations. 

B. Thermal Cutting:  Perform thermal cutting by machine to greatest extent possible. 

1. Plane thermally cut edges to be welded to comply with requirements in 
AWS D1.1. 

C. Bolt Holes:  Cut, drill, mechanically thermal cut, or punch standard bolt holes 
perpendicular to metal surfaces. 

D. Finishing:  Accurately finish ends of columns and other members transmitting bearing 
loads. 
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E. Cleaning:  Clean and prepare steel surfaces that are to remain unpainted according to 
SSPC-SP 3, "Power Tool Cleaning." 

F. Shear Connectors:  Prepare steel surfaces as recommended by manufacturer of shear 
connectors.  Use automatic end welding of headed-stud shear connectors according to 
AWS D1.1 and manufacturer's written instructions. 

G. Holes:  Provide holes required for securing other work to structural steel and for 
passage of other work through steel framing members. 

1. Cut, drill, or punch holes perpendicular to steel surfaces.  Do not thermally cut 
bolt holes or enlarge holes by burning. 

2. Base-Plate Holes:  Cut, drill, mechanically thermal cut, or punch holes 
perpendicular to steel surfaces. 

3. Weld threaded nuts to framing and other specialty items indicated to receive 
other work. 

2.6 SHOP CONNECTIONS 

A. High-Strength Bolts:  Shop install high-strength bolts according to RCSC's 
"Specification for Structural Joints Using ASTM A 325 or A 490 Bolts" for type of bolt 
and type of joint specified. 

1. Joint Type:  Snug tightened. 

B. Weld Connections:  Comply with AWS D1.1 for welding procedure specifications, 
tolerances, appearance, and quality of welds and for methods used in correcting 
welding work. 

1. Remove backing bars or runoff tabs, back gouge, and grind steel smooth. 
2. Assemble and weld built-up sections by methods that will maintain true alignment 

of axes without exceeding tolerances of AISC's "Code of Standard Practice for 
Steel Buildings and Bridges" for mill material. 

3. Verify that weld sizes, fabrication sequence, and equipment used for 
architecturally exposed structural steel will limit distortions to allowable 
tolerances. Prevent weld show-through on exposed steel surfaces. 

a. Grind butt welds flush. 
b. Grind or fill exposed fillet welds to smooth profile.  Dress exposed welds. 

2.7 SHOP PRIMING 

A. Shop prime steel surfaces except the following: 

1. Surfaces embedded in concrete or mortar.  Extend priming of partially embedded 
members to a depth of 2 inches. 

2. Surfaces to be field welded. 
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3. Surfaces to be high-strength bolted with slip-critical connections. 
4. Surfaces to receive sprayed fire-resistive materials. 

B. Surface Preparation:  Clean surfaces to be painted.  Remove loose rust and mill scale 
and spatter, slag, or flux deposits.  Prepare surfaces according to the following 
specifications and standards: 

1. SSPC-SP 3, "Power Tool Cleaning." 

C. Priming:  Immediately after surface preparation, apply primer according to 
manufacturer's written instructions and at rate recommended by SSPC to provide a dry 
film thickness of not less than 1.5 mils.  Use priming methods that result in full 
coverage of joints, corners, edges, and exposed surfaces. 

1. Stripe paint corners, crevices, bolts, welds, and sharp edges. 
2. Apply two coats of shop paint to inaccessible surfaces after assembly or erection.  

Change color of second coat to distinguish it from first. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify elevations of concrete- and masonry-bearing surfaces and locations of anchor 
rods, bearing plates, and other embedments, with steel erector present, for compliance 
with requirements. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Provide temporary shores, guys, braces, and other supports during erection to keep 
structural steel secure, plumb, and in alignment against temporary construction loads 
and loads equal in intensity to design loads.  Remove temporary supports when 
permanent structural steel, connections, and bracing are in place, unless otherwise 
indicated. 

1. Do not remove temporary shoring supporting composite deck construction until 
cast-in-place concrete has attained its design compressive strength. 

3.3 ERECTION 

A. Set structural steel accurately in locations and to elevations indicated and according to 
AISC's "Code of Standard Practice for Steel Buildings and Bridges" and "Specification 
for Structural Steel Buildings--Allowable Stress Design and Plastic Design and Load 
and Resistance Factor Design Specification for Structural Steel Buildings." 
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B. Base and Bearing Plates:  Clean concrete- and masonry-bearing surfaces of bond-
reducing materials, and roughen surfaces prior to setting base and bearing plates.  
Clean bottom surface of base and bearing plates. 

1. Set base and bearing plates for structural members on wedges, shims, or setting 
nuts as required. 

2. Weld plate washers to top of base plate. 
3. Snug-tighten anchor rods after supported members have been positioned and 

plumbed.  Do not remove wedges or shims but, if protruding, cut off flush with 
edge of base or bearing plate before packing with grout. 

4. Promptly pack grout solidly between bearing surfaces and base or bearing plates 
so no voids remain.  Neatly finish exposed surfaces; protect grout and allow to 
cure. Comply with manufacturer's written installation instructions for shrinkage-
resistant grouts. 

C. Maintain erection tolerances of structural steel and architecturally exposed structural 
steel within AISC's "Code of Standard Practice for Steel Buildings and Bridges." 

D. Align and adjust various members forming part of complete frame or structure before 
permanently fastening.  Before assembly, clean bearing surfaces and other surfaces 
that will be in permanent contact with members.  Perform necessary adjustments to 
compensate for discrepancies in elevations and alignment. 

1. Level and plumb individual members of structure. 
2. Make allowances for difference between temperature at time of erection and 

mean temperature when structure is completed and in service. 

E. Splice members only where indicated. 

F. Do not use thermal cutting during erection. 

G. Do not enlarge unfair holes in members by burning or using drift pins.  Ream holes that 
must be enlarged to admit bolts. 

H. Shear Connectors:  Prepare steel surfaces as recommended by manufacturer of shear 
connectors.  Use automatic end welding of headed-stud shear connectors according to 
AWS D1.1 and manufacturer's written instructions. 

3.4 FIELD CONNECTIONS 

A. High-Strength Bolts:  Install high-strength bolts according to RCSC's "Specification for 
Structural Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint 
specified. 

1. Joint Type:  Snug tightened. 
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B. Weld Connections:  Comply with AWS D1.1 for welding procedure specifications, 
tolerances, appearance, and quality of welds and for methods used in correcting 
welding work. 

1. Comply with AISC's "Code of Standard Practice for Steel Buildings and Bridges" 
and "Specification for Structural Steel Buildings--Allowable Stress Design and 
Plastic Design and Load and Resistance Factor Design Specification for 
Structural Steel Buildings" for bearing, adequacy of temporary connections, 
alignment, and removal of paint on surfaces adjacent to field welds. 

2. Remove backing bars or runoff tabs, back gouge, and grind steel smooth. 
3. Assemble and weld built-up sections by methods that will maintain true alignment 

of axes without exceeding tolerances of AISC's "Code of Standard Practice for 
Steel Buildings and Bridges" for mill material. 

4. Verify that weld sizes, fabrication sequence, and equipment used for 
architecturally exposed structural steel will limit distortions to allowable 
tolerances. Prevent weld show-through on exposed steel surfaces. 

a. Grind butt welds flush. 
b. Grind or fill exposed fillet welds to smooth profile.  Dress exposed welds. 

3.5 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified independent testing and inspecting 
agency to inspect field welds and high-strength bolted connections. 

B. Bolted Connections:  Shop-bolted connections will be tested and inspected according 
to RCSC's "Specification for Structural Joints Using ASTM A 325 or A 490 Bolts." 

C. Welded Connections:  Field welds will be visually inspected according to AWS D1.1. 

1. In addition to visual inspection, field welds will be tested according to AWS D1.1 
and the following inspection procedures, at testing agency's option: 

a. Liquid Penetrant Inspection:  ASTM E 165. 
b. Magnetic Particle Inspection:  ASTM E 709; performed on root pass and on 

finished weld.  Cracks or zones of incomplete fusion or penetration will not 
be accepted. 

c. Ultrasonic Inspection:  ASTM E 164. 
d. Radiographic Inspection:  ASTM E 94. 

D. In addition to visual inspection, test and inspect field-welded shear connectors 
according to requirements in AWS D1.1 for stud welding and as follows: 

1. Perform bend tests if visual inspections reveal either a less-than- continuous 
360-degree flash or welding repairs to any shear connector. 

2. Conduct tests on additional shear connectors if weld fracture occurs on shear 
connectors already tested, according to requirements in AWS D1.1. 
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E. Correct deficiencies in Work that test reports and inspections indicate does not comply 
with the Contract Documents. 

3.6 REPAIRS AND PROTECTION 

A. Touchup Painting:  After installation, promptly clean, prepare, and prime or reprime 
field connections, rust spots, and abraded surfaces of prime-painted joists and 
accessories, bearing plates, and abutting structural steel. 

1. Clean and prepare surfaces by SSPC-SP 2 hand-tool cleaning or SSPC-SP 3 
power-tool cleaning. 

2. Apply a compatible primer of same type as shop primer used on adjacent 
surfaces. 

END OF SECTION 051200 
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SECTION 053100 - STEEL DECKING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Composite floor deck. 

B. Related Sections include the following: 

1. Division 03 Section "Cast-in-Place Concrete" for concrete fill. 
2. Division 05 Section "Structural Steel Framing" for shop- and field-welded shear 

connectors. 

1.3 SUBMITTALS 

A. Product Data:  For each type of deck, accessory, and product indicated. 

B. Shop Drawings:  Show layout and types of deck panels, anchorage details, reinforcing 
channels, pans, cut deck openings, special jointing, accessories, and attachments to 
other construction. 

C. Product Certificates:  For each type of steel deck, signed by product manufacturer. 

D. Welding certificates. 

E. Field quality-control test and inspection reports. 

F. Product Test Reports:  Based on evaluation of comprehensive tests performed by a 
qualified testing agency, indicating that each of the following complies with 
requirements: 

1. Power-actuated mechanical fasteners. 

G. Research/Evaluation Reports:  For steel deck. 

STEEL DECKING 053100 - 1 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
1.4 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent agency qualified according to 
ASTM E 329 for testing indicated. 

B. Welding:  Qualify procedures and personnel according to AWS D1.3, "Structural 
Welding Code - Sheet Steel." 

C. AISI Specifications:  Comply with calculated structural characteristics of steel deck 
according to AISI's "North American Specification for the Design of Cold-Formed Steel 
Structural Members." 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Protect steel deck from corrosion, deformation, and other damage during delivery, 
storage, and handling. 

B. Stack steel deck on platforms or pallets and slope to provide drainage.  Protect with a 
waterproof covering and ventilate to avoid condensation. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Steel Deck: 

a. ASC Profiles, Inc. 
b. Nucor Corp.; Vulcraft Division. 
c. Verco Manufacturing Co. 

2.2 COMPOSITE FLOOR DECK 

A. Composite Steel Floor Deck:  Fabricate panels, with integrally embossed or raised 
pattern ribs and interlocking side laps, to comply with "SDI Specifications and 
Commentary for Composite Steel Floor Deck," in SDI Publication No. 30, with the 
minimum section properties indicated, and with the following: 

1. Galvanized Steel Sheet:  ASTM A 653/A 653M, Structural Steel (SS), Grade 33, 
G60 zinc coating. 

2. Profile Depth:  As indicated. 
3. Design Uncoated-Steel Thickness: As indicated. 
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4. Span Condition:  As indicated. 

2.3 ACCESSORIES 

A. General:  Provide manufacturer's standard accessory materials for deck that comply 
with requirements indicated. 

B. Mechanical Fasteners:  Corrosion-resistant, low-velocity, power-actuated or 
pneumatically driven carbon-steel fasteners; or self-drilling, self-threading screws. 

C. Side-Lap Fasteners:  Corrosion-resistant, hexagonal washer head; self-drilling, carbon-
steel screws, No. 10 minimum diameter. 

D. Flexible Closure Strips:  Vulcanized, closed-cell, synthetic rubber. 

E. Miscellaneous Sheet Metal Deck Accessories:  Steel sheet, minimum yield strength of 
33,000 psi, not less than 0.0359-inch design uncoated thickness, of same material and 
finish as deck; of profile indicated or required for application. 

F. Pour Stops and Girder Fillers:  Steel sheet, minimum yield strength of 33,000 psi, of 
same material and finish as deck, and of thickness and profile recommended by SDI 
Publication No. 30 for overhang and slab depth. 

G. Column Closures, End Closures, Z-Closures, and Cover Plates:  Steel sheet, of same 
material, finish, and thickness as deck, unless otherwise indicated. 

H. Weld Washers:  Uncoated steel sheet, shaped to fit deck rib, 0.0598 inch thick, with 
factory-punched hole of 3/8-inch minimum diameter. 

I. Galvanizing Repair Paint:  ASTM A 780. 

J. Repair Paint:  Manufacturer's standard rust-inhibitive primer of same color as primer. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine supporting frame and field conditions for compliance with requirements for 
installation tolerances and other conditions affecting performance. 

3.2 INSTALLATION, GENERAL 

A. Install deck panels and accessories according to applicable specifications and 
commentary in SDI Publication No. 30, manufacturer's written instructions, and 
requirements in this Section. 
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B. Install temporary shoring before placing deck panels, if required to meet deflection 
limitations. 

C. Locate deck bundles to prevent overloading of supporting members. 

D. Place deck panels on supporting frame and adjust to final position with ends accurately 
aligned and bearing on supporting frame before being permanently fastened.  Do not 
stretch or contract side-lap interlocks. 

E. Place deck panels flat and square and fasten to supporting frame without warp or 
deflection. 

F. Cut and neatly fit deck panels and accessories around openings and other work 
projecting through or adjacent to deck. 

G. Provide additional reinforcement and closure pieces at openings as required for 
strength, continuity of deck, and support of other work. 

H. Comply with AWS requirements and procedures for manual shielded metal arc 
welding, appearance and quality of welds, and methods used for correcting welding 
work. 

I. Mechanical fasteners may be used in lieu of welding to fasten deck.  Locate 
mechanical fasteners and install according to deck manufacturer's written instructions. 

3.3 FLOOR-DECK INSTALLATION 

A. Fasten floor-deck panels to steel supporting members by arc spot (puddle) welds of the 
surface diameter indicated and as follows: 

1. Weld Diameter:  3/4 inch, nominal. 
2. Weld Spacing:  Space and locate welds as indicated. 
3. Weld Washers:  Install weld washers at each weld location. 

B. Side-Lap and Perimeter Edge Fastening:  Fasten side laps and perimeter edges of 
panels between supports, as indicated on the structural drawings. 

C. End Bearing:  Install deck ends over supporting frame with a minimum end bearing of 2 
inches, with end joints as follows: 

1. End Joints:  Lapped or butted at Contractor's option. 

D. Pour Stops and Girder Fillers:  Weld steel sheet pour stops and girder fillers to 
supporting structure according to SDI recommendations, unless otherwise indicated. 

E. Floor-Deck Closures:  Weld steel sheet column closures, cell closures, and Z-closures 
to deck, according to SDI recommendations, to provide tight-fitting closures at open 
ends of ribs and sides of deck. 
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3.4 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified independent testing and inspecting 
agency to perform field tests and inspections and prepare test reports. 

B. Field welds will be subject to inspection. 

C. Testing agency will report inspection results promptly and in writing to Contractor and 
Architect. 

D. Remove and replace work that does not comply with specified requirements. 

E. Additional inspecting, at Contractor's expense, will be performed to determine 
compliance of corrected work with specified requirements. 

3.5 REPAIRS AND PROTECTION 

A. Galvanizing Repairs:  Prepare and repair damaged galvanized coatings on both 
surfaces of deck with galvanized repair paint according to ASTM A 780 and 
manufacturer's written instructions. 

B. Repair Painting:  Wire brush and clean rust spots, welds, and abraded areas on both 
surfaces of prime-painted deck immediately after installation, and apply repair paint. 

1. Apply repair paint, of same color as adjacent shop-primed deck, to bottom 
surfaces of deck exposed to view. 

C. Provide final protection and maintain conditions to ensure that steel deck is without 
damage or deterioration at time of Substantial Completion. 

END OF SECTION 053100 
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SECTION 057000 - DECORATIVE METAL

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Window security bars. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated, including finishing materials. 

B. Shop Drawings:  Show fabrication and installation details for decorative metal. 

1. Include plans, elevations, component details, and attachments to other work. 
2. Indicate materials and profiles of each decorative metal member, fittings, joinery, 

finishes, fasteners, anchorages, and accessory items. 

C. Qualification Data:  For qualified fabricator and powder-coating applicator. 

D. Welding certificates. 

1.4 QUALITY ASSURANCE 

A. Fabricator Qualifications:  A firm experienced in producing decorative metal similar to 
that indicated for this Project and with a record of successful in-service performance, 
as well as sufficient production capacity to produce required units. 

B. Installer Qualifications:  Fabricator of products. 

C. Powder-Coating Applicator Qualifications:  A firm experienced in successfully applying 
powder coatings of type indicated and employing competent control personnel to 
conduct continuing, effective quality-control program to ensure compliance with 
requirements. 

D. Welding Qualifications:  Qualify procedures and personnel according to the following: 

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel." 
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1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store decorative metal in a well-ventilated area, away from uncured concrete and 
masonry, and protected from weather, moisture, soiling, abrasion, extreme 
temperatures, and humidity. 

1.6 PROJECT CONDITIONS 

A. Field Measurements:  Verify actual locations of walls and other construction contiguous 
with decorative metal by field measurements before fabrication and indicate 
measurements on Shop Drawings. 

1.7 COORDINATION 

A. Coordinate installation of anchorages for decorative metal items.  Furnish setting 
drawings, templates, and directions for installing anchorages.  Deliver such items to 
Project site in time for installation. 

PART 2 - PRODUCTS 

2.1 METALS, GENERAL 

A. Metal Surfaces, General:  Provide materials with smooth, flat surfaces unless 
otherwise indicated.  Provide materials without seam marks, roller marks, rolled trade 
names, stains, discolorations, or blemishes. 

2.2 STEEL AND IRON 

A. Plates, Shapes, and Bars:  ASTM A 36/A 36M. 

2.3 FASTENERS 

A. Fasteners for Anchoring to Other Construction:  Unless otherwise indicated, select 
fasteners of type, grade, and class required to produce connections suitable for 
anchoring indicated items to other types of construction indicated. 

B. Post-Installed Anchors:  

1. Material for Exterior Locations:  Alloy Group 1 stainless-steel bolts, ASTM F 593, 
and nuts, ASTM F 594. 
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2.4 MISCELLANEOUS MATERIALS 

A. Welding Rods and Bare Electrodes:  Select according to AWS specifications for metal 
alloy welded. 

B. Galvanizing Repair Paint:  High-zinc-dust-content paint complying with SSPC-Paint 20 
and compatible with paints specified to be used over it. 

2.5 FABRICATION, GENERAL 

A. Assemble items in the shop to greatest extent possible to minimize field splicing and 
assembly.  Disassemble units only as necessary for shipping and handling limitations.  
Clearly mark units for reassembly and coordinated installation.  Use connections that 
maintain structural value of joined pieces. 

B. Form decorative metal to required shapes and sizes, true to line and level with true 
curves and accurate angles and surfaces.  Finish exposed surfaces to smooth, sharp, 
well-defined lines and arris. 

C. Cut, drill, and punch metals cleanly and accurately.  Remove burrs and ease edges to 
a radius of approximately 1/32 inch unless otherwise indicated.  Remove sharp or 
rough areas on exposed surfaces. 

D. Mill joints to a tight, hairline fit.  Cope or miter corner joints.  Fabricate connections that 
will be exposed to weather in a manner to exclude water. 

E. Provide necessary rebates, lugs, and brackets to assemble units and to attach to other 
work.  Cut, reinforce, drill, and tap as needed to receive finish hardware, screws, and 
similar items unless otherwise indicated. 

F. Comply with AWS for recommended practices in shop welding.  Clean exposed welded 
joints of flux, and dress exposed and contact surfaces. 

2.6 WINDOW SECURITY BARS 

A. General:  Fabricate decorative window bars to designs indicated from steel bars and 
shapes of sizes and profiles indicated.  Form steel bars by coping, mitering, and 
welding. 

B. Welding:  Interconnect grille members with full-length, full-penetration welds unless 
otherwise indicated.  Use welding method that is appropriate for metal and finish 
indicated and that develops full strength of members joined.  Finish exposed welds and 
surfaces smooth, flush, and blended to match adjoining surfaces. 

C. Brackets, Fittings, and Anchors:  Provide wall brackets, fittings, and anchors to connect 
decorative window grilles to other work unless otherwise indicated. 
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1. Furnish inserts and other anchorage devices to connect decorative window 
grilles to concrete and masonry work.  Coordinate anchorage devices with 
supporting structure. 

2. Fabricate anchorage devices that are capable of withstanding loads indicated. 

2.7 FINISHES, GENERAL 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" 
for recommendations for applying and designating finishes. 

2.8 STEEL AND IRON FINISHES 

A. Galvanizing:  Hot-dip galvanize products made from rolled, pressed, and forged steel 
shapes, castings, plates, bars, and strips indicated to be galvanized to comply with 
ASTM A 123/A 123M. 

1. Hot-dip galvanize steel and iron hardware indicated to be galvanized to comply 
with ASTM A 153/A 153M. 

2. Do not quench or apply post-galvanizing treatments that might interfere with paint 
adhesion. 

B. Powder-Coat Finish:  Prepare, treat, and coat galvanized metal to comply with resin 
manufacturer's written instructions and as follows: 

1. Prepare galvanized metal by thoroughly removing grease, dirt, oil, flux, and other 
foreign matter. 

2. Treat prepared metal with zinc-phosphate pretreatment, rinse, and seal surfaces. 
3. Apply thermosetting polyester or acrylic urethane powder coating with cured-film 

thickness not less than 1.5 mils. 
4. Color:  As selected by Architect from manufacturer's full range. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of 
decorative metal. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Provide anchorage devices and fasteners where needed to secure decorative metal to 
in-place construction. 
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B. Perform cutting, drilling, and fitting required to install decorative metal.  Set products 
accurately in location, alignment, and elevation, measured from established lines and 
levels.   

C. Do not cut or abrade finishes that cannot be completely restored in the field.  Return 
items with such finishes to the shop for required alterations, followed by complete 
refinishing, or provide new units as required. 

D. Restore protective coverings that have been damaged during shipment or installation.  
Remove protective coverings only when there is no possibility of damage from other 
work yet to be performed at same location. 

1. Retain protective coverings intact; remove coverings simultaneously from 
similarly finished items to preclude nonuniform oxidation and discoloration. 

3.3 INSTALLING DECORATIVE WINDOW SECURITY BARS 

A. Fasten security bar frames to concrete and masonry walls with postinstalled anchors.  
Peen exposed threads of anchors to prevent removal of security bars. 

3.4 CLEANING AND PROTECTION 

A. Unless otherwise indicated, clean metals by washing thoroughly with clean water and 
soap, rinsing with clean water, and drying with soft cloths. 

B. Touchup Painting:  Immediately after erection, clean field welds, bolted connections, 
and abraded areas of shop paint, and paint exposed areas with same material as used 
for shop painting to comply with SSPC-PA 1 for touching up shop-painted surfaces. 

1. Apply by brush or spray to provide a minimum 2.0-mil dry film thickness. 

C. Galvanized Surfaces:  Clean field welds, bolted connections, and abraded areas and 
repair galvanizing to comply with ASTM A 780. 

D. Protect finishes of decorative metal from damage during construction period with 
temporary protective coverings approved by decorative metal fabricator.  Remove 
protective covering at time of Substantial Completion. 

E. Restore finishes damaged during installation and construction period so no evidence 
remains of correction work.  Return items that cannot be refinished in the field to the 
shop; make required alterations and refinish entire unit, or provide new units. 

END OF SECTION 057000 
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SECTION 061053 - MISCELLANEOUS ROUGH CARPENTRY

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Wood blocking and nailers. 

1.3 DEFINITIONS 

A. Dimension Lumber:  Lumber of 2 inches nominal or greater but less than 5 inches 
nominal in least dimension. 

B. Lumber grading agencies, and the abbreviations used to reference them, include the 
following: 

1. WCLIB:  West Coast Lumber Inspection Bureau 
2. WWPA:  Western Wood Products Association. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers between each bundle to provide air circulation.  Provide 
for air circulation around stacks and under coverings. 

B. Deliver interior wood materials that are to be exposed to view only after building is 
enclosed and weatherproof, wet work other than painting is dry, and HVAC system is 
operating and maintaining temperature and humidity at occupancy levels. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading 
agency is indicated, provide lumber that complies with the applicable rules of any rules-
writing agency certified by the ALSC Board of Review.  Provide lumber graded by an 
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agency certified by the ALSC Board of Review to inspect and grade lumber under the 
rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 

for moisture content specified.  Where actual sizes are indicated, they are 
minimum dressed sizes for dry lumber. 

3. Provide dressed lumber, S4S, unless otherwise indicated. 

2.2 MISCELLANEOUS LUMBER 

A. General:  Provide miscellaneous lumber indicated and lumber for support or 
attachment of other construction, including the following: 

1. Blocking. 
2. Nailers. 

B. For items of dimension lumber size, provide Construction or No. 2 grade lumber with 
19 percent maximum moisture content and the following species: 

1. Western woods; WCLIB or WWPA. 

C. For blocking and nailers, select and cut lumber to eliminate knots and other defects 
that will interfere with attachment of other work. 

2.3 FASTENERS 

A. General:  Provide fasteners of size and type indicated that comply with requirements 
specified in this Article for material and manufacture. 

B. Nails, Brads, and Staples:  ASTM F 1667. 

C. Power-Driven Fasteners:  NES NER-272. 

D. Wood Screws:  ASME B18.6.1. 

E. Screws for Fastening to Cold-Formed Metal Framing:  ASTM C 954, except with wafer 
heads and reamer wings, length as recommended by screw manufacturer for material 
being fastened. 

F. Lag Bolts:  ASME B18.2.1. 

G. Bolts:  Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts 
and, where indicated, flat washers. 

H. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with 
capability to sustain, without failure, a load equal to 6 times the load imposed when 
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installed in unit masonry assemblies and equal to 4 times the load imposed when 
installed in concrete as determined by testing per ASTM E 488 conducted by a 
qualified independent testing and inspecting agency. 

1. Material:  Carbon-steel components, zinc plated to comply with ASTM B 633, 
Class Fe/Zn 5. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Set carpentry to required levels and lines, with members plumb, true to line, cut, and 
fitted.  Fit carpentry to other construction; scribe and cope as needed for accurate fit.  
Locate nailers, blocking, and similar supports to comply with requirements for attaching 
other construction. 

B. Framing Standard:  Comply with AF&PA's "Details for Conventional Wood Frame 
Construction," unless otherwise indicated. 

C. Provide blocking and framing as indicated and as required to support facing materials, 
fixtures, specialty items, and trim. 

D. Sort and select lumber so that natural characteristics will not interfere with installation 
or with fastening other materials to lumber.  Do not use materials with defects that 
interfere with function of member or pieces that are too small to use with minimum 
number of joints or optimum joint arrangement. 

E. Install where indicated and where required for attaching other work.  Form to shapes 
indicated and cut as required for true line and level of attached work.  Coordinate 
locations with other work involved. 

F. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with 
surfaces, unless otherwise indicated. 

END OF SECTION 061053 
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SECTION 064023 - INTERIOR ARCHITECTURAL WOODWORK

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Plastic-laminate cabinets. 
2. Plastic-laminate countertops. 

B. Related Sections include the following: 

1. Division 06 Section "Rough Carpentry" for wood furring, blocking, shims, and 
hanging strips required for installing woodwork and concealed within other 
construction before woodwork installation. 

1.3 DEFINITIONS 

A. Interior architectural woodwork includes wood furring, blocking, shims, and hanging 
strips for installing woodwork items unless concealed within other construction before 
woodwork installation. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated, including cabinet hardware and 
accessories. 

B. Shop Drawings:  Show location of each item, dimensioned plans and elevations, large-
scale details, attachment devices, and other components. 

1. Show details full size. 
2. Show locations and sizes of furring, blocking, and hanging strips, including 

concealed blocking and reinforcement specified in other Sections. 
3. Show locations and sizes of cutouts and holes for plumbing fixtures and other 

items installed in architectural woodwork. 

C. Samples for Initial Selection: 
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1. Plastic laminates. 
2. Thermoset decorative panels. 

D. Qualification Data:  For Installer and fabricator. 

1.5 QUALITY ASSURANCE 

A. Fabricator Qualifications:  Shop that employs skilled workers who custom-fabricate 
products similar to those required for this Project, whose products have a record of 
successful in-service performance.  

B. Installer Qualifications:  Fabricator of products. 

C. Quality Standard:  Unless otherwise indicated, comply with AWI's "Architectural 
Woodwork Quality Standards" for grades of interior architectural woodwork indicated 
for construction, finishes, installation, and other requirements. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Do not deliver woodwork until painting and similar operations that could damage 
woodwork have been completed in installation areas.  If woodwork must be stored in 
other than installation areas, store only in areas where environmental conditions 
comply with requirements specified in "Project Conditions" Article. 

1.7 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not deliver or install woodwork until building is 
enclosed, wet work is complete, and HVAC system is operating and maintaining 
temperature and relative humidity at occupancy levels during the remainder of the 
construction period. 

B. Field Measurements:  Where woodwork is indicated to fit to other construction, verify 
dimensions of other construction by field measurements before fabrication, and 
indicate measurements on Shop Drawings.  Coordinate fabrication schedule with 
construction progress to avoid delaying the Work. 

1. Locate concealed framing, blocking, and reinforcements that support woodwork 
by field measurements before being enclosed, and indicate measurements on 
Shop Drawings. 

1.8 COORDINATION 

A. Coordinate sizes and locations of framing, blocking, furring, reinforcements, and other 
related units of Work specified in other Sections to ensure that interior architectural 
woodwork can be supported and installed as indicated. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide materials that comply with requirements of AWI's quality standard for 
each type of woodwork and quality grade specified, unless otherwise indicated. 

B. Wood Products:  Comply with the following: 

1. Provide wood products made with binders and adhesives that do not contain 
urea formaldehyde.  

2. Hardboard:  AHA A135.4. 
3. Medium-Density Fiberboard:  ANSI A208.2, Grade MD. 
4. Particleboard:  ANSI A208.1, Grade M-2 and M-2-Exterior Glue. 

C. Thermoset Decorative Panels:  Particleboard or medium-density fiberboard finished 
with thermally fused, melamine-impregnated decorative paper complying with 
LMA SAT-1. 

1. Provide PVC or polyester edge banding complying with LMA EDG-1 on 
components with exposed or semiexposed edges. 

D. High-Pressure Decorative Laminate:  NEMA LD 3, grades as indicated or, if not 
indicated, as required by woodwork quality standard. 

1. Available Manufacturers:  Subject to compliance with requirements, 
manufacturers offering high-pressure decorative laminates that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Formica Corporation. 
b. Nevamar Company, LLC; Decorative Products Div. 
c. Wilsonart International; Div. of Premark International, Inc. 

2.2 CABINET HARDWARE AND ACCESSORIES 

A. General:  Provide cabinet hardware and accessory materials associated with 
architectural cabinets. 

B. Frameless Concealed Hinges (European Type):  BHMA A156.9, B01602, 100 degrees 
of opening. 

C. Back-Mounted Pulls:  BHMA A156.9, B02011. 

D. Wire Pulls:  Back mounted, solid metal, 4 inches long, 5/16 inch in diameter. 

E. Shelf Rests:  BHMA A156.9, B04013; metal, two-pin type with shelf hold-down clip. 
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F. Drawer Slides:  BHMA A156.9, B05091. 

1. Heavy Duty (Grade 1HD-100):  Side mounted; full-extension type; zinc-plated 
steel ball-bearing slides. 

G. Exposed Hardware Finishes:  For exposed hardware, provide finish that complies with 
BHMA A156.18 for BHMA finish number indicated. 

1. Satin Chromium Plated:  BHMA 626 for brass or bronze base; BHMA 652 for 
steel base. 

H. For concealed hardware, provide manufacturer's standard finish that complies with 
product class requirements in BHMA A156.9. 

2.3 MISCELLANEOUS MATERIALS 

A. Furring, Blocking, Shims, and Hanging Strips:  Softwood or hardwood lumber, kiln 
dried to less than 15 percent moisture content. 

B. Anchors:  Select material, type, size, and finish required for each substrate for secure 
anchorage.  Provide nonferrous-metal or hot-dip galvanized anchors and inserts on 
inside face of exterior walls and elsewhere as required for corrosion resistance.  
Provide toothed-steel or lead expansion sleeves for drilled-in-place anchors. 

C. Adhesives, General:  Do not use adhesives that contain urea formaldehyde. 

D. VOC Limits for Installation Adhesives and Glues:  Use installation adhesives that 
comply with the following limits for VOC content when calculated according to 
40 CFR 59, Subpart D (EPA Method 24): 

1. Wood Glues:  30 g/L. 
2. Contact Adhesive:  250 g/L. 

2.4 FABRICATION, GENERAL 

A. Interior Woodwork Grade:  Unless otherwise indicated, provide Custom-grade interior 
woodwork complying with referenced quality standard. 

B. Wood Moisture Content:  Comply with requirements of referenced quality standard for 
wood moisture content in relation to ambient relative humidity during fabrication and in 
installation areas. 

C. Complete fabrication, including assembly and hardware application, to maximum 
extent possible before shipment to Project site.  Disassemble components only as 
necessary for shipment and installation.  Where necessary for fitting at site, provide 
ample allowance for scribing, trimming, and fitting. 
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1. Trial fit assemblies at fabrication shop that cannot be shipped completely 
assembled.  Install dowels, screws, bolted connectors, and other fastening 
devices that can be removed after trial fitting.  Verify that various parts fit as 
intended and check measurements of assemblies against field measurements 
indicated on Shop Drawings before disassembling for shipment. 

D. Shop-cut openings to maximum extent possible to receive hardware, appliances, 
plumbing fixtures, electrical work, and similar items.  Locate openings accurately and 
use templates or roughing-in diagrams to produce accurately sized and shaped 
openings.  Sand edges of cutouts to remove splinters and burrs. 

1. Seal edges of openings in countertops with a coat of varnish. 

2.5 PLASTIC-LAMINATE CABINETS 

A. AWI Type of Cabinet Construction:  Flush overlay. 

B. Laminate Cladding for Exposed Surfaces:  High-pressure decorative laminate 
complying with the following requirements: 

1. Horizontal Surfaces Other Than Tops:  Grade HGS. 
2. Vertical Surfaces:  Grade VGS. 
3. Edges:  Grade VGS. 

C. Materials for Semiexposed Surfaces: 

1. Surfaces Other Than Drawer Bodies:  Thermoset decorative panels. 
2. Drawer Sides and Backs:  Thermoset decorative panels. 
3. Drawer Bottoms:  Thermoset decorative panels. 

D. Colors, Patterns, and Finishes:  Provide materials and products that result in colors 
and textures of exposed laminate surfaces complying with the following requirements: 

1. As selected by Architect from laminate manufacturer's full range in the following 
categories: 

a. Solid colors, matte finish. 

E. Provide dust panels of 1/4-inch plywood or tempered hardboard above compartments 
and drawers, unless located directly under tops. 

2.6 PLASTIC-LAMINATE COUNTERTOPS 

A. High-Pressure Decorative Laminate Grade:  HGS. 

B. Colors, Patterns, and Finishes:  Provide materials and products that result in colors 
and textures of exposed laminate surfaces complying with the following requirements: 

INTERIOR ARCHITECTURAL WOODWORK 064023 - 5 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 

1. As selected by Architect from manufacturer's full range in the following 
categories: 

a. Solid colors, matte finish. 

C. Edge Treatment:  Same as laminate cladding on horizontal surfaces. 

D. Core Material:  Particleboard or medium-density fiberboard. 

E. Core Material at Sinks:  Particleboard or medium-density fiberboard made with exterior 
glue. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Before installation, condition woodwork to average prevailing humidity conditions in 
installation areas. 

B. Before installing architectural woodwork, examine shop-fabricated work for completion 
and complete work as required, including removal of packing. 

3.2 INSTALLATION 

A. Grade:  Install woodwork to comply with requirements for the same grade specified in 
Part 2 for fabrication of type of woodwork involved. 

B. Assemble woodwork and complete fabrication at Project site to comply with 
requirements for fabrication in Part 2, to extent that it was not completed in the shop. 

C. Install woodwork level, plumb, true, and straight.  Shim as required with concealed 
shims.  Install level and plumb (including tops) to a tolerance of 1/8 inch in 96 inches. 

D. Scribe and cut woodwork to fit adjoining work, refinish cut surfaces, and repair 
damaged finish at cuts. 

E. Anchor woodwork to anchors or blocking built in or directly attached to substrates.  
Secure with countersunk, concealed fasteners and blind nailing as required for 
complete installation.   

F. Cabinets:  Install without distortion so doors and drawers fit openings properly and are 
accurately aligned.  Adjust hardware to center doors and drawers in openings and to 
provide unencumbered operation.  Complete installation of hardware and accessory 
items as indicated. 

1. Install cabinets with no more than 1/8 inch in 96-inch sag, bow, or other variation 
from a straight line. 
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2. Fasten wall cabinets through back, near top and bottom, at ends and not more 
than 16 inches o.c. with toggle bolts through metal backing or metal framing 
behind wall finish. 

G. Countertops:  Anchor securely by screwing through corner blocks of base cabinets or 
other supports into underside of countertop. 

1. Install countertops with no more than 1/8 inch in 96-inch sag, bow, or other 
variation from a straight line. 

2. Secure backsplashes to tops with concealed metal brackets at 16 inches o.c. and 
to walls with adhesive. 

3. Calk space between backsplash and wall with sealant specified in Division 07 
Section "Joint Sealants." 

3.3 ADJUSTING AND CLEANING 

A. Repair damaged and defective woodwork, where possible, to eliminate functional and 
visual defects; where not possible to repair, replace woodwork.  Adjust joinery for 
uniform appearance. 

B. Clean, lubricate, and adjust hardware. 

C. Clean woodwork on exposed and semiexposed surfaces.   

END OF SECTION 064023 
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SECTION 078413 - PENETRATION FIRESTOPPING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes through-penetration firestop systems for penetrations through 
fire-resistance-rated constructions, including both empty openings and openings 
containing penetrating items. 

B. Related Sections include the following: 

1. Division 07 Section "Fire-Resistive Joint Systems." 
2. Division 21 Sections specifying fire-suppression piping penetrations. 
3. Division 22 and 23 Sections specifying duct and piping penetrations. 
4. Division 26, 27, and 28 Sections specifying cable and conduit penetrations. 

1.3 PERFORMANCE REQUIREMENTS 

A. General:  For penetrations through the following fire-resistance-rated constructions, 
including both empty openings and openings containing penetrating items, provide 
through-penetration firestop systems that are produced and installed to resist spread of 
fire according to requirements indicated, resist passage of smoke and other gases, and 
maintain original fire-resistance rating of construction penetrated. 

1. Fire-resistance-rated walls. 

B. Rated Systems:  Provide through-penetration firestop systems with the following 
ratings determined per ASTM E 814 or UL 1479: 

1. F-Rated Systems:  Provide through-penetration firestop systems with F-ratings 
indicated, but not less than that equaling or exceeding fire-resistance rating of 
constructions penetrated. 

C. For through-penetration firestop systems exposed to view, traffic, moisture, and 
physical damage, provide products that, after curing, do not deteriorate when exposed 
to these conditions both during and after construction. 

PENETRATION FIRESTOPPING 078413 - 1



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 

1. For piping penetrations for plumbing and wet-pipe sprinkler systems, provide 
moisture-resistant through-penetration firestop systems. 

2. For penetrations involving insulated piping, provide through-penetration firestop 
systems not requiring removal of insulation. 

D. For through-penetration firestop systems exposed to view, provide products with flame-
spread and smoke-developed indexes of less than 25 and 450, respectively, as 
determined per ASTM E 84. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For each through-penetration firestop system, show each type of 
construction condition penetrated, relationships to adjoining construction, and type of 
penetrating item.  Include firestop design designation of qualified testing and inspecting 
agency that evidences compliance with requirements for each condition indicated. 

1. Submit documentation, including illustrations, from a qualified testing and 
inspecting agency that is applicable to each through-penetration firestop system 
configuration for construction and penetrating items. 

2. Where Project conditions require modification to a qualified testing and 
inspecting agency's illustration for a particular through-penetration firestop 
condition, submit illustration, with modifications marked, approved by through-
penetration firestop system manufacturer's fire-protection engineer as an 
engineering judgment or equivalent fire-resistance-rated assembly. 

C. Through-Penetration Firestop System Schedule:  Indicate locations of each through-
penetration firestop system, along with the following information: 

1. Types of penetrating items. 
2. Types of constructions penetrated, including fire-resistance ratings and, where 

applicable, thicknesses of construction penetrated. 
3. Through-penetration firestop systems for each location identified by firestop 

design designation of qualified testing and inspecting agency. 

D. Qualification Data:  For Installer. 

E. Product Certificates:  For through-penetration firestop system products, signed by 
product manufacturer. 

F. Product Test Reports:  From a qualified testing agency indicating through-penetration 
firestop system complies with requirements, based on comprehensive testing of current 
products. 
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1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  A firm experienced in installing through-penetration firestop 
systems similar in material, design, and extent to that indicated for this Project, whose 
work has resulted in construction with a record of successful performance. 

B. Installation Responsibility:  Assign installation of through-penetration firestop systems 
and fire-resistive joint systems in Project to a single qualified installer. 

C. Source Limitations:  Obtain through-penetration firestop systems, for each kind of 
penetration and construction condition indicated, through one source from a single 
manufacturer. 

D. Fire-Test-Response Characteristics:  Provide through-penetration firestop systems that 
comply with the following requirements and those specified in Part 1 "Performance 
Requirements" Article: 

1. Firestopping tests are performed by a qualified testing and inspecting agency.  A 
qualified testing and inspecting agency is UL, or another agency performing 
testing and follow-up inspection services for firestop systems acceptable to 
authorities having jurisdiction. 

2. Through-penetration firestop systems are identical to those tested per testing 
standard referenced in "Part 1 Performance Requirements" Article.  Provide 
rated systems complying with the following requirements: 

a. Through-penetration firestop system products bear classification marking of 
qualified testing and inspecting agency. 

b. Through-penetration firestop systems correspond to those indicated by 
reference to through-penetration firestop system designations listed by the 
following: 

1) UL in its "Fire Resistance Directory." 

E. Preinstallation Conference:  Conduct conference at Project site to comply with 
requirements in Division 01 Section "Project Management and Coordination." 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver through-penetration firestop system products to Project site in original, 
unopened containers or packages with intact and legible manufacturers' labels 
identifying product and manufacturer, date of manufacture, lot number, shelf life if 
applicable, qualified testing and inspecting agency's classification marking applicable to 
Project, curing time, and mixing instructions for multicomponent materials. 

B. Store and handle materials for through-penetration firestop systems to prevent their 
deterioration or damage due to moisture, temperature changes, contaminants, or other 
causes. 
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1.7 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not install through-penetration firestop systems when 
ambient or substrate temperatures are outside limits permitted by through-penetration 
firestop system manufacturers or when substrates are wet due to rain, frost, 
condensation, or other causes. 

B. Ventilate through-penetration firestop systems per manufacturer's written instructions 
by natural means or, where this is inadequate, forced-air circulation. 

1.8 COORDINATION 

A. Coordinate construction of openings and penetrating items to ensure that through-
penetration firestop systems are installed according to specified requirements. 

B. Coordinate sizing of sleeves, openings, core-drilled holes, or cut openings to 
accommodate through-penetration firestop systems. 

C. Notify Owner's inspecting agency at least seven days in advance of through-
penetration firestop system installations; confirm dates and times on days preceding 
each series of installations. 

D. Do not cover up through-penetration firestop system installations that will become 
concealed behind other construction until each installation has been examined 
by Owner's inspecting agency and building inspector, if required by authorities having 
jurisdiction. 

PART 2 - PRODUCTS 

2.1 FIRESTOPPING, GENERAL 

A. Compatibility:  Provide through-penetration firestop systems that are compatible with 
one another; with the substrates forming openings; and with the items, if any, 
penetrating through-penetration firestop systems, under conditions of service and 
application, as demonstrated by through-penetration firestop system manufacturer 
based on testing and field experience. 

B. Accessories:  Provide components for each through-penetration firestop system that 
are needed to install fill materials and to comply with Part 1 "Performance 
Requirements" Article.  Use only components specified by through-penetration firestop 
system manufacturer and approved by qualified testing and inspecting agency for 
firestop systems indicated.  Accessories include, but are not limited to, the following 
items: 

1. Permanent forming/damming/backing materials, including the following: 
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a. Slag-/rock-wool-fiber insulation. 
b. Sealants used in combination with other forming/damming/backing 

materials to prevent leakage of fill materials in liquid state. 
c. Fire-rated form board. 
d. Fillers for sealants. 

2. Temporary forming materials. 
3. Substrate primers. 
4. Collars. 
5. Steel sleeves. 

2.2 FILL MATERIALS 

A. General:  Provide through-penetration firestop systems containing the types of fill 
materials indicated in the Through-Penetration Firestop System Schedule at the end of 
Part 3 by referencing the types of materials described in this Article.  Fill materials are 
those referred to in directories of referenced testing and inspecting agencies as "fill," 
"void," or "cavity" materials. 

B. Latex Sealants:  Single-component latex formulations that after cure do not re-emulsify 
during exposure to moisture. 

C. Firestop Devices:  Factory-assembled collars formed from galvanized steel and lined 
with intumescent material sized to fit specific diameter of penetrant. 

D. Intumescent Composite Sheets:  Rigid panels consisting of aluminum-foil-faced 
elastomeric sheet bonded to galvanized steel sheet. 

E. Intumescent Putties:  Nonhardening dielectric, water-resistant putties containing no 
solvents, inorganic fibers, or silicone compounds. 

F. Intumescent Wrap Strips:  Single-component intumescent elastomeric sheets with 
aluminum foil on one side. 

G. Pillows/Bags:  Reusable heat-expanding pillows/bags consisting of glass-fiber cloth 
cases filled with a combination of mineral-fiber, water-insoluble expansion agents, and 
fire-retardant additives. 

H. Silicone Foams:  Multicomponent, silicone-based liquid elastomers that, when mixed, 
expand and cure in place to produce a flexible, nonshrinking foam. 

I. Silicone Sealants:  Single-component, silicone-based, neutral-curing elastomeric 
sealants of grade indicated below: 

1. Grade for Vertical Surfaces:  Nonsag formulation for openings in vertical and 
other surfaces. 
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2.3 MIXING 

A. For those products requiring mixing before application, comply with through-
penetration firestop system manufacturer's written instructions for accurate 
proportioning of materials, water (if required), type of mixing equipment, selection of 
mixer speeds, mixing containers, mixing time, and other items or procedures needed to 
produce products of uniform quality with optimum performance characteristics for 
application indicated. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance with 
requirements for opening configurations, penetrating items, substrates, and other 
conditions affecting performance of work. 

1. Proceed with installation only after unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Surface Cleaning:  Clean out openings immediately before installing through-
penetration firestop systems to comply with firestop system manufacturer's written 
instructions and with the following requirements: 

1. Remove from surfaces of opening substrates and from penetrating items foreign 
materials that could interfere with adhesion of through-penetration firestop 
systems. 

2. Clean opening substrates and penetrating items to produce clean, sound 
surfaces capable of developing optimum bond with through-penetration firestop 
systems.  Remove loose particles remaining from cleaning operation. 

B. Priming:  Prime substrates where recommended in writing by through-penetration 
firestop system manufacturer using that manufacturer's recommended products and 
methods.  Confine primers to areas of bond; do not allow spillage and migration onto 
exposed surfaces. 

C. Masking Tape:  Use masking tape to prevent through-penetration firestop systems 
from contacting adjoining surfaces that will remain exposed on completion of Work and 
that would otherwise be permanently stained or damaged by such contact or by 
cleaning methods used to remove smears from firestop system materials.  Remove 
tape as soon as possible without disturbing firestop system's seal with substrates. 
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3.3 THROUGH-PENETRATION FIRESTOP SYSTEM INSTALLATION 

A. General:  Install through-penetration firestop systems to comply with Part 1 
"Performance Requirements" Article and with firestop system manufacturer's written 
installation instructions and published drawings for products and applications indicated. 

B. Install forming/damming/backing materials and other accessories of types required to 
support fill materials during their application and in the position needed to produce 
cross-sectional shapes and depths required to achieve fire ratings indicated. 

1. After installing fill materials and allowing them to fully cure, remove combustible 
forming materials and other accessories not indicated as permanent components 
of firestop systems. 

C. Install fill materials for firestop systems by proven techniques to produce the following 
results: 

1. Fill voids and cavities formed by openings, forming materials, accessories, and 
penetrating items as required to achieve fire-resistance ratings indicated. 

2. Apply materials so they contact and adhere to substrates formed by openings 
and penetrating items. 

3. For fill materials that will remain exposed after completing Work, finish to produce 
smooth, uniform surfaces that are flush with adjoining finishes. 

3.4 IDENTIFICATION 

A. Identify through-penetration firestop systems with preprinted metal or plastic labels.  
Attach labels permanently to surfaces adjacent to and within 6 inches of edge of the 
firestop systems so that labels will be visible to anyone seeking to remove penetrating 
items or firestop systems.  Use mechanical fasteners for metal labels.  For plastic 
labels, use self-adhering type with adhesives capable of permanently bonding labels to 
surfaces on which labels are placed and, in combination with label material, will result 
in partial destruction of label if removal is attempted.  Include the following information 
on labels: 

1. The words "Warning - Through-Penetration Firestop System - Do Not Disturb.  
Notify Building Management of Any Damage." 

2. Contractor's name, address, and phone number. 
3. Through-penetration firestop system designation of applicable testing and 

inspecting agency. 
4. Date of installation. 
5. Through-penetration firestop system manufacturer's name. 
6. Installer's name. 
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3.5 FIELD QUALITY CONTROL 

A. Inspecting Agency:  Owner will engage a qualified, independent inspecting agency to 
inspect through-penetration firestops.  Independent inspecting agency shall comply 
with ASTM E 2174 requirements including those related to qualifications, conducting 
inspections, and preparing test reports. 

B. Where deficiencies are found, repair or replace through-penetration firestop systems 
so they comply with requirements. 

C. Proceed with enclosing through-penetration firestop systems with other construction 
only after inspection reports are issued and firestop installations comply with 
requirements. 

3.6 CLEANING AND PROTECTING 

A. Clean off excess fill materials adjacent to openings as Work progresses by methods 
and with cleaning materials that are approved in writing by through-penetration firestop 
system manufacturers and that do not damage materials in which openings occur. 

B. Provide final protection and maintain conditions during and after installation that ensure 
that through-penetration firestop systems are without damage or deterioration at time 
of Substantial Completion.  If, despite such protection, damage or deterioration occurs, 
cut out and remove damaged or deteriorated through-penetration firestop systems 
immediately and install new materials to produce systems complying with specified 
requirements. 

3.7 THROUGH-PENETRATION FIRESTOP SYSTEM SCHEDULE 

A. Where UL-classified systems are indicated, they refer to alpha-alpha-numeric 
designations listed in UL's "Fire Resistance Directory" under product Category XHEZ. 

B. Firestop Systems with No Penetrating Items:  

1. Available UL-Classified Systems: W-L- 0001-0999. 
2. Type of Fill Materials:  One or more of the following: 

a. Latex sealant. 
b. Silicone sealant. 
c. Intumescent putty. 

C. Firestop Systems for Metallic Pipes, Conduit, or Tubing:  

1. Available UL-Classified Systems: W-L- 1001-1999. 
2. Type of Fill Materials:  One or more of the following: 

a. Latex sealant. 
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b. Silicone sealant. 
c. Intumescent putty. 

D. Firestop Systems for Nonmetallic Pipe, Conduit, or Tubing:  

1. Available UL-Classified Systems: W-L- 2001-2999. 
2. Type of Fill Materials:  One or more of the following: 

a. Latex sealant. 
b. Silicone sealant. 
c. Intumescent putty. 
d. Intumescent wrap strips. 
e. Firestop device. 

E. Firestop Systems for Electrical Cables:  

1. Available UL-Classified Systems:  W-L- 3001-3999. 
2. Type of Fill Materials:  One or more of the following: 

a. Latex sealant. 
b. Silicone sealant. 
c. Intumescent putty. 
d. Silicone foam. 
e. Pillows/bags. 

F. Firestop Systems for Insulated Pipes:  

1. Available UL-Classified Systems: W-L- 5001-5999. 
2. Type of Fill Materials:  One or more of the following: 

a. Latex sealant. 
b. Intumescent putty. 
c. Silicone foam. 
d. Intumescent wrap strips. 

G. Firestop Systems for Miscellaneous Electrical Penetrants:  

1. Available UL-Classified Systems: W-L- 6001-6999. 
2. Type of Fill Materials:  One or more of the following: 

a. Latex sealant. 
b. Intumescent putty. 

H. Firestop Systems for Miscellaneous Mechanical Penetrants:  

1. Available UL-Classified Systems:  W-L- 7001-7999. 
2. Type of Fill Materials:  One or both of the following: 

a. Latex sealant. 
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I. Firestop Systems for Groupings of Penetrants:  

1. Available UL-Classified Systems: W-L- 8001-8999. 
2. Type of Fill Materials:  One or more of the following: 

a. Latex sealant. 
b. Intumescent wrap strips. 
c. Firestop device. 
d. Intumescent composite sheet. 

END OF SECTION 078413 
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SECTION 078446 - FIRE-RESISTIVE JOINT SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes fire-resistive joint systems for the following: 

1. Head-of-wall joints. 

B. Related Sections include the following: 

1. Division 07 Section "Penetration Firestopping" for systems installed in openings 
in walls with and without penetrating items. 

2. Division 07 Section "Joint Sealants" for non-fire-resistive joint sealants. 

1.3 PERFORMANCE REQUIREMENTS 

A. General:  Provide fire-resistive joint systems that are produced and installed to resist 
spread of fire according to requirements indicated, resist passage of smoke and other 
gases, and maintain original fire-resistance rating of assembly in which fire-resistive 
joint systems are installed. 

B. Provide systems with assembly ratings equaling or exceeding the fire-resistance 
ratings of construction that they join, and with movement capabilities and indicated as 
determined by ASTM E 1966 or UL 2079.   

C. For fire-resistive systems exposed to view, provide products with flame-spread and 
smoke-developed indexes of less than 25 and 450, respectively, as determined per 
ASTM E 84. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For each fire-resistive joint system, show each kind of construction 
condition in which joints are installed; also show relationships to adjoining construction.  
Include fire-resistive joint system design designation of testing and inspecting agency 
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acceptable to authorities having jurisdiction that demonstrates compliance with 
requirements for each condition indicated. 

1. Submit documentation, including illustrations, from a qualified testing and 
inspecting agency that is applicable to each fire-resistive joint system 
configuration for construction and penetrating items. 

C. Product Certificates:  For each type of fire-resistive joint system, signed by product 
manufacturer. 

D. Qualification Data:  For Installer. 

E. Field quality-control test reports. 

F. Evaluation Reports:  Evidence of fire-resistive joint systems' compliance with 
ICC ES AC30, from the ICC Evaluation Service. 

G. Research/Evaluation Reports:  For each type of fire-resistive joint system. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  A firm experienced in installing fire-resistive joint systems 
similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful performance. 

B. Installation Responsibility:  Assign installation of through-penetration firestop systems 
and fire-resistive joint systems in Project to a single qualified installer. 

C. Source Limitations:  Obtain fire-resistive joint systems, for each kind of joint and 
construction condition indicated, through one source from a single manufacturer. 

D. Fire-Test-Response Characteristics:  Provide fire-resistive joint systems that comply 
with the following requirements and those specified in Part 1 "Performance 
Requirements" Article: 

1. Fire-resistance tests are performed by a qualified testing and inspecting agency.  
A qualified testing and inspecting agency is UL or another agency performing 
testing and follow-up inspection services for fire-resistive joint systems 
acceptable to authorities having jurisdiction. 

2. Fire-resistive joint systems are identical to those tested per methods indicated in 
Part 1 "Performance Requirements" Article and comply with the following: 

a. Fire-resistive joint system products bear classification marking of qualified 
testing and inspecting agency. 

b. Fire-resistive joint systems correspond to those indicated by referencing 
system designations of the qualified testing and inspecting agency. 
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1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver fire-resistive joint system products to Project site in original, unopened 
containers or packages with qualified testing and inspecting agency's classification 
marking applicable to Project and with intact and legible manufacturers' labels 
identifying product and manufacturer, date of manufacture, lot number, shelf life, curing 
time, and mixing instructions for multicomponent materials. 

B. Store and handle materials for fire-resistive joint systems to prevent their deterioration 
or damage due to moisture, temperature changes, contaminants, or other causes. 

1.7 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not install fire-resistive joint systems when ambient or 
substrate temperatures are outside limits permitted by fire-resistive joint system 
manufacturers or when substrates are wet due to rain, frost, condensation, or other 
causes. 

B. Ventilate fire-resistive joint systems per manufacturer's written instructions by natural 
means or, if this is inadequate, forced-air circulation. 

1.8 COORDINATION 

A. Coordinate construction of joints to ensure that fire-resistive joint systems are installed 
according to specified requirements. 

B. Coordinate sizing of joints to accommodate fire-resistive joint systems. 

C. Notify Owner's inspecting agency at least seven days in advance of fire-resistive joint 
system installations; confirm dates and times on days preceding each series of 
installations. 

D. Do not cover up fire-resistive joint system installations that will become concealed 
behind other construction until Owner's inspecting agency and building inspector of 
authorities having jurisdiction have examined each installation. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Products:  Subject to compliance with requirements, fire-resistive joint 
systems that may be incorporated into the Work include, but are not limited to, those 
systems indicated in the Fire-Resistive Joint System Schedule at the end of Part 3. 
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2.2 FIRE-RESISTIVE JOINT SYSTEMS 

A. Compatibility:  Provide fire-resistive joint systems that are compatible with joint 
substrates, under conditions of service and application, as demonstrated by fire-
resistive joint system manufacturer based on testing and field experience. 

B. Accessories:  Provide components of fire-resistive joint systems, including primers and 
forming materials, that are needed to install fill materials and to comply with Part 1 
"Performance Requirements" Article.  Use only components specified by fire-resistive 
joint system manufacturer and approved by the qualified testing and inspecting agency 
for systems indicated. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance with 
requirements for joint configurations, substrates, and other conditions affecting 
performance of work. 

1. Proceed with installation only after unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Surface Cleaning:  Clean joints immediately before installing fire-resistive joint systems 
to comply with fire-resistive joint system manufacturer's written instructions and the 
following requirements: 

1. Remove from surfaces of joint substrates foreign materials that could interfere 
with adhesion of fill materials. 

2. Clean joint substrates to produce clean, sound surfaces capable of developing 
optimum bond with fill materials.  Remove loose particles remaining from 
cleaning operation. 

3. Remove laitance and form-release agents from concrete. 

B. Priming:  Prime substrates where recommended in writing by fire-resistive joint system 
manufacturer using that manufacturer's recommended products and methods.  Confine 
primers to areas of bond; do not allow spillage and migration onto exposed surfaces. 

C. Masking Tape:  Use masking tape to prevent fill materials of fire-resistive joint system 
from contacting adjoining surfaces that will remain exposed on completion of Work and 
that would otherwise be permanently stained or damaged by such contact or by 
cleaning methods used to remove smears from fire-resistive joint system materials.  
Remove tape as soon as possible without disturbing fire-resistive joint system's seal 
with substrates or damaging adjoining surfaces. 
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3.3 INSTALLATION 

A. General:  Install fire-resistive joint systems to comply with Part 1 "Performance 
Requirements" Article and fire-resistive joint system manufacturer's written installation 
instructions for products and applications indicated. 

B. Install forming/packing/backing materials and other accessories of types required to 
support fill materials during their application and in position needed to produce cross-
sectional shapes and depths required to achieve fire ratings indicated. 

C. Install fill materials for fire-resistive joint systems by proven techniques to produce the 
following results: 

1. Fill voids and cavities formed by openings and forming/packing/backing materials 
as required to achieve fire-resistance ratings indicated. 

2. Apply fill materials so they contact and adhere to substrates formed by joints. 
3. For fill materials that will remain exposed after completing Work, finish to produce 

smooth, uniform surfaces that are flush with adjoining finishes. 

3.4 FIELD QUALITY CONTROL 

A. Inspecting Agency:  Owner will engage a qualified independent inspecting agency to 
inspect fire-resistive joint systems and prepare inspection reports. 

B. Testing Services:  Inspecting of completed installations of fire-resistive joint systems 
shall take place in successive stages as installation of fire-resistive joint systems 
proceeds.  Do not proceed with installation of joint systems for the next area until 
inspecting agency determines completed work shows compliance with requirements. 

1. Inspecting agency shall state in each report whether inspected fire-resistive joint 
systems comply with or deviate from requirements. 

C. Remove and replace fire-resistive joint systems where inspections indicate that they do 
not comply with specified requirements. 

D. Additional inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

E. Proceed with enclosing fire-resistive joint systems with other construction only after 
inspection reports are issued and fire-resistive joint systems comply with requirements. 

3.5 CLEANING AND PROTECTING 

A. Clean off excess fill materials adjacent to joints as Work progresses by methods and 
with cleaning materials that are approved in writing by fire-resistive joint system 
manufacturers and that do not damage materials in which openings occur. 
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B. Provide final protection and maintain conditions during and after installation that ensure 
fire-resistive joint systems are without damage or deterioration at time of Substantial 
Completion.  If damage or deterioration occurs despite such protection, cut out and 
remove damaged or deteriorated fire-resistive joint systems immediately and install 
new materials to produce fire-resistive joint systems complying with specified 
requirements. 

3.6 FIRE-RESISTIVE JOINT SYSTEM SCHEDULE 

A. Designation System for Joints in or between Fire-Resistance-Rated Constructions:  
Alphanumeric systems listed in UL's "Fire Resistance Directory" under Product 
Category XHBN. 

B. Head-of-Wall Fire-Resistive Joint Systems:  

1. Available UL-Classified Systems:  HW-D-0000-0999. 
2. Assembly Rating:  1 hour. 
3. Joint Width:  As indicated. 
4. Movement Capabilities:  Class II - 25 percent compression or extension. 

END OF SECTION 078446 
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SECTION 079200 - JOINT SEALANTS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes joint sealants for the applications indicated in the Joint-Sealant 
Schedule at the end of Part 3.  

1.3 PERFORMANCE REQUIREMENTS 

A. Provide elastomeric joint sealants that establish and maintain watertight and airtight 
continuous joint seals without staining or deteriorating joint substrates. 

B. Provide joint sealants for interior applications that establish and maintain airtight and 
water-resistant continuous joint seals without staining or deteriorating joint substrates. 

1.4 SUBMITTALS 

A. Product Data:  For each joint-sealant product indicated. 

B. Samples for Initial Selection:  Manufacturer's color charts consisting of strips of cured 
sealants showing the full range of colors available for each product exposed to view. 

C. Qualification Data:  For Installer. 

D. Compatibility and Adhesion Test Reports:  From sealant manufacturer, indicating the 
following: 

1. Materials forming joint substrates and joint-sealant backings have been tested for 
compatibility and adhesion with joint sealants. 

2. Interpretation of test results and written recommendations for primers and 
substrate preparation needed for adhesion. 

E. Product Test Reports:  Based on comprehensive testing of product formulations 
performed by a qualified testing agency, indicating that sealants comply with 
requirements. 

F. Warranties:  Special warranties specified in this Section. 
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1.5 QUALITY ASSURANCE 

A. Source Limitations:  Obtain each type of joint sealant through one source from a single 
manufacturer. 

B. Product Testing:  Obtain test results for "Product Test Reports" Paragraph in 
"Submittals" Article from a qualified testing agency based on testing current sealant 
formulations within a 36-month period preceding the commencement of the Work. 

1. Testing Agency Qualifications:  An independent testing agency qualified 
according to ASTM C 1021 to conduct the testing indicated, as documented 
according to ASTM E 548. 

2. Test elastomeric joint sealants for compliance with requirements specified by 
reference to ASTM C 920, and where applicable, to other standard test methods. 

3. Test other joint sealants for compliance with requirements indicated by 
referencing standard specifications and test methods. 

C. Preconstruction Field-Adhesion Testing:  Before installing elastomeric sealants, field 
test their adhesion to Project joint substrates as follows: 

1. Locate test joints where indicated on Project or, if not indicated, as directed by 
Architect. 

2. Conduct field tests for each application indicated below: 

a. Each type of elastomeric sealant and joint substrate indicated. 
b. Each type of nonelastomeric sealant and joint substrate indicated. 

3. Notify Architect seven days in advance of dates and times when test joints will be 
erected. 

4. Arrange for tests to take place with joint-sealant manufacturer's technical 
representative present. 

a. Test Method:  Test joint sealants according to Method A, Field-Applied 
Sealant Joint Hand Pull Tab, in Appendix X1 in ASTM C 1193. 

1) For joints with dissimilar substrates, verify adhesion to each substrate 
separately; extend cut along one side, verifying adhesion to opposite 
side.  Repeat procedure for opposite side. 

5. Report whether sealant in joint connected to pulled-out portion failed to adhere to 
joint substrates or tore cohesively.  Include data on pull distance used to test 
each type of product and joint substrate.  For sealants that fail adhesively, retest 
until satisfactory adhesion is obtained. 

6. Evaluation of Preconstruction Field-Adhesion-Test Results:  Sealants not 
evidencing adhesive failure from testing, in absence of other indications of 
noncompliance with requirements, will be considered satisfactory.  Do not use 
sealants that fail to adhere to joint substrates during testing. 
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1.6 PROJECT CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted 
by joint-sealant manufacturer or are below 40 deg F. 

2. When joint substrates are wet. 
3. Where joint widths are less than those allowed by joint-sealant manufacturer for 

applications indicated. 
4. Contaminants capable of interfering with adhesion have not yet been removed 

from joint substrates. 

1.7 WARRANTY 

A. Special Installer's Warranty:  Installer's standard form in which Installer agrees to repair 
or replace elastomeric joint sealants that do not comply with performance and other 
requirements specified in this Section within specified warranty period. 

1. Warranty Period:  Two years from date of Substantial Completion. 

B. Special Manufacturer's Warranty:  Manufacturer's standard form in which elastomeric 
sealant manufacturer agrees to furnish elastomeric joint sealants to repair or replace 
those that do not comply with performance and other requirements specified in this 
Section within specified warranty period. 

1. Warranty Period:  5 years from date of Substantial Completion. 

C. Special warranties specified in this Article exclude deterioration or failure of elastomeric 
joint sealants from the following: 

1. Movement of the structure resulting in stresses on the sealant exceeding sealant 
manufacturer's written specifications for sealant elongation and compression 
caused by structural settlement or errors attributable to design or construction. 

2. Disintegration of joint substrates from natural causes exceeding design 
specifications. 

3. Mechanical damage caused by individuals, tools, or other outside agents. 
4. Changes in sealant appearance caused by accumulation of dirt or other 

atmospheric contaminants. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Products:  Subject to compliance with requirements, products that may be 
incorporated into the Work include, but are not limited to, products listed in other Part 2 
articles. 
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2.2 MATERIALS, GENERAL 

A. Compatibility:  Provide joint sealants, backings, and other related materials that are 
compatible with one another and with joint substrates under conditions of service and 
application, as demonstrated by sealant manufacturer, based on testing and field 
experience. 

B. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full 
range. 

2.3 ELASTOMERIC JOINT SEALANTS 

A. Elastomeric Sealants:  Comply with ASTM C 920 and other requirements indicated for 
each liquid-applied chemically curing sealant specified, including those referencing 
ASTM C 920 classifications for type, grade, class, and uses related to exposure and 
joint substrates. 

B. Single-Component Mildew-Resistant Acid-Curing Silicone Sealant:  

1. Available Products: 

a. Dow Corning Corporation; 786 Mildew Resistant. 
b. GE Silicones; Sanitary SCS1700. 
c. Tremco; Tremsil 200. 

2. Type and Grade:  S (single component) and NS (nonsag). 
3. Class:  25. 
4. Use Related to Exposure:  NT (nontraffic). 
5. Uses Related to Joint Substrates:  G, A, and, as applicable to joint substrates 

indicated, O. 

a. Use O Joint Substrates:  Plastic laminate, ceramic tile. 

C. Multicomponent Nonsag Urethane Sealant:  

1. Available Products: 

a. Sika Corporation, Inc.; Sikaflex - 2c NS TG. 
b. Sonneborn, Division of ChemRex Inc.; NP 2. 
c. Tremco; Vulkem 227. 

2. Type and Grade:  M (multicomponent) and NS (nonsag). 
3. Class:  25. 
4. Uses Related to Exposure:  T (traffic) and NT (nontraffic). 
5. Uses Related to Joint Substrates:  M, A, and, as applicable to joint substrates 

indicated, O. 
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a. Use O Joint Substrates:  Aluminum with anodic finish, metals coated with a 
high-performance coating, galvanized and painted steel. 

2.4 LATEX JOINT SEALANTS 

A. Latex Sealant:  Comply with ASTM C 834, Type P, Grade NF. 

B. Available Products: 

1. Bostik Findley; Chem-Calk 600. 
2. Pecora Corporation; AC-20+. 
3. Tremco; Tremflex 834. 

2.5 ACOUSTICAL JOINT SEALANTS 

A. Acoustical Sealant for Exposed and Concealed Joints:  Manufacturer's standard 
nonsag, paintable, nonstaining latex sealant complying with ASTM C 834 that 
effectively reduces airborne sound transmission through perimeter joints and openings 
in building construction as demonstrated by testing representative assemblies 
according to ASTM E 90. 

1. Available Products: 

a. Pecora Corporation; AC-20 FTR Acoustical and Insulation Sealant. 
b. United States Gypsum Co.; SHEETROCK Acoustical Sealant. 
c. Or equal. 

2.6 JOINT-SEALANT BACKING 

A. General:  Provide sealant backings of material and type that are nonstaining; are 
compatible with joint substrates, sealants, primers, and other joint fillers; and are 
approved for applications indicated by sealant manufacturer based on field experience 
and laboratory testing. 

B. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a 
surface skin), and of size and density to control sealant depth and otherwise contribute 
to producing optimum sealant performance: 

C. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant 
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials 
or joint surfaces at back of joint where such adhesion would result in sealant failure.  
Provide self-adhesive tape where applicable. 
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2.7 MISCELLANEOUS MATERIALS 

A. Primer:  Material recommended by joint-sealant manufacturer where required for 
adhesion of sealant to joint substrates indicated, as determined from preconstruction 
joint-sealant-substrate tests and field tests. 

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of 
sealants and sealant backing materials, free of oily residues or other substances 
capable of staining or harming joint substrates and adjacent nonporous surfaces in any 
way, and formulated to promote optimum adhesion of sealants to joint substrates. 

C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and 
surfaces adjacent to joints. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance 
with requirements for joint configuration, installation tolerances, and other conditions 
affecting joint-sealant performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants 
to comply with joint-sealant manufacturer's written instructions and the following 
requirements: 

1. Remove all foreign material from joint substrates that could interfere with 
adhesion of joint sealant, including dust, paints (except for permanent, protective 
coatings tested and approved for sealant adhesion and compatibility by sealant 
manufacturer), old joint sealants, oil, grease, waterproofing, water repellents, 
water, surface dirt, and frost. 

2. Clean porous joint substrate surfaces by brushing, grinding, blast cleaning, 
mechanical abrading, or a combination of these methods to produce a clean, 
sound substrate capable of developing optimum bond with joint sealants.  
Remove loose particles remaining after cleaning operations above by vacuuming 
or blowing out joints with oil-free compressed air.  Porous joint substrates include 
the following: 

a. Concrete. 
b. Masonry. 

3. Remove laitance and form-release agents from concrete. 
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4. Clean nonporous surfaces with chemical cleaners or other means that do not 
stain, harm substrates, or leave residues capable of interfering with adhesion of 
joint sealants.  Nonporous joint substrates include the following: 

a. Metal. 
b. Porcelain enamel. 

B. Joint Priming:  Prime joint substrates, where recommended in writing by joint-sealant 
manufacturer, based on preconstruction joint-sealant-substrate tests or prior 
experience.  Apply primer to comply with joint-sealant manufacturer's written 
instructions.  Confine primers to areas of joint-sealant bond; do not allow spillage or 
migration onto adjoining surfaces. 

C. Masking Tape:  Use masking tape where required to prevent contact of sealant with 
adjoining surfaces that otherwise would be permanently stained or damaged by such 
contact or by cleaning methods required to remove sealant smears.  Remove tape 
immediately after tooling without disturbing joint seal. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. General:  Comply with joint-sealant manufacturer's written installation instructions for 
products and applications indicated, unless more stringent requirements apply. 

B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use 
of joint sealants as applicable to materials, applications, and conditions indicated. 

C. Acoustical Sealant Application Standard:  Comply with recommendations in 
ASTM C 919 for use of joint sealants in acoustical applications as applicable to 
materials, applications, and conditions indicated. 

D. Install sealant backings of type indicated to support sealants during application and at 
position required to produce cross-sectional shapes and depths of installed sealants 
relative to joint widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant 

application and replace them with dry materials. 

E. Install bond-breaker tape behind sealants where sealant backings are not used 
between sealants and backs of joints. 

F. Install sealants using proven techniques that comply with the following and at the same 
time backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
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3. Produce uniform, cross-sectional shapes and depths relative to joint widths that 
allow optimum sealant movement capability. 

G. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning 
or curing begins, tool sealants according to requirements specified below to form 
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to 
ensure contact and adhesion of sealant with sides of joint. 

1. Remove excess sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by sealant manufacturer and that 

do not discolor sealants or adjacent surfaces. 
3. Provide concave joint configuration per Figure 5A in ASTM C 1193, unless 

otherwise indicated. 

a. Use masking tape to protect surfaces adjacent to recessed tooled joints. 

3.4 CLEANING 

A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses 
by methods and with cleaning materials approved in writing by manufacturers of joint 
sealants and of products in which joints occur. 

3.5 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating 
substances and from damage resulting from construction operations or other causes 
so sealants are without deterioration or damage at time of Substantial Completion.  If, 
despite such protection, damage or deterioration occurs, cut out and remove damaged 
or deteriorated joint sealants immediately so installations with repaired areas are 
indistinguishable from original work. 

3.6 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application JS-1:  Exterior perimeter joints between adjacent exterior wall 
surfaces and frames of doors and windows. 

1. Joint Sealant:  Multi-component nonsag urethane sealant. 

B. Joint-Sealant Application JS-2:  Interior perimeter joints of exterior openings. 

1. Joint Sealant:  Multi-component nonsag urethane sealant. 

C. Joint-Sealant Application JS-3:  Interior joints between plumbing fixtures and adjoining 
walls, floors, and counters. 

1. Joint Sealant:  Single-component mildew-resistant acid-curing silicone sealant. 
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D. Joint-Sealant Application JS-4:  Perimeter joints between interior wall surfaces and 
frames of interior doors. 

1. Joint Sealant:  Latex sealant. 

E. Joint-Sealant Application JS-5:  Interior joints and penetrations in acoustical 
assemblies. 

1. Joint Sealant:  Acoustical. 

END OF SECTION 079200 
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SECTION 079500 - EXPANSION CONTROL

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Architectural joint systems for building interiors. 

1.3 DEFINITIONS 

A. Movement Capability:  Value obtained from the difference between widest and 
narrowest widths of a joint opening typically expressed in numerical values (mm or 
inches) or a percentage (plus or minus) of nominal value of joint width. 

B. Nominal Joint Width:  The width of the linear opening specified in practice and in which 
the joint system is installed. 

1.4 SUBMITTALS 

A. Shop Drawings:  Provide the following for each joint system specified: 

1. Placement Drawings:  Include line diagrams showing plans, elevations, sections, 
details, splices, blockout requirement, entire route of each joint system, and 
attachments to other work.  Where joint systems change planes, provide 
isometric or clearly detailed drawing depicting how components interconnect. 

2. Architectural Joint System Schedule:  Prepared by or under the supervision of 
the supplier.  Include the following information in tabular form: 

a. Manufacturer and model number for each joint system. 
b. Joint system location cross-referenced to Drawings. 
c. Nominal joint width. 
d. Movement capability. 
e. Classification as seismic. 
f. Materials, colors, and finishes. 
g. Product options. 
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1.5 QUALITY ASSURANCE 

A. Source Limitations:  Obtain interior architectural joint systems through one source from 
a single manufacturer. 

B. Product Options:  Drawings indicate size, profiles, and dimensional requirements of 
architectural joint systems and are based on the specific systems indicated.  Refer to 
Division 01 Section "Product Requirements." 

1. Do not modify intended aesthetic effects, as judged solely by Architect, except 
with Architect's approval.  If modifications are proposed, submit comprehensive 
explanatory data to Architect for review. 

C. Accessibility Requirements:  Comply with applicable provisions in the U.S. Architectural 
& Transportation Barriers Compliance Board's "Americans with Disabilities Act (ADA), 
Accessibility Guidelines (ADAAG)",  and ICC A117.1. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Aluminum:  ASTM B 221, Alloy 6063-T5 for extrusions; ASTM B 209, Alloy 6061-T6 for 
sheet and plate. 

1. Apply manufacturer's standard protective coating on aluminum surfaces to be 
placed in contact with cementitious materials. 

2. Mill Finish:  AA-M10 (Mechanical Finish:  as fabricated, unspecified). 
3. Class II, Clear Anodic Finish:  AA-M12C22A31 (Mechanical Finish:  nonspecular 

as fabricated; Chemical Finish:  etched, medium matte; Anodic Coating:  
Architectural Class II, clear coating 0.010 mm or thicker) complying with 
AAMA 611. 

B. Accessories:  Manufacturer's standard anchors, clips, fasteners, set screws, spacers, 
and other accessories compatible with material in contact, as indicated or required for 
complete installations. 

2.2 ARCHITECTURAL JOINT SYSTEMS, GENERAL 

A. General:  Provide architectural joint systems of design, basic profile, materials, and 
operation indicated.  Provide units with capability to accommodate variations in 
adjacent surfaces. 

1. Furnish units in longest practicable lengths to minimize field splicing.  Install with 
hairline mitered corners where joint changes direction or abuts other materials. 
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2. Include factory-fabricated closure materials and transition pieces, tee-joints, 
corners, curbs, cross-connections, and other accessories as required to provide 
continuous joint systems. 

B. Design architectural joint systems for the following size and movement characteristics: 

1. Nominal Joint Width:  As indicated on Drawings. 
2. Movement Capability:  Plus or minus 100 percent. 
3. Type of Movement:  Seismic. 

2.3 ARCHITECTURAL JOINT SYSTEMS FOR BUILDING INTERIORS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Balco, Inc. 
2. MM Systems Corporation. 
3. Nystrom, Inc. 

B. Floor-to-Wall Joint Systems: 

1. Type:  Surface. 

a. Exposed Metal:  Aluminum. 

1) Finish:  Mill. 

2. Cover-Plate Design:  Plain. 
3. Attachment Method:  Mechanical anchors. 
4. Threshold:  Threshold complying with accessibility requirements at door 

openings. 

C. Wall-to-Wall Joint Systems: 

1. Type:  Glide plate. 

a. Exposed Metal:  Aluminum. 

1) Finish:  Class II, clear anodic. 

2. Cover-Plate Design:  Plain. 
3. Attachment Method:  Mechanical anchors. 

2.4 FINISHES 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" 
for recommendations for applying and designating finishes. 
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B. Appearance of Finished Work:  Noticeable variations in same piece are not acceptable. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces where architectural joint systems will be installed for installation 
tolerances and other conditions affecting performance of work. 

1. Proceed with installation only after unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Prepare substrates according to architectural joint system manufacturer's written 
instructions. 

B. Coordinate and furnish anchorages, setting drawings, and instructions for installing 
joint systems.  Provide fasteners of metal, type, and size to suit type of construction 
indicated and to provide for secure attachment of joint systems. 

3.3 INSTALLATION 

A. Comply with manufacturer's written instructions for storing, handling, and installing 
architectural joint assemblies and materials unless more stringent requirements are 
indicated. 

B. Metal Frames:  Perform cutting, drilling, and fitting required to install joint systems. 

1. Install in true alignment and proper relationship to joints and adjoining finished 
surfaces measured from established lines and levels. 

2. Adjust for differences between actual structural gap and nominal design gap due 
to ambient temperature at time of installation.  Notify Architect where 
discrepancies occur that will affect proper joint installation and performance. 

3. Cut and fit ends to accommodate thermal expansion and contraction of metal 
without buckling of frames. 

4. Locate in continuous contact with adjacent surfaces. 
5. Standard-Duty Systems:  Shim to level where required.  Support underside of 

frames continuously to prevent vertical deflection when in service. 
6. Locate anchors at interval recommended by manufacturer, but not less than 3 

inches from each end and not more than 24 inches o.c. 

C. Terminate exposed ends of joint assemblies with field- or factory-fabricated termination 
devices. 
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3.4 PROTECTION 

A. Do not remove protective covering until finish work in adjacent areas is complete.  
When protective covering is removed, clean exposed metal surfaces to comply with 
manufacturer's written instructions. 

B. Protect the installation from damage by work of other Sections.  Where necessary due 
to heavy construction traffic, remove and properly store cover plates or seals and 
install temporary protection over joints.  Reinstall cover plates or seals prior to 
Substantial Completion of the Work. 

END OF SECTION 079500 
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SECTION 081113 - HOLLOW METAL DOORS AND FRAMES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Standard hollow metal doors and frames. 

B. Related Sections: 

1. Division 08 Section "Door Hardware" for door hardware for hollow metal doors. 
2. Division 09 Section "Interior Painting" for field painting hollow metal doors and 

frames. 

1.3 DEFINITIONS 

A. Minimum Thickness:  Minimum thickness of base metal without coatings. 

B. Standard Hollow Metal Work:  Hollow metal work fabricated according to 
ANSI/SDI A250.8. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction details, 
material descriptions, core descriptions, fire-resistance rating, and finishes. 

B. Shop Drawings:  Include the following: 

1. Elevations of each door design. 
2. Details of doors, including vertical and horizontal edge details and metal 

thicknesses. 
3. Frame details for each frame type, including dimensioned profiles and metal 

thicknesses. 
4. Locations of reinforcement and preparations for hardware. 
5. Details of each different wall opening condition. 
6. Details of anchorages, joints, field splices, and connections. 
7. Details of accessories. 
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C. Other Action Submittals: 

1. Schedule:  Provide a schedule of hollow metal work prepared by or under the 
supervision of supplier, using same reference numbers for details and openings 
as those on Drawings.  Coordinate with door hardware schedule. 

D. Product Test Reports:  Based on evaluation of comprehensive tests performed by a 
qualified testing agency, for each type of hollow metal door and frame assembly. 

1.5 QUALITY ASSURANCE 

A. Source Limitations:  Obtain hollow metal work from single source from single 
manufacturer. 

B. Fire-Rated Door Assemblies:  Assemblies complying with NFPA 80 that are listed and 
labeled by a qualified testing agency, for fire-protection ratings indicated, based on 
testing at positive pressure according to NFPA 252 or UL 10C. 

1. Temperature-Rise Limit:  At vertical exit (stair) enclosures, provide doors that 
have a maximum transmitted temperature end point of not more than 450 deg F 
above ambient after 30 minutes of standard fire-test exposure. 

C. Smoke-Control Door Assemblies:  Comply with UL 1784 and NFPA 105. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver hollow metal work palletized, wrapped, or crated to provide protection during 
transit and Project-site storage.  Do not use nonvented plastic. 

B. Deliver welded frames with two removable spreader bars across bottom of frames, tack 
welded to jambs and mullions. 

C. Store hollow metal work under cover at Project site.  Place in stacks of five units 
maximum in a vertical position with heads up, spaced by blocking, on minimum 4-inch- 
high wood blocking.  Do not store in a manner that traps excess humidity. 

1. Provide minimum 1/4-inch space between each stacked door to permit air 
circulation. 

1.7 PROJECT CONDITIONS 

A. Field Measurements:  Verify actual dimensions of openings by field measurements 
before fabrication. 
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1.8 COORDINATION 

A. Coordinate installation of anchorages for hollow metal frames.  Furnish setting 
drawings, templates, and directions for installing anchorages, including sleeves, 
concrete inserts, anchor bolts, and items with integral anchors.  Deliver such items to 
Project site in time for installation. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Ceco Door Products; an Assa Abloy Group company. 
2. Kewanee Corporation (The). 
3. Steelcraft; an Ingersoll-Rand company. 

2.2 MATERIALS 

A. Cold-Rolled Steel Sheet:  ASTM A 1008/A 1008M, Commercial Steel (CS), Type B; 
suitable for exposed applications. 

B. Hot-Rolled Steel Sheet:  ASTM A 1011/A 1011M, Commercial Steel (CS), Type B; free 
of scale, pitting, or surface defects; pickled and oiled. 

C. Metallic-Coated Steel Sheet:  ASTM A 653/A 653M, Commercial Steel (CS), Type B; 
with minimum G60 or A60 metallic coating. 

D. Frame Anchors:  ASTM A 591/A 591M, Commercial Steel (CS), 40Z coating 
designation; mill phosphatized. 

E. Inserts, Bolts, and Fasteners:  Hot-dip galvanized according to ASTM A 153/A 153M. 

F. Powder-Actuated Fasteners in Concrete:  Fastener system of type suitable for 
application indicated, fabricated from corrosion-resistant materials, with clips or other 
accessory devices for attaching hollow metal frames of type indicated. 

2.3 STANDARD HOLLOW METAL DOORS 

A. General:  Provide doors of design indicated, not less than thickness indicated; 
fabricated with smooth surfaces, without visible joints or seams on exposed faces 
unless otherwise indicated.  Comply with ANSI/SDI A250.8. 

1. Design:  Flush panel. 
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2. Core Construction:  Manufacturer's standard kraft-paper honeycomb, 
polystyrene, polyurethane, polyisocyanurate, mineral-board, or vertical steel-
stiffener core. 

a. Fire Door Core:  As required to provide fire-protection ratings indicated. 

3. Vertical Edges for Single-Acting Doors:  Square edge. 
4. Top and Bottom Edges:  Closed with flush or inverted 0.042-inch- thick, end 

closures or channels of same material as face sheets. 
5. Tolerances:  Comply with SDI 117, "Manufacturing Tolerances for Standard Steel 

Doors and Frames." 

B. Shower Room Doors:  Face sheets fabricated from metallic-coated steel sheet.  
Provide doors complying with requirements indicated below by referencing 
ANSI/SDI A250.8 for level and model and ANSI/SDI A250.4 for physical performance 
level: 

1. Level 2 and Physical Performance Level B (Heavy Duty), Model 1 (Full Flush). 

C. Interior Doors:  Face sheets fabricated from cold-rolled steel sheet unless metallic-
coated sheet is indicated.  Provide doors complying with requirements indicated below 
by referencing ANSI/SDI A250.8 for level and model and ANSI/SDI A250.4 for physical 
performance level: 

1. Level 2 and Physical Performance Level B (Heavy Duty), Model 1 (Full Flush). 

D. Hardware Reinforcement:  Fabricate according to ANSI/SDI A250.6 with reinforcing 
plates from same material as door face sheets. 

E. Fabricate concealed stiffeners and hardware reinforcement from either cold- or hot-
rolled steel sheet. 

2.4 STANDARD HOLLOW METAL FRAMES 

A. General:  Comply with ANSI/SDI A250.8 and with details indicated for type and profile. 

B. Shower Room Frames:  Fabricated from metallic-coated steel sheet. 

1. Fabricate frames with mitered or coped corners. 
2. Fabricate frames as full profile welded unless otherwise indicated. 
3. Frames for Level 2 Steel Doors:  0.053-inch- thick steel sheet. 

C. Interior Frames:  Fabricated from cold-rolled steel sheet unless metallic-coated sheet is 
indicated. 

1. Fabricate frames with mitered or coped corners. 
2. Fabricate frames as full profile welded unless otherwise indicated. 
3. Frames for Level 2 Steel Doors:  0.053-inch- thick steel sheet. 
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D. Hardware Reinforcement:  Fabricate according to ANSI/SDI A250.6 with reinforcement 
plates from same material as frames. 

2.5 FRAME ANCHORS 

A. Jamb Anchors: 

1. Stud-Wall Type:  Designed to engage stud, welded to back of frames; not less 
than 0.042 inch thick. 

2. Postinstalled Expansion Type for In-Place Concrete or Masonry:  Minimum 3/8-
inch- diameter bolts with expansion shields or inserts.  Provide pipe spacer from 
frame to wall, with throat reinforcement plate, welded to frame at each anchor 
location. 

B. Floor Anchors:  Formed from same material as frames, not less than 0.042 inch thick, 
and as follows: 

1. Monolithic Concrete Slabs:  Clip-type anchors, with two holes to receive 
fasteners. 

2.6 FABRICATION 

A. Fabricate hollow metal work to be rigid and free of defects, warp, or buckle.  Accurately 
form metal to required sizes and profiles, with minimum radius for thickness of metal.  
Where practical, fit and assemble units in manufacturer's plant.  To ensure proper 
assembly at Project site, clearly identify work that cannot be permanently factory 
assembled before shipment. 

B. Tolerances:  Fabricate hollow metal work to tolerances indicated in SDI 117. 

C. Hollow Metal Doors: 

1. Shower Room Doors:  Provide weep-hole openings in bottom of shower room 
doors to permit moisture to escape.  Seal joints in top edges of doors against 
water penetration. 

2. Astragals:  Provide overlapping astragal on one leaf of pairs of doors where 
required by NFPA 80 for fire-performance rating or where indicated.  Extend 
minimum 3/4 inch beyond edge of door on which astragal is mounted. 

D. Hollow Metal Frames:  Where frames are fabricated in sections due to shipping or 
handling limitations, provide alignment plates or angles at each joint, fabricated of 
same thickness metal as frames. 

1. Welded Frames:  Weld flush face joints continuously; grind, fill, dress, and make 
smooth, flush, and invisible. 

2. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed 
fasteners unless otherwise indicated. 

3. Floor Anchors:  Weld anchors to bottom of jambs and mullions with at least four 
spot welds per anchor. 
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4. Jamb Anchors:  Provide number and spacing of anchors as follows: 

a. Stud-Wall Type:  Locate anchors not more than 18 inches from top and 
bottom of frame.  Space anchors not more than 32 inches o.c. and as 
follows: 

1) Four anchors per jamb from 60 to 90 inches high. 
2) Two anchors per head for frames above 42 inches wide and mounted 

in metal-stud partitions. 

b. Postinstalled Expansion Type:  Locate anchors not more than 6 inches 
from top and bottom of frame.  Space anchors not more than 26 inches o.c. 

5. Door Silencers:  Except on weather-stripped doors, drill stops to receive door 
silencers as follows.  Keep holes clear during construction. 

a. Single-Door Frames:  Drill stop in strike jamb to receive three door 
silencers. 

b. Double-Door Frames:  Drill stop in head jamb to receive two door silencers. 

E. Fabricate concealed stiffeners, edge channels, and hardware reinforcement from either 
cold- or hot-rolled steel sheet. 

F. Hardware Preparation:  Factory prepare hollow metal work to receive templated 
mortised hardware; include cutouts, reinforcement, mortising, drilling, and tapping 
according to the Door Hardware Schedule and templates furnished as specified in 
Division 08 Section "Door Hardware." 

1. Locate hardware as indicated, or if not indicated, according to ANSI/SDI A250.8. 
2. Reinforce doors and frames to receive nontemplated, mortised and surface-

mounted door hardware. 
3. Comply with applicable requirements in ANSI/SDI A250.6 and 

ANSI/DHI A115 Series specifications for preparation of hollow metal work for 
hardware. 

4. Coordinate locations of conduit and wiring boxes for electrical connections with 
Division 26 Sections. 

2.7 STEEL FINISHES 

A. Prime Finish:  Apply manufacturer's standard primer immediately after cleaning and 
pretreating. 

1. Shop Primer:  Manufacturer's standard, fast-curing, lead- and chromate-free 
primer complying with ANSI/SDI A250.10 acceptance criteria; recommended by 
primer manufacturer for substrate; compatible with substrate and field-applied 
coatings despite prolonged exposure. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of 
the Work. 

B. Examine roughing-in for embedded and built-in anchors to verify actual locations 
before frame installation. 

C. For the record, prepare written report, endorsed by Installer, listing conditions 
detrimental to performance of the Work. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Remove welded-in shipping spreaders installed at factory.  Restore exposed finish by 
grinding, filling, and dressing, as required to make repaired area smooth, flush, and 
invisible on exposed faces. 

B. Prior to installation, adjust and securely brace welded hollow metal frames for 
squareness, alignment, twist, and plumbness to the following tolerances: 

1. Squareness:  Plus or minus 1/16 inch, measured at door rabbet on a line 90 
degrees from jamb perpendicular to frame head. 

2. Alignment:  Plus or minus 1/16 inch, measured at jambs on a horizontal line 
parallel to plane of wall. 

3. Twist:  Plus or minus 1/16 inch, measured at opposite face corners of jambs on 
parallel lines, and perpendicular to plane of wall. 

4. Plumbness:  Plus or minus 1/16 inch, measured at jambs on a perpendicular line 
from head to floor. 

C. Drill and tap doors and frames to receive nontemplated, mortised, and surface-
mounted door hardware. 

3.3 INSTALLATION 

A. General:  Install hollow metal work plumb, rigid, properly aligned, and securely 
fastened in place; comply with Drawings and manufacturer's written instructions. 

B. Hollow Metal Frames:  Install hollow metal frames of size and profile indicated.  
Comply with ANSI/SDI A250.11. 

1. Set frames accurately in position, plumbed, aligned, and braced securely until 
permanent anchors are set.  After wall construction is complete, remove 
temporary braces, leaving surfaces smooth and undamaged. 
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a. At fire-protection-rated openings, install frames according to NFPA 80. 
b. Where frames are fabricated in sections because of shipping or handling 

limitations, field splice at approved locations by welding face joint 
continuously; grind, fill, dress, and make splice smooth, flush, and invisible 
on exposed faces. 

c. Install door silencers in frames before grouting. 
d. Remove temporary braces necessary for installation only after frames have 

been properly set and secured. 
e. Check plumbness, squareness, and twist of frames as walls are 

constructed.  Shim as necessary to comply with installation tolerances. 

2. Floor Anchors:  Provide floor anchors for each jamb and mullion that extends to 
floor, and secure with postinstalled expansion anchors. 

3. Metal-Stud Partitions:  Solidly pack mineral-fiber insulation behind frames. 
4. In-Place Gypsum Board Partitions:  Secure frames in place with postinstalled 

expansion anchors through floor anchors at each jamb.  Countersink anchors, 
and fill and make smooth, flush, and invisible on exposed faces. 

5. Installation Tolerances:  Adjust hollow metal door frames for squareness, 
alignment, twist, and plumb to the following tolerances: 

a. Squareness:  Plus or minus 1/16 inch, measured at door rabbet on a line 
90 degrees from jamb perpendicular to frame head. 

b. Alignment:  Plus or minus 1/16 inch, measured at jambs on a horizontal 
line parallel to plane of wall. 

c. Twist:  Plus or minus 1/16 inch, measured at opposite face corners of 
jambs on parallel lines, and perpendicular to plane of wall. 

d. Plumbness:  Plus or minus 1/16 inch, measured at jambs at floor. 

C. Hollow Metal Doors:  Fit hollow metal doors accurately in frames, within clearances 
specified below.  Shim as necessary. 

1. Non-Fire-Rated Standard Steel Doors: 

a. Jambs and Head:  1/8 inch plus or minus 1/16 inch. 
b. Between Edges of Pairs of Doors:  1/8 inch plus or minus 1/16 inch. 
c. Between Bottom of Door and Top of Threshold:  Maximum 3/8 inch. 
d. Between Bottom of Door and Top of Finish Floor (No Threshold):  

Maximum 3/4 inch. 

2. Fire-Rated Doors:  Install doors with clearances according to NFPA 80. 

3.4 ADJUSTING AND CLEANING 

A. Final Adjustments:  Check and readjust operating hardware items immediately before 
final inspection.  Leave work in complete and proper operating condition.  Remove and 
replace defective work, including hollow metal work that is warped, bowed, or 
otherwise unacceptable. 

B. Remove grout and other bonding material from hollow metal work immediately after 
installation. 
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C. Prime-Coat Touchup:  Immediately after erection, sand smooth rusted or damaged 
areas of prime coat and apply touchup of compatible air-drying, rust-inhibitive primer. 

D. Metallic-Coated Surfaces:  Clean abraded areas and repair with galvanizing repair 
paint according to manufacturer's written instructions. 

END OF SECTION 081113 
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SECTION 084113 - ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes:  

1 Exterior and interior storefront framing. 
2 Exterior and interior manual-swing entrance doors and door-frame units. 

B. Related Sections: 

1 Division 08 Section “Door Hardware” for entrance door hardware not specified in 
this section.  

1.3 PERFORMANCE REQUIREMENTS 

A. General Performance:  Aluminum-framed systems shall withstand the effects of the 
following performance requirements without exceeding performance criteria or failure 
due to defective manufacture, fabrication, installation, or other defects in construction: 

1 Movements of supporting structure indicated on Drawings including, but not 
limited to, story drift and deflection from uniformly distributed and concentrated 
live loads. 

2 Dimensional tolerances of building frame and other adjacent construction. 
3 Failure includes the following: 

a. Deflection exceeding specified limits. 
b. Thermal stresses transferring to building structure. 
c. Framing members transferring stresses, including those caused by thermal 

and structural movements to glazing. 
d. Glazing-to-glazing contact. 
e. Noise or vibration created by wind and by thermal and structural 

movements. 
f. Loosening or weakening of fasteners, attachments, and other components. 
g. Sealant failure. 
h. Failure of operating units. 

B. Structural Loads: 
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1 Wind Loads:  

a. Basic Wind Speed:  100 mph. 
b. Importance Factor:  1.15. 
c. Exposure Category:  C. 

2 Seismic Loads:  Seismic Design Category D. 

C. Deflection of Framing Members: 

1 Deflection Normal to Wall Plane:  Limited to edge of glass in a direction 
perpendicular to glass plane shall not exceed 1/175 of clear span for spans up to 
13 feet 6 inches and to 1/240 of clear span plus 1/4 inch for spans greater than 
13 feet 6 inches or an amount that restricts edge deflection of individual glazing 
lites to 3/4 inch, whichever is less. 

2 Deflection Parallel to Glazing Plane:  Limited to amount not exceeding that which 
reduces glazing bite to less than 75 percent of design dimension and that which 
reduces edge clearance between framing members and glazing or other fixed 
components directly below them to less than 1/8 inch and clearance between 
members and operable units directly below them to less than 1/16 inch. 

D. Structural-Test Performance:  Provide aluminum-framed systems tested according to 
ASTM E 330 as follows: 

1 When tested at positive and negative wind-load design pressures, systems do 
not evidence deflection exceeding specified limits. 

2 When tested at 150 percent of positive and negative wind-load design pressures, 
systems, including anchorage, do not evidence material failures, structural 
distress, and permanent deformation of main framing members exceeding 
percent of span. 

3 Test Durations:  As required by design wind velocity, but not fewer than 10 
seconds. 

E. Water Penetration under Static Pressure:  Provide aluminum-framed systems that do 
not evidence water penetration through fixed glazing and framing areas when tested 
according to ASTM E 331 at a minimum static-air-pressure difference of 20 percent of 
positive wind-load design pressure, but not less than 10 lbf/sq. ft.. 

F. Thermal Movements:  Provide aluminum-framed systems that allow for thermal 
movements resulting from the following maximum change (range) in ambient and 
surface temperatures.  Base engineering calculation on surface temperatures of 
materials due to both solar heat gain and nighttime-sky heat loss. 

1 Temperature Change (Range):  120 deg F, ambient; 180 deg F, material 
surfaces. 

G. Energy Performance:  Aluminum-framed systems shall have certified energy 
performance ratings in accordance with NFRC. 
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1 Thermal Transmittance (U-factor):  Fixed glazing and framing areas shall have U-
factor of not more than 0.45 Btu/sq. ft. x h x deg F as determined according to 
NFRC 100. 

2 Solar Heat Gain Coefficient: Fixed glazing and framing areas shall have a solar 
heat gain coefficient of no greater than 0.40 as determined according to 
NFRC 200. 

3 Air Infiltration:  Maximum air leakage through fixed glazing and framing areas of 
0.06 cfm/sq. ft. of fixed wall area as determined according to ASTM E 283 at a 
minimum static-air-pressure differential of 6.24 lbf/sq. ft.. 

4 Condensation Resistance:  Fixed glazing and framing areas shall have an 
NFRC- certified condensation resistance rating of no less than 45 as determined 
according to NFRC 500. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction details, 
material descriptions, dimensions of individual components and profiles, and finishes 
for aluminum-framed systems. 

B. Shop Drawings:  For aluminum-framed systems.  Include plans, elevations, sections, 
details, and attachments to other work. 

1 Include details of provisions for system expansion and contraction and for 
drainage of moisture in the system to the exterior. 

2 For entrance doors, include hardware schedule and indicate operating hardware 
types, functions, quantities, and locations. 

C. Samples for Verification:  For each type of exposed finish required, in manufacturer's 
standard sizes. 

D. Other Action Submittals: 

1 Entrance Door Hardware Schedule:  Prepared by or under the supervision of 
supplier, detailing fabrication and assembly of entrance door hardware, as well 
as procedures and diagrams.  Coordinate final entrance door hardware schedule 
with doors, frames, and related work to ensure proper size, thickness, hand, 
function, and finish of entrance door hardware. 

E. Qualification Data:  For qualified Installer. 

F. Energy Performance Certificates (Label Certificates):  For aluminum-framed systems, 
accessories, glass, and components, from manufacturer/installer. 

1 Basis for Certification:  NFRC-certified energy performance values for each 
aluminum framed system. 

G. Product Test Reports:  Based on evaluation of comprehensive tests performed by a 
qualified testing agency, for aluminum-framed systems, indicating compliance with 
performance requirements. 
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H. Maintenance Data:  For aluminum-framed systems to include in maintenance manuals. 

I. Warranties:  Sample of special warranties. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  Manufacturer's authorized representative who is trained and 
approved for installation of units required for this Project. 

B. Engineering Responsibility:  Prepare data for aluminum-framed systems, including 
Shop Drawings, based on testing and engineering analysis of manufacturer's standard 
units in systems similar to those indicated for this Project. 

C. Product Options:  Information on Drawings and in Specifications establishes 
requirements for systems' aesthetic effects and performance characteristics.  Aesthetic 
effects are indicated by dimensions, arrangements, alignment, and profiles of 
components and assemblies as they relate to sightlines, to one another, and to 
adjoining construction.  Performance characteristics are indicated by criteria subject to 
verification by one or more methods including preconstruction testing, field testing, and 
in-service performance. 

1 Do not revise intended aesthetic effects, as judged solely by Architect, except 
with Architect's approval.  If revisions are proposed, submit comprehensive 
explanatory data to Architect for review. 

D. Source Limitations for Aluminum-Framed Systems:  Obtain from single source from 
single manufacturer. 

1.6 PROJECT CONDITIONS 

A. Field Measurements:  Verify actual locations of structural supports for aluminum-
framed systems by field measurements before fabrication and indicate measurements 
on Shop Drawings. 

1.7 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace components of aluminum-framed systems that do not comply with 
requirements or that fail in materials or workmanship within specified warranty period. 

1 Failures include, but are not limited to, the following: 

a. Structural failures including, but not limited to, excessive deflection. 
b. Noise or vibration caused by thermal movements. 
c. Deterioration of metals and finishes, and other materials beyond normal 

weathering. 
d. Adhesive or cohesive sealant failures. 
e. Water leakage through fixed glazing and framing areas. 
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f. Failure of operating components. 

2 Warranty Period:  Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1 EFCO Corporation. 
2 United States Aluminum. 
3 Vistawall Architectural Products; The Vistawall Group; a Bluescope Steel 

company. 

2.2 MATERIALS 

A. Aluminum:  Alloy and temper recommended by manufacturer for type of use and finish 
indicated. 

1 Sheet and Plate:  ASTM B 209. 
2 Extruded Bars, Rods, Profiles, and Tubes:  ASTM B 221. 
3 Extruded Structural Pipe and Tubes:  ASTM B 429. 
4 Structural Profiles:  ASTM B 308/B 308M. 

2.3 FRAMING SYSTEMS 

A. Framing Members:  Manufacturer's standard extruded-aluminum framing members of 
thickness required and reinforced as required to support imposed loads. 

1 Construction:  Thermally broken. 
2 Glazing System:  Retained mechanically with gaskets on four sides. 
3 Glazing Plane:  Front. 

B. Brackets and Reinforcements:  Manufacturer's standard high-strength aluminum with 
nonstaining, nonferrous shims for aligning system components. 

C. Fasteners and Accessories:  Manufacturer's standard corrosion-resistant, nonstaining, 
nonbleeding fasteners and accessories compatible with adjacent materials. 

1 Use self-locking devices where fasteners are subject to loosening or turning out 
from thermal and structural movements, wind loads, or vibration. 

2 Reinforce members as required to receive fastener threads. 
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D. Concealed Flashing:  Manufacturer's standard corrosion-resistant, nonstaining, 
nonbleeding flashing compatible with adjacent materials. 

E. Framing System Gaskets and Sealants:  Manufacturer's standard, recommended by 
manufacturer for joint type. 

2.4 GLAZING SYSTEMS 

A. Glazing:  As specified in Division 08 Section "Glazing." 

B. Glazing Gaskets:  Manufacturer's standard compression types; replaceable, molded or 
extruded, of profile and hardness required to maintain watertight seal. 

C. Spacers and Setting Blocks:  Manufacturer's standard elastomeric type. 

2.5 ENTRANCE DOOR SYSTEMS 

A. Entrance Doors:  Manufacturer's standard glazed entrance doors for manual-swing 
operation. 

1 Door Construction:  1-3/4-inch overall thickness, with minimum 0.125-inch- thick, 
extruded-aluminum tubular rail and stile members.  Mechanically fasten corners 
with reinforcing brackets that are deeply penetrated and fillet welded or that 
incorporate concealed tie rods. 

2 Door Design:  Wide stile; 5-inch nominal width. 

a. Accessible Doors:  Smooth surfaced for width of door in area within 10 
inches above floor or ground plane. 

3 Glazing Stops and Gaskets:  Beveled, snap-on, extruded-aluminum stops and 
preformed gaskets. 

a. Provide nonremovable glazing stops on outside of door. 

B. Entrance Door Hardware:  As specified in this Section and in Division 08 Section "Door 
Hardware." 

2.6 ENTRANCE DOOR HARDWARE 

A. General:  Provide entrance door hardware for each entrance door to comply with 
requirements in this Section. 

1 Opening-Force Requirements: 

a. Egress Doors:  Not more than 15 lbf to release the latch and not more than 
30 lbf to set the door in motion. 

b. Accessible Interior Doors:  Not more than 5 lbf to fully open door. 
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B. Continuous-Gear Hinges:  Manufacturer's standard with stainless-steel bearings 
between knuckles, fabricated to full height of door and frame. 

C. Panic Exit Devices:  BHMA A156.3, Grade 1, listed and labeled by a testing and 
inspecting agency acceptable to authorities having jurisdiction, for panic protection, 
based on testing according to UL 305. 

D. Cylinders:  As specified in Division 08 Section "Door Hardware."  

E. Strikes:  Provide strike with black-plastic dust box for each latch or lock bolt; fabricated 
for aluminum framing. 

F. Operating Trim:  BHMA A156.6. 

G. Removable Mullions:  BHMA A156.3, extruded aluminum. 

1 When used with panic exit devices, provide removable mullions listed and 
labeled by a testing and inspecting agency acceptable to authorities having 
jurisdiction, for panic protection, based on testing according to UL 305.  Use only 
mullions that have been tested with exit devices to be used. 

H. Closers:  BHMA A156.4, Grade 1, with accessories required for a complete installation, 
sized as required by door size, exposure to weather, and anticipated frequency of use; 
adjustable to meet field conditions and requirements for opening force. 

I. Door Stops:  BHMA A156.16, Grade 1, floor or wall mounted, as appropriate for door 
location indicated, with integral rubber bumper. 

J. Weather Stripping:  Manufacturer's standard replaceable components. 

1 Compression Type:  Made of ASTM D 2000, molded neoprene, or 
ASTM D 2287, molded PVC. 

K. Weather Sweeps:  Manufacturer's standard exterior-door bottom sweep with concealed 
fasteners on mounting strip. 

L. Silencers:  BHMA A156.16, Grade 1. 

M. Thresholds:  BHMA A156.21, raised thresholds beveled with a slope of not more than 
1:2, with maximum height of 1/2 inch. 

2.7 ACCESSORY MATERIALS 

A. Joint Sealants:  For installation at perimeter of aluminum-framed systems, as specified 
in Division 07 Section "Joint Sealants." 

B. Bituminous Paint:  Cold-applied, asphalt-mastic paint complying with SSPC-Paint 12 
requirements except containing no asbestos; formulated for 30-mil thickness per coat. 
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2.8 FABRICATION 

A. Form or extrude aluminum shapes before finishing. 

B. Framing Members, General:  Fabricate components that, when assembled, have the 
following characteristics: 

1 Profiles that are sharp, straight, and free of defects or deformations. 
2 Accurately fitted joints with ends coped or mitered. 
3 Means to drain water passing joints, condensation within framing members, and 

moisture migrating within the system to exterior. 
4 Physical and thermal isolation of glazing from framing members. 
5 Accommodations for thermal and mechanical movements of glazing and framing 

to maintain required glazing edge clearances. 
6 Provisions for field replacement of glazing from interior. 
7 Fasteners, anchors, and connection devices that are concealed from view to 

greatest extent possible. 

C. Mechanically Glazed Framing Members:  Fabricate for flush glazing without projecting 
stops. 

D. Entrance Door Frames:  Reinforce as required to support loads imposed by door 
operation and for installing entrance door hardware. 

1 At exterior doors, provide compression weather stripping at fixed stops. 
2 At interior doors, provide silencers at stops to prevent metal-to-metal contact.  

Install three silencers on strike jamb of single-door frames and two silencers on 
head of frames for pairs of doors. 

E. Entrance Doors:  Reinforce doors as required for installing entrance door hardware. 

1 At exterior doors, provide weather sweeps applied to door bottoms. 

F. Entrance Door Hardware Installation:  Factory install entrance door hardware to the 
greatest extent possible.  Cut, drill, and tap for factory-installed entrance door hardware 
before applying finishes. 

G. After fabrication, clearly mark components to identify their locations in Project 
according to Shop Drawings. 

2.9 ALUMINUM FINISHES 

A. Color Anodic Finish:  AAMA 611, AA-M12C22A42/A44, Class I, 0.018 mm or thicker. 

1 Color: Bronze equivalent to existing bronze aluminum windows, as approved by 
Architect. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements 
for installation tolerances and other conditions affecting performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. General: 

1 Comply with manufacturer's written instructions. 
2 Do not install damaged components. 
3 Fit joints to produce hairline joints free of burrs and distortion. 
4 Rigidly secure nonmovement joints. 
5 Install anchors with separators and isolators to prevent metal corrosion and 

electrolytic deterioration. 
6 Seal joints watertight unless otherwise indicated. 

B. Metal Protection: 

1 Where aluminum will contact dissimilar metals, protect against galvanic action by 
painting contact surfaces with primer or applying sealant or tape, or by installing 
nonconductive spacers as recommended by manufacturer for this purpose. 

2 Where aluminum will contact concrete or masonry, protect against corrosion by 
painting contact surfaces with bituminous paint. 

C. Install components to drain water passing joints, condensation occurring within framing 
members, and moisture migrating within the system to exterior. 

D. Set continuous sill members and flashing in full sealant bed as specified in Division 07 
Section "Joint Sealants" to produce weathertight installation. 

E. Install components plumb and true in alignment with established lines and grades, and 
without warp or rack. 

F. Install glazing as specified in Division 08 Section "Glazing." 

G. Entrance Doors:  Install doors to produce smooth operation and tight fit at contact 
points. 

1 Exterior Doors:  Install to produce weathertight enclosure and tight fit at weather 
stripping. 

2 Field-Installed Entrance Door Hardware:  Install surface-mounted entrance door 
hardware according to entrance door hardware manufacturers' written 
instructions using concealed fasteners to greatest extent possible. 
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H. Install perimeter joint sealants as specified in Division 07 Section "Joint Sealants" to 
produce weathertight installation. 

3.3 ERECTION TOLERANCES 

A. Install aluminum-framed systems to comply with the following maximum erection 
tolerances: 

1 Location and Plane:  Limit variation from true location and plane to 1/8 inch in 12 
feet; 1/4 inch over total length. 

2 Alignment: 

a. Where surfaces abut in line, limit offset from true alignment to 1/16 inch. 
b. Where surfaces meet at corners, limit offset from true alignment to 1/32 

inch. 

B. Diagonal Measurements:  Limit difference between diagonal measurements to 1/8 
inch. 

3.4 ADJUSTING 

A. Adjust operating entrance door hardware to function smoothly as recommended by 
manufacturer. 

1 For entrance doors accessible to people with disabilities, adjust closers to 
provide a 3-second closer sweep period for doors to move from a 70-degree 
open position to 3 inches from the latch, measured to the leading door edge. 

3.5 ENTRANCE DOOR HARDWARE SETS 

A. Exterior Entrance Doors (Pair).  Manufacturer’s standard hardware. 

2ea.  Continuous-gear hinge 
2ea.  Panic exit device 
2ea.  Strike 
2ea.  Pull 
1ea.  Removable mullion 
2 ea.  Closer 
2 ea.  Door stop 
1 ea.  Threshold 
1 set.  Weather stripping 
2 ea.  Weather sweep 

Balance by Division 08 Section “Door Hardware” 

B. Interior Entrance Doors (Pair).  Manufacturer’s standard hardware. 

2 ea.  Continuous-gear hinge 
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2 ea.  Push bar 
2 ea.  Pull 
2 ea.  Closer 
2 ea.  Door stop 
1 ea.  Threshold 
1 set.  Silencers 

END OF SECTION 084113 
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SECTION 085113 - ALUMINUM WINDOWS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes operable aluminum-framed windows for exterior locations. 

1.3 DEFINITIONS 

A. Performance class designations according to AAMA/WDMA 101/I.S.2/NAFS: 

1. C: Commercial. 

B. Performance grade number according to AAMA/WDMA 101/I.S.2/NAFS: 

1. Design pressure number in pounds force per square foot used to determine the 
structural test pressure and water test pressure. 

C. Structural Test Pressure:  For uniform load structural test, is equivalent to 150 percent 
of the design pressure. 

D. Minimum Test Size:  Smallest size permitted for performance class (gateway test size).  
Products must be tested at minimum test size or at a size larger than minimum test 
size to comply with requirements for performance class. 

1.4 PERFORMANCE REQUIREMENTS 

A. General:  Provide aluminum windows capable of complying with performance 
requirements indicated, based on testing manufacturer's windows that are 
representative of those specified, and that are of minimum test size indicated below: 

1. Size required by AAMA/WDMA 101/I.S.2/NAFS for gateway performance. 

B. Structural Performance:  Provide aluminum windows capable of withstanding the 
effects of the following loads, based on testing units representative of those indicated 
for Project that pass AAMA/WDMA 101/I.S.2/NAFS, Uniform Load Structural Test: 

1. Design Wind Loads:  Determine design wind loads applicable to Project from 
basic wind speed indicated in miles per hour at 33 feet above grade, according to 
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ASCE 7, "Method 2-Analytical Procedure," based on mean roof heights above 
grade indicated on Drawings. 

a. Basic Wind Speed:  100 mph. 
b. Importance Factor:  1.15. 
c. Exposure Category:  C. 

C. Thermal Movements:  Provide aluminum windows, including anchorage, that allow for 
thermal movements resulting from the following maximum change (range) in ambient 
and surface temperatures by preventing buckling, opening of joints, overstressing of 
components, failure of joint sealants, failure of connections, and other detrimental 
effects.  Base engineering calculation on surface temperatures of materials due to both 
solar heat gain and nighttime-sky heat loss. 

1. Temperature Change (Range):  120 deg F, ambient; 180 deg F material 
surfaces. 

1.5 SUBMITTALS 

A. Product Data:  Include construction details, material descriptions, fabrication methods, 
dimensions of individual components and profiles, hardware, finishes, and operating 
instructions for each type of aluminum window indicated. 

B. Shop Drawings:  Include plans, elevations, sections, details, hardware, attachments to 
other work, operational clearances, installation details, and the following: 

1. Joinery details. 
2. Expansion provisions. 
3. Flashing and drainage details. 
4. Weather-stripping details. 
5. Thermal-break details. 
6. Glazing details. 

C. Samples for Initial Selection:  For units with factory-applied color finishes. 

1. Include similar Samples of hardware and accessories involving color selection. 

D. Product Schedule:  For aluminum windows.  Use same designations indicated on 
Drawings. 

E. Qualification Data:  For Installer, manufacturer, and testing agency. 

F. Product Test Reports:  Based on evaluation of comprehensive tests performed by a 
qualified testing agency for each type, class, grade, and size of aluminum window.  
Test results based on use of downsized test units will not be accepted. 

G. Maintenance Data:  For operable window sash, operating hardware, weather stripping, 
and finishes to include in maintenance manuals. 

H. Warranty:  Special warranty specified in this Section. 
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1.6 QUALITY ASSURANCE 

A. Installer Qualifications: An installer experienced in installing work similar to work 
indicated for this Project, whose work has resulted in installations with a record of 
successful in-service performance. 

B. Manufacturer Qualifications:  A manufacturer capable of fabricating aluminum windows 
that meet or exceed performance requirements indicated and of documenting this 
performance by inclusion in lists and by labels, test reports, and calculations. 

C. Source Limitations:  Obtain aluminum windows through one source from a single 
manufacturer. 

D. Fenestration Standard:  Comply with AAMA/WDMA 101/I.S.2/NAFS, "North American 
Fenestration Standard Voluntary Performance Specification for Windows, Skylights 
and Glass Doors," for definitions and minimum standards of performance, materials, 
components, accessories, and fabrication.  Comply with more stringent requirements if 
indicated. 

E. Glazing Publications:  Comply with published recommendations of glass manufacturers 
and with GANA's "Glazing Manual" unless more stringent requirements are indicated. 

1.7 PROJECT CONDITIONS 

A. Field Measurements:  Verify aluminum window openings by field measurements before 
fabrication and indicate measurements on Shop Drawings. 

1.8 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace aluminum windows that fail in materials or workmanship within 
specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Failure to meet performance requirements. 
b. Structural failures including excessive deflection, water leakage, air 

infiltration, or condensation. 
c. Faulty operation of movable sash and hardware. 
d. Deterioration of metals, other materials, and metal finishes beyond normal 

weathering. 
e. Failure of insulating glass. 

2. Warranty Period: 

a. Window:  Three years from date of Substantial Completion. 
b. Glazing:  10 years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. EFCO Corporation. 
2. Graham Architectural Products Corp. 
3. TRACO. 

2.2 MATERIALS 

A. Aluminum Extrusions:  Alloy and temper recommended by aluminum window 
manufacturer for strength, corrosion resistance, and application of required finish, but 
not less than 22,000-psi ultimate tensile strength, not less than 16,000-psi minimum 
yield strength, and not less than 0.062-inch thickness at any location for the main 
frame and sash members. 

B. Fasteners:  Aluminum, nonmagnetic stainless steel, epoxy adhesive, or other materials 
warranted by manufacturer to be noncorrosive and compatible with aluminum window 
members, trim, hardware, anchors, and other components. 

1. Reinforcement:  Where fasteners screw anchor into aluminum less than 0.125 
inch thick, reinforce interior with aluminum or nonmagnetic stainless steel to 
receive screw threads, or provide standard, noncorrosive, pressed-in, splined 
grommet nuts. 

2. Exposed Fasteners:  Unless unavoidable for applying hardware, do not use 
exposed fasteners.  For application of hardware, use fasteners that match finish 
of member or hardware being fastened, as appropriate. 

C. Anchors, Clips, and Accessories:  Aluminum, nonmagnetic stainless steel, or zinc-
coated steel or iron complying with ASTM B 633 for SC 3 severe service conditions; 
provide sufficient strength to withstand design pressure indicated. 

D. Compression-Type Weather Stripping:  Provide compressible weather stripping 
designed for permanently resilient sealing under bumper or wiper action and for 
complete concealment when aluminum window is closed. 

1. Weather-Stripping Material:  Manufacturer's standard system and materials 
complying with AAMA/WDMA 101/I.S.2/NAFS. 

E. Replaceable Weather Seals:  Comply with AAMA 701/702. 

F. Sealant:  For sealants required within fabricated windows, provide window 
manufacturer's standard, permanently elastic, nonshrinking, and nonmigrating type 
recommended by sealant manufacturer for joint size and movement. 

ALUMINUM WINDOWS 085113 - 4



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
2.3 WINDOW W-1 

A. Window Type:  Projected (in-swinging hopper). 

B. AAMA/WDMA Performance Requirements:  Provide aluminum windows of 
performance indicated that comply with AAMA/WDMA 101/I.S.2/NAFS. 

1. Performance Class and Grade:  C40 minimum. 

C. Condensation-Resistance Factor (CRF):  Provide aluminum windows tested for thermal 
performance according to AAMA 1503, showing a CRF of 49 or more. 

D. Thermal Transmittance:  Provide aluminum windows with a whole-window, U-factor 
maximum indicated at 15-mph exterior wind velocity and winter condition temperatures 
when tested according to NFRC 100. 

1. U-Factor:  0.55 Btu/sq. ft. x h x deg F or less. 

E. Solar Heat-Gain Coefficient (SHGC):  Provide aluminum windows with a whole-window 
SHGC maximum of 0.40, determined according to NFRC 200 procedures. 

2.4 GLAZING 

A. Glass and Glazing Materials:  1-inch insulating glass units.  Refer to Division 08 
Section "Glazing" for glass units and glazing requirements applicable to glazed 
aluminum window units. 

B. Glazing System:  Manufacturer's standard factory-glazing system that produces 
weathertight seal.  

2.5 HARDWARE 

A. General:  Provide manufacturer's standard hardware fabricated from aluminum, 
stainless steel, carbon steel complying with AAMA 907, or other corrosion-resistant 
material compatible with aluminum; designed to smoothly operate, tightly close, and 
securely lock aluminum windows, and sized to accommodate sash or ventilator weight 
and dimensions.  Do not use aluminum in frictional contact with other metals.  Where 
exposed, provide extruded, cast, or wrought aluminum, die-cast zinc with special 
coating finish, white bronze, or nonmagnetic stainless steel. 

B. Projected Windows:  Provide the following operating hardware: 

1. Hinge:  Concealed four- or six-bar friction hinge with adjustable-slide friction 
shoe; two per ventilator. 

2. Lock:  Combination lever handle and cam-action lock with concealed pawl and 
keeper. 

3. Limit Device:  Concealed friction adjustor, adjustable stay bar or support arms 
with adjustable, limited, hold-open limit device; located on jamb of each 
ventilator. 
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2.6 INSECT SCREENS 

A. General:  Design windows and hardware to accommodate screens in a tight-fitting, 
removable arrangement, with a minimum of exposed fasteners and latches.  Fabricate 
insect screens to fully integrate with window frame.  Locate screens on outside of 
window and provide for each operable exterior sash or ventilator. 

1. Comply with SMA 1004, "Specifications for Aluminum Tubular Frame Screens for 
Windows," for minimum standards of appearance, fabrication, attachment of 
screen fabric, hardware, and accessories unless more stringent requirements are 
indicated. 

B. Aluminum Insect Screen Frames:  Manufacturer's standard aluminum alloy complying 
with SMA 1004.  Fabricate frames with mitered or coped joints or corner extrusions, 
concealed fasteners, and removable PVC spline/anchor concealing edge of frame. 

1. Aluminum Tubular Framing Sections:  Roll formed from aluminum sheet with 
minimum wall thickness as required for class indicated. 

2. Finish:  Manufacturer's standard, matching window framing color. 

C. Aluminum Wire Fabric:  18-by-16 mesh of 0.011-inch- diameter, coated aluminum wire. 

1. Wire-Fabric Finish:  Black. 

2.7 FABRICATION 

A. Fabricate aluminum windows in sizes indicated.  Include a complete system for 
assembling components and anchoring windows. 

B. Fabricate aluminum windows that are reglazable without dismantling sash or ventilator 
framing. 

C. Thermally Improved Construction:  Fabricate aluminum windows with an integral, 
concealed, low-conductance thermal barrier; located between exterior materials and 
window members exposed on interior side; in a manner that eliminates direct metal-to-
metal contact. 

1. Provide thermal-break construction that has been in use for not less than three 
years and has been tested to demonstrate resistance to thermal conductance 
and condensation and to show adequate strength and security of glass retention. 

2. Provide thermal barriers tested according to AAMA 505; determine the allowable 
design shear flow per the appendix in AAMA 505. 

3. Provide hardware with low conductivity or nonmetallic material for hardware 
bridging thermal breaks at frame or vent sash. 

D. Weather Stripping:  Provide full-perimeter weather stripping for each operable sash 
and ventilator. 
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E. Weep Holes:  Provide weep holes and internal passages to conduct infiltrating water to 
exterior. 

F. Factory-Glazed Fabrication:  Glaze aluminum windows in the factory where practical 
and possible for applications indicated.  Comply with AAMA/WDMA 101/I.S.2/NAFS. 

G. Glazing Stops:  Provide snap-on glazing stops coordinated with glazing system 
indicated.  Provide glazing stops to match sash and ventilator frames. 

2.8 FINISHES, GENERAL 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" 
for recommendations for applying and designating finishes. 

2.9 ALUMINUM FINISHES 

A. Finish designations prefixed by AA comply with the system established by the 
Aluminum Association for designating aluminum finishes. 

B. Color Anodic Finish:  AAMA 611, AA-M12C22A42/A44, Class I, 0.018 mm or thicker. 

1. Color: Bronze equivalent to existing bronze aluminum windows, as approved by 
Architect. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine openings, substrates, structural support, anchorage, and conditions, with 
Installer present, for compliance with requirements for installation tolerances and other 
conditions affecting performance of work.  Verify rough opening dimensions, levelness 
of sill plate, and operational clearances.  Examine wall flashings, vapor retarders, water 
and weather barriers, and other built-in components to ensure a coordinated, 
weathertight window installation. 

1. Proceed with installation only after unsatisfactory conditions have been 
corrected. 

3.2 INSTALLATION 

A. Comply with Drawings, Shop Drawings, and manufacturer's written instructions for 
installing windows, hardware, and other components. 

B. Install windows level, plumb, square, true to line, without distortion or impeding thermal 
movement, anchored securely in place to structural support, and in proper relation to 
wall flashing and other adjacent construction. 
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C. Set sill members in bed of sealant or with gaskets, as indicated, for weathertight 
construction. 

D. Install windows and components to drain condensation, water penetrating joints, and 
moisture migrating within windows to the exterior. 

E. Separate aluminum and other corrodible surfaces from sources of corrosion or 
electrolytic action at points of contact with other materials. 

3.3 ADJUSTING, CLEANING, AND PROTECTION 

A. Adjust operating sashes and ventilators, screens, hardware, and accessories for a tight 
fit at contact points and weather stripping for smooth operation and weathertight 
closure.  Lubricate hardware and moving parts. 

B. Clean aluminum surfaces immediately after installing windows.  Avoid damaging 
protective coatings and finishes.  Remove excess sealants, glazing materials, dirt, and 
other substances. 

C. Clean factory-glazed glass immediately after installing windows.  Comply with 
manufacturer's written recommendations for final cleaning and maintenance.  Remove 
nonpermanent labels, and clean surfaces. 

D. Remove and replace glass that has been broken, chipped, cracked, abraded, or 
damaged during construction period. 

E. Protect window surfaces from contact with contaminating substances resulting from 
construction operations.  In addition, monitor window surfaces adjacent to and below 
exterior masonry surfaces during construction for presence of dirt, scum, alkaline 
deposits, stains, or other contaminants.  If contaminating substances do contact 
window surfaces, remove contaminants immediately according to manufacturer's 
written recommendations. 

END OF SECTION 085113 
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SECTION 087100 - DOOR HARDWARE

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Commercial door hardware. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Other Action Submittals: 

1. Door Hardware Sets:  Prepared by or under the supervision of Architectural 
Hardware Consultant, detailing fabrication and assembly of door hardware, as 
well as procedures and diagrams. 

a. Format:  Use same scheduling sequence and format and use same door 
numbers as in the Contract Documents. 

b. Content:  Include the following information: 

1) Identification number, location, hand, and material of each door and 
frame. 

2) Type, style, function, size, quantity, and finish of each door hardware 
item. 

3) Complete designations of every item required for each door or 
opening including name and manufacturer. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications:  An employer of workers trained and approved by lock 
manufacturer. 

1. Installer's responsibilities include supplying and installing door hardware and 
providing a qualified Architectural Hardware Consultant available during the 
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course of the Work to consult with Contractor, Architect, and Owner about door 
hardware and keying. 

B. Architectural Hardware Consultant Qualifications:  A person who is currently certified 
by DHI as an Architectural Hardware Consultant and who is experienced in providing 
consulting services for door hardware installations that are comparable in material, 
design, and extent to that indicated for this Project. 

C. Fire-Rated Door Assemblies:  Where fire-rated door assemblies are indicated, provide 
door hardware rated for use in assemblies complying with NFPA 80 that are listed and 
labeled by a qualified testing agency, for fire-protection ratings indicated, based on 
testing at positive pressure according to NFPA 252 or UL 10C, unless otherwise 
indicated. 

D. Smoke- and Draft-Control Door Assemblies:  Where smoke- and draft-control door 
assemblies are required, provide door hardware that meet requirements of assemblies 
tested according to UL 1784 and installed in compliance with NFPA 105. 

1. Air Leakage Rate:  Maximum air leakage of 0.3 cfm/sq. ft. at the tested pressure 
differential of 0.3-inch wg of water. 

E. Electrified Door Hardware:  Listed and labeled as defined in NFPA 70, Article 100, by a 
testing agency acceptable to authorities having jurisdiction. 

F. Means of Egress Doors:  Latches do not require more than 15 lbf to release the latch.  
Locks do not require use of a key, tool, or special knowledge for operation. 

G. Accessibility Requirements:  For door hardware on doors in an accessible route, 
comply with the U.S. Architectural & Transportation Barriers Compliance Board's ADA 
Accessibility Guidelines (ADAAG) and ICC/ANSI A117.1. 

1. Provide operating devices that do not require tight grasping, pinching, or twisting 
of the wrist and that operate with a force of not more than 5 lbf. 

2. Comply with the following maximum opening-force requirements: 

a. Interior, Non-Fire-Rated Hinged Doors:  5 lbf applied perpendicular to door. 
b. Fire Doors:  Minimum opening force allowable by authorities having 

jurisdiction. 

1.5 COORDINATION 

A. Templates:  Distribute door hardware templates for doors, frames, and other work 
specified to be factory prepared for installing door hardware.  Check Shop Drawings of 
other work to confirm that adequate provisions are made for locating and installing door 
hardware to comply with indicated requirements. 
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B. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace components of door hardware that fail in materials or workmanship 
within specified warranty period. 

1. Warranty Period:  Three years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 SCHEDULED DOOR HARDWARE 

A. General:  Provide door hardware for each door to comply with requirements in this 
Section and door hardware sets indicated in Part 3 "Door Hardware Sets" Article. 

1. Door Hardware Sets:  Provide quantity, item, size, finish or color indicated, and 
products equivalent in function and comparable in quality to named products. 

B. Designations:  Requirements for design, grade, function, finish, size, and other 
distinctive qualities of each type of door hardware are indicated in Part 3 "Door 
Hardware Sets" Article.  Products are identified by using door hardware designations, 
as follows: 

1. Named Manufacturers' Products:  Manufacturer and product designation are 
listed for each door hardware type required for the purpose of establishing 
minimum requirements.  Manufacturers' names are abbreviated in Part 3 "Door 
Hardware Sets" Article. 

2. References to BHMA Standards:  Provide products complying with these 
standards and requirements for description, quality, and function. 

2.2 HINGES, GENERAL 

A. Template Requirements:  Provide only template-produced units. 

B. Hinge Base Metal:  Unless otherwise indicated, provide the following: 

1. Interior Hinges:  Steel, with steel pin. 

C. Fasteners:  Comply with the following: 

1. Machine Screws:  For metal doors and frames.  Install into drilled and tapped 
holes. 

2. Screws:  Phillips flat-head; machine screws (drilled and tapped holes) for metal 
doors and frames.  Finish screw heads to match surface of hinges. 

2.3 HINGES 

A. Butts and Hinges:  BHMA A156.1. 
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B. Template Hinge Dimensions:  BHMA A156.7. 

C. Available Manufacturers: 

1. Hager Companies (HA). 
2. McKinney Products Company; an ASSA ABLOY Group company (MC). 
3. Stanley Commercial Hardware; Div. of The Stanley Works (ST). 

2.4 LOCKS AND LATCHES, GENERAL 

A. Backset:  2-3/4 inches, unless otherwise indicated. 

B. Strikes:  Manufacturer's standard strike with strike box for each latchbolt or lock bolt, 
with curved lip extended to protect frame, finished to match door hardware set. 

2.5 MECHANICAL LOCKS AND LATCHES 

A. Lock Functions:  Function numbers and descriptions indicated in door hardware sets 
comply with the following: 

1. Bored Locks:  BHMA A156.2. 

B. Bored Locks:  BHMA A156.2, Grade 1; Series 4000. 

1. Available Manufacturers: 

a. Best Access Systems; 9K Series (BE). 
b. Sargent (SA): 10 Line. 
c. Yale (YA): 5400LN Series. 

2. Provide locks that are compatible with Owner required removable core system. 

a. Owner’s removable core system: Best Access Systems.  

C. Construction Cores:  Provide construction cores that are replaceable by permanent 
cores.   

D. Permanent Removable Cores (Best Access Systems):   Cores furnished by Contractor 
and keyed and installed by Owner.  Coordinate core keyway requirements and delivery 
location with the Owner. 

2.6 EXIT DEVICES 

A. Exit Devices:  BHMA A156.3, Grade 1. 
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B. Exit Devices for Means of Egress Doors:  Comply with NFPA 101.  Exit devices shall 
not require more than 15 lbf to release the latch.  Locks shall not require use of a key, 
tool, or special knowledge for operation. 

C. Panic Exit Devices:  Listed and labeled by a testing and inspecting agency acceptable 
to authorities having jurisdiction, for panic protection, based on testing according to 
UL 305. 

D. Through Bolts:  For exit devices and trim on metal doors. 

E. Available Manufacturers: Provided by security lock manufacturer. 

2.7 ELECTRIC STRIKES 

A. Electric Strikes:  BHMA A156.31; Grade 1; with faceplate to suit lock and frame. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. Folger Adam Electric Door Controls; an ASSA ABLOY Group company 
(FA): 310-4 Series. 

b. HES, Inc.; an ASSA ABLOY Group company (HE); 9500 Series. 
c. Von Duprin; an Ingersoll-Rand company (VD); 6112 Series. 

2.8 DOOR BOLTS 

A. Bolt Throw:  Comply with following: 

1. Mortise Flush Bolts:  Minimum 3/4-inch throw. 

B. Dustproof Strikes:  BHMA A156.16, Grade 1. 

C. Manual Flush Bolts:  BHMA A156.16, Grade 1; designed for mortising into door edge. 

1. Available Manufacturers: 

a. Hager Companies (HA). 
b. Ives:  H. B. Ives (IV). 
c. Rockwood Manufacturing Company (RO). 

2.9 CLOSERS 

A. Accessibility Requirements:  Comply with the following maximum opening-force 
requirements: 

1. Interior, Non-Fire-Rated Hinged Doors:  5 lbf applied perpendicular to door. 
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2. Fire Doors:  Minimum opening force allowable by authorities having jurisdiction. 

B. Size of Units:  Unless otherwise indicated, comply with manufacturer's written 
recommendations for size of door closers depending on size of door, exposure to 
weather, and anticipated frequency of use.  Provide factory-sized closers, adjustable to 
meet field conditions and requirements for opening force. 

C. Surface Closers:  BHMA A156.4, Grade 1.  Provide type of arm required for closer to 
be located on non-public side of door, unless otherwise indicated. 

D. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Norton (NO); 7500 Series. 
2. Sargent (SA); 351 Series. 
3. Yale (YA): 4400 Series. 

 

2.10 OPERATING TRIM 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Hager Companies (HA). 
2. Ives:  H. B. Ives (IV). 
3. Rockwood Manufacturing Company (RO). 

B. Standard:  Comply with BHMA A156.6. 

C. Materials:  Fabricate from stainless steel, unless otherwise indicated. 

D. Flat Push Plates:  0.050 inch thick 4 inches wide by 16 inches high; with square 
corners and beveled edges. 

E. Pull-Plate Door Pulls:  0.050-inch- thick plate, 4 inches wide by 16 inches high with 
square corners and beveled edges; 3/4-inch constant-diameter pull, with minimum 
clearance of 1-1/2 inches from face of door; fastened at 8 inches o.c. 

1. Mounting:  Back to back with threaded sleeves. 
 
 

2.11 PROTECTIVE TRIM UNITS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 
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1. Metal Protective Trim Units: 

a. Hager Companies (HA). 
b. Ives; H.B. Ives (IV). 
c. Rockwood Manufacturing Company (RO). 

B. Materials:  Fabricate protection plates from the following: 

1. Stainless steel. Minimum 0.050 inch thick 
2. Fasteners:  Provide manufacturer's standard fasteners for door trim units with no 

exposed fasteners on face of unit. 
 

2.12 STOPS AND HOLDERS 

A. Stops and Bumpers:  BHMA A156.16, Grade 1. 

1. Provide floor stops for doors unless wall or other type stops are scheduled or 
indicated.  Do not mount floor stops where they will impede traffic.  Where floor 
or wall stops are not appropriate, provide overhead holders. 

B. Silencers for Metal Door Frames:  BHMA A156.16, Grade 1; neoprene or rubber, 
minimum diameter 1/2 inch; fabricated for drilled-in application to frame. 

C.  Available Manufacturers: 

1. Hager Companies (HA). 
2. IVES Hardware; an Ingersoll-Rand Company (IV). 
3. Rockwood Manufacturing Company (RO). 

2.13 DOOR GASKETING 

A. Standard:  BHMA A156.22. 

B. General:  Provide continuous weather-strip gasketing on exterior doors and provide 
smoke gasketing on interior doors where indicated or scheduled. 

1. Perimeter Gasketing:  Apply to head and jamb, forming seal between door and 
frame. 

2. Door Bottoms:  Apply to bottom of door, forming seal with threshold when door is 
closed. 

C. Air Leakage:  Not to exceed 0.50 cfm per foot of crack length for gasketing other than 
for smoke control, as tested according to ASTM E 283. 

D. Smoke-Labeled Gasketing:  Assemblies complying with NFPA 105 that are listed and 
labeled by a testing and inspecting agency acceptable to authorities having jurisdiction, 
for smoke-control ratings indicated, based on testing according to UL 1784. 
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1. Provide smoke-labeled gasketing on 20-minute-rated doors and on smoke-
labeled doors. 

E. Replaceable Seal Strips:  Provide only those units where resilient or flexible seal strips 
are easily replaceable and readily available from stocks maintained by manufacturer. 

F. Gasketing Materials:  ASTM D 2000 and AAMA 701/702. 

G. Available Manufacturers: 

1. National Guard Products (NG). 
2. Pemko Manufacturing Co. (PE). 
3. Zero International (ZR). 

2.14 FABRICATION 

A. Base Metals:  Produce door hardware units of base metal, fabricated by forming 
method indicated, using manufacturer's standard metal alloy, composition, temper, and 
hardness.  Furnish metals of a quality equal to or greater than that of specified door 
hardware units and BHMA A156.18.  Do not furnish manufacturer's standard materials 
or forming methods if different from specified standard. 

B. Fasteners:  Provide screws according to commercially recognized industry standards 
for application intended, except aluminum fasteners are not permitted.  Provide Phillips 
flat-head screws with finished heads to match surface of door hardware, unless 
otherwise indicated. 

C. Finishes:  BHMA A156.18, as indicated in door hardware sets. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Steel Doors and Frames:  Comply with DHI A115 Series.  Drill and tap doors and 
frames for surface-applied door hardware according to ANSI A250.6. 

B. Mounting Heights:  Mount door hardware units at heights indicated as follows unless 
otherwise indicated or required to comply with governing regulations. 

1. Standard Steel Doors and Frames:  DHI's "Recommended Locations for 
Architectural Hardware for Standard Steel Doors and Frames." 

C. Install each door hardware item to comply with manufacturer's written instructions.  
Where cutting and fitting are required to install door hardware onto or into surfaces that 
are later to be painted or finished in another way, coordinate removal, storage, and 
reinstallation of surface protective trim units with finishing work specified in Division 09 
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Sections.  Do not install surface-mounted items until finishes have been completed on 
substrates involved. 

D. Adjustment:  Adjust and check each operating item of door hardware and each door to 
ensure proper operation or function of every unit.  Replace units that cannot be 
adjusted to operate as intended.  Adjust door control devices to compensate for final 
operation of heating and ventilating equipment and to comply with referenced 
accessibility requirements. 

 
3.2 DOOR HARDWARE SETS 
 
HW-1   
 
  
3EA BB Hinge  TA2714  4.5" x 4.5" 26D MC 
1EA Office Lock  93K7AB  15D  S3 626 BE 
1EA Wall Stop  409 32D RO 
3EA Silencer  608 GREY RO 
 
 
HW-2 
 : 
1EA Cylinder  Rim or Mortise as Required 626 BE 
 
 Balance of Hardware by Door Supplier 
 
 
HW-3  All Hardware by Door Supplier 
 
 
HW-4 
 : 
3EA BB Hinge  TA2714  4.5" x 4.5"  NRP 26D MC 
1EA CDX-09 Rim Exit #511037 High Security Exit Device AL KA 
1EA Rim Cylinder  1E72 626 BE 
1EA Electric Strike  9500 32D HE 
1EA Closer  351-UO EN SA 
1EA Kick Plate  10" x 2" LDW 32D RO 
1EA Wall Stop  409 32D RO 
1EA Smoke Seal  S88D x  LAR DUR PE 
 
 Keypad and power supply by others 
 
HW-5 
 
3EA BB Hinge  TA2714  4.5" x 4.5" 26D MC 
1EA Push   70B 32D RO 
1EA Pull   105x70B 32D RO 
1EA Kick Plate  10" x 2" LDW 32D RO 
1EA Wall Stop  409 32D RO 
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3EA Silencer  608 Grey RO 
 
 
HW-6 
  
3EA BB Hinge  TA2714  4.5" x 4.5" 26D MC 
1EA Storeroom Lock 93K7D 15D  S3 626 BE 
1EA Wall Stop  409 32D RO 
3EA Silencer  608 GREY RO 
 
 
HW-7 
  
3EA BB Hinge  TA2714  4.5" x 4.5" 26D MC 
1EA Privacy Latch  93K0L  15D  S3 626 BE 
1EA Closer  351-UO EN SA 
1EA Kick Plate  10" x 2" LDW 32D RO 
1EA Wall Stop  409 32D RO 
1EA Smoke Seal  S88D x  LAR DUR PE 
 
 
HW-8 
  
1EA Passage Latch 93K0N  15D  S3 626 BE 
 
 Balance hardware existing 
 
 
HW-9 
  
6EA BB Hinge  TA2714  4.5" x 4.5"  NRP 26D MC 
2EA Manual FB  555 26D RO 
1EA Storeroom Lock 93K7D 15D  S3 626 BE 
2EA Closer  351-UO EN SA 
2EA Kick Plate  10" x 2" LDW 32D RO 
2EA Wall Stop  409 32D RO 
1EA Smoke Seal  S88D x  LAR DUR PE 
1SET Split Astragal  305CN x LAR AL PE 
 

END OF SECTION 087100 
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SECTION 088000 - GLAZING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes glazing for the following products and applications, including those 
specified in other Sections where glazing requirements are specified by reference to 
this Section: 

1. Storefront framing. 
2. Glazed entrances. 
3. Windows. 

1.3 DEFINITIONS 

A. Glass Manufacturers:  Firms that produce primary glass, fabricated glass, or both, as 
defined in referenced glazing publications. 

B. Glass Thicknesses:  Indicated by thickness designations in millimeters according to 
ASTM C 1036. 

C. Interspace:  Space between lites of an insulating-glass unit. 

1.4 PERFORMANCE REQUIREMENTS 

A. General:  Installed glazing systems shall withstand normal thermal movement and wind 
and impact loads (where applicable) without failure, including loss or glass breakage 
attributable to the following:  defective manufacture, fabrication, or installation; failure of 
sealants or gaskets to remain watertight and airtight; deterioration of glazing materials; 
or other defects in construction. 

B. Delegated Design:  Design glass, including comprehensive engineering analysis 
according to ICC's 2006 International Building Code by a qualified professional 
engineer, using the following design criteria: 

1. Design Wind Pressures:  Determine design wind pressures applicable to Project 
according to ASCE/SEI 7, based on heights above grade indicated on Drawings. 
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a. Basic Wind Speed:  100 mph. 
b. Importance Factor: 1.15. 
c. Exposure Category:  C. 

2. Vertical Glazing:  For glass surfaces sloped 15 degrees or less from vertical, 
design glass to resist design wind pressure based on glass type factors for short-
duration load. 

3. Thickness of Patterned Glass:  Base design of patterned glass on thickness at 
thinnest part of the glass. 

4. Maximum Lateral Deflection:  For glass supported on all four edges, limit center-
of-glass deflection at design wind pressure to not more than 1/50 times the short-
side length or 1 inch, whichever is less. 

5. Differential Shading:  Design glass to resist thermal stresses induced by 
differential shading within individual glass lites. 

C. Thermal Movements:  Allow for thermal movements from ambient and surface 
temperature changes acting on glass framing members and glazing components. 

1. Temperature Change:  120 deg F, ambient; 180 deg F, material surfaces. 

1.5 SUBMITTALS 

A. Product Data:  For each glass product and glazing material indicated. 

B. Glass Samples:  For the following type of glass; 12 inches square: 

1. Insulating glass. 
2. Patterned glass. 

C. Glazing Schedule:  List glass types and thicknesses for each size opening and 
location.  Use same designations indicated on Drawings. 

D. Delegated-Design Submittal:  For glass indicated to comply with performance 
requirements and design criteria, including analysis data signed and sealed by the 
qualified professional engineer responsible for their preparation. 

E. Qualification Data:  For installers, manufacturers of insulating-glass units with sputter-
coated, low-e coatings, and glass testing agency. 

F. Product Certificates:  For glass and glazing products, from manufacturer. 

G. Product Test Reports:  Based on evaluation of comprehensive tests performed by a 
qualified testing agency, coated glass, and insulating glass. 

H. Warranties:  Sample of special warranties. 
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1.6 QUALITY ASSURANCE 

A. Manufacturer Qualifications for Insulating-Glass Units with Sputter-Coated, Low-E 
Coatings:  A qualified insulating-glass manufacturer who is approved by coated-glass 
manufacturer. 

B. Installer Qualifications:  A qualified installer who employs glass installers for this 
Project who are certified under the National Glass Association's Certified Glass 
Installer Program. 

C. Glass Testing Agency Qualifications:  A qualified independent testing agency 
accredited according to the NFRC CAP 1 Certification Agency Program. 

D. Source Limitations for Glass:  Obtain coated float glass, and insulating glass from 
single source from single manufacturer for each glass type. 

E. Source Limitations for Glazing Accessories:  Obtain from single source from single 
manufacturer for each product and installation method. 

F. Glazing Publications:  Comply with published recommendations of glass product 
manufacturers and organizations below, unless more stringent requirements are 
indicated.  Refer to these publications for glazing terms not otherwise defined in this 
Section or in referenced standards. 

1. GANA Publications:  GANA's "Glazing Manual." 
2. IGMA Publication for Insulating Glass:  SIGMA TM-3000, "North American 

Glazing Guidelines for Sealed Insulating Glass Units for Commercial and 
Residential Use." 

G. Safety Glazing Labeling:  Where safety glazing labeling is indicated, permanently mark 
glazing with certification label of the SGCC or another certification agency acceptable 
to authorities having jurisdiction or the manufacturer.  Label shall indicate 
manufacturer's name, type of glass, thickness, and safety glazing standard with which 
glass complies. 

H. Insulating-Glass Certification Program:  Permanently marked either on spacers or on at 
least one component lite of units with appropriate certification label of IGCC. 

I. Preinstallation Conference:  Conduct conference at Project site. 

1. Review and finalize construction schedule and verify availability of materials, 
Installer's personnel, equipment, and facilities needed to make progress and 
avoid delays. 

2. Review temporary protection requirements for glazing during and after 
installation. 
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1.7 DELIVERY, STORAGE, AND HANDLING 

A. Protect glazing materials according to manufacturer's written instructions.  Prevent 
damage to glass and glazing materials from condensation, temperature changes, direct 
exposure to sun, or other causes. 

B. Comply with insulating-glass manufacturer's written recommendations for venting and 
sealing units to avoid hermetic seal ruptures due to altitude change. 

1.8 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not proceed with glazing when ambient and substrate 
temperature conditions are outside limits permitted by glazing material manufacturers 
and when glazing channel substrates are wet from rain, frost, condensation, or other 
causes. 

1. Do not install glazing sealants when ambient and substrate temperature 
conditions are outside limits permitted by sealant manufacturer or below 40 
deg F. 

1.9 WARRANTY 

A. Manufacturer's Special Warranty for Coated-Glass Products:  Manufacturer's standard 
form in which coated-glass manufacturer agrees to replace coated-glass units that 
deteriorate within specified warranty period.  Deterioration of coated glass is defined as 
defects developed from normal use that are not attributed to glass breakage or to 
maintaining and cleaning coated glass contrary to manufacturer's written instructions.  
Defects include peeling, cracking, and other indications of deterioration in coating. 

1. Warranty Period:  10 years from date of Substantial Completion. 

B. Manufacturer's Special Warranty on Insulating Glass:  Manufacturer's standard form in 
which insulating-glass manufacturer agrees to replace insulating-glass units that 
deteriorate within specified warranty period.  Deterioration of insulating glass is defined 
as failure of hermetic seal under normal use that is not attributed to glass breakage or 
to maintaining and cleaning insulating glass contrary to manufacturer's written 
instructions.  Evidence of failure is the obstruction of vision by dust, moisture, or film on 
interior surfaces of glass. 

1. Warranty Period:  10 years from date of Substantial Completion. 

GLAZING 088000 - 4



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
PART 2 - PRODUCTS 

2.1 GLASS PRODUCTS, GENERAL 

A. Thickness:  Where glass thickness is indicated, it is a minimum.  Provide glass lites in 
thicknesses as needed to comply with requirements indicated. 

1. Minimum Glass Thickness for Exterior Lites:  Not less than 6.0 mm. 

B. Strength:  Where float glass is indicated, provide annealed float glass, Kind HS heat-
treated float glass, or Kind FT heat-treated float glass as needed to comply with 
"Performance Requirements" Article.  Where heat-strengthened glass is indicated, 
provide Kind HS heat-treated float glass or Kind FT heat-treated float glass as needed 
to comply with "Performance Requirements" Article.  Where fully tempered glass is 
indicated, provide Kind FT heat-treated float glass. 

C. Thermal and Optical Performance Properties:  Provide glass with performance 
properties specified, as indicated in manufacturer's published test data, based on 
procedures indicated below: 

1. For insulating-glass units, properties are based on units of thickness indicated for 
overall unit and for each lite. 

2. U-Factors:  Center-of-glazing values, according to NFRC 100 and based on 
LBL's WINDOW 5.2 computer program, expressed as Btu/sq. ft. x h x deg F. 

3. Solar Heat-Gain Coefficient and Visible Transmittance:  Center-of-glazing values, 
according to NFRC 200 and based on LBL's WINDOW 5.2 computer program. 

2.2 GLASS PRODUCTS 

A. Float Glass:  ASTM C 1036, Type I, Quality-Q3, Class I (clear) unless otherwise 
indicated. 

B. Heat-Treated Float Glass:  ASTM C 1048; Type I; Quality-Q3; Class I (clear) unless 
otherwise indicated; of kind and condition indicated. 

1. Fabrication Process:  By horizontal (roller-hearth) process with roll-wave 
distortion parallel to bottom edge of glass as installed unless otherwise indicated. 

2. For uncoated glass, comply with requirements for Condition A. 
3. For coated vision glass, comply with requirements for Condition C (other coated 

glass). 
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2.3 INSULATING GLASS 

A. Insulating-Glass Units:  Factory-assembled units consisting of sealed lites of glass 
separated by a dehydrated interspace, qualified according to ASTM E 2190, and 
complying with other requirements specified. 

1. Sealing System:  Dual seal, with manufacturer's standard primary and 
secondary. 

2. Spacer:  Manufacturer's standard spacer material and construction. 
3. Desiccant:  Molecular sieve or silica gel, or blend of both. 

B. Glass:  Comply with applicable requirements in "Glass Products" Article as indicated by 
designations in "Insulating-Glass Types" Article. 

2.4 MISCELLANEOUS GLAZING MATERIALS 

A. General:  Provide products of material, size, and shape complying with referenced 
glazing standard, requirements of manufacturers of glass and other glazing materials 
for application indicated, and with a proven record of compatibility with surfaces 
contacted in installation. 

B. Cleaners, Primers, and Sealers:  Types recommended by sealant or gasket 
manufacturer. 

C. Setting Blocks:  Elastomeric material with a Shore, Type A durometer hardness of 85, 
plus or minus 5. 

D. Spacers:  Elastomeric blocks or continuous extrusions of hardness required by glass 
manufacturer to maintain glass lites in place for installation indicated. 

E. Edge Blocks:  Elastomeric material of hardness needed to limit glass lateral movement 
(side walking). 

2.5 FABRICATION OF GLAZING UNITS 

A. Fabricate glazing units in sizes required to fit openings indicated for Project, with edge 
and face clearances, edge and surface conditions, and bite complying with written 
instructions of product manufacturer and referenced glazing publications, to comply 
with system performance requirements. 

2.6 MONOLITHIC-GLASS TYPES 

A. Glass Type G-1:  Clear float glass. 

1. Thickness:  6.0 mm. 
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B. Glass Type G-2:  Clear fully tempered float glass. 

1. Thickness:  6.0 mm. 
2. Provide safety glazing labeling. 

2.7 INSULATING-GLASS TYPES 

A. Glass Type IG-1:  Low-e-coated, clear insulating glass. 

1. Overall Unit Thickness:  1 inch. 
2. Thickness of Each Glass Lite:  6.0 mm. 
3. Outdoor Lite:  Clear float glass. 
4. Interspace Content:  Air. 
5. Indoor Lite:  Clear float glass. 
6. Low-E Coating:  Pyrolytic or sputtered on second surface. 
7. Visible Light Transmittance:  0.70 maximum. 
8. Winter Nighttime U-Factor:  0.29 maximum. 
9. Summer Daytime U-Factor:  0.29 maximum. 
10. Solar Heat Gain Coefficient:  0.39 maximum. 

B. Glass Type IG-2:  Low-e-coated, clear, fully tempered insulating glass. 

1. Overall Unit Thickness:  1 inch. 
2. Thickness of Each Glass Lite:  6.0 mm. 
3. Outdoor Lite:  Clear fully tempered float glass. 
4. Interspace Content:  Air. 
5. Indoor Lite:  Clear fully tempered float glass. 
6. Low-E Coating:  Pyrolytic or sputtered on second surface. 
7. Visible Light Transmittance:  0.70 maximum. 
8. Winter Nighttime U-Factor:  0.29 maximum. 
9. Summer Daytime U-Factor:  0.29 maximum. 
10. Solar Heat Gain Coefficient:  0.39 maximum. 
11. Provide safety glazing labeling. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine framing, glazing channels, and stops, with Installer present, for compliance 
with the following: 

1. Manufacturing and installation tolerances, including those for size, squareness, 
and offsets at corners. 

2. Presence and functioning of weep systems. 
3. Minimum required face and edge clearances. 
4. Effective sealing between joints of glass-framing members. 
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B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean glazing channels and other framing members receiving glass immediately before 
glazing.  Remove coatings not firmly bonded to substrates. 

B. Examine glazing units to locate exterior and interior surfaces.  Label or mark units as 
needed so that exterior and interior surfaces are readily identifiable.  Do not use 
materials that will leave visible marks in the completed work. 

3.3 GLAZING, GENERAL 

A. Comply with combined written instructions of manufacturers of glass, sealants, 
gaskets, and other glazing materials, unless more stringent requirements are indicated, 
including those in referenced glazing publications. 

B. Adjust glazing channel dimensions as required by Project conditions during installation 
to provide necessary bite on glass, minimum edge and face clearances, with 
reasonable tolerances. 

C. Protect glass edges from damage during handling and installation.  Remove damaged 
glass from Project site and legally dispose of off Project site.  Damaged glass is glass 
with edge damage or other imperfections that, when installed, could weaken glass and 
impair performance and appearance. 

D. Install setting blocks in sill rabbets, sized and located to comply with referenced glazing 
publications, unless otherwise required by glass manufacturer.   

E. Do not exceed edge pressures stipulated by glass manufacturers for installing glass 
lites. 

F. Provide spacers for glass lites where length plus width is larger than 50 inches. 

1. Locate spacers directly opposite each other on both inside and outside faces of 
glass.  Install correct size and spacing to preserve required face clearances, 
unless gaskets and glazing tapes are used that have demonstrated ability to 
maintain required face clearances and to comply with system performance 
requirements. 

G. Provide edge blocking where indicated or needed to prevent glass lites from moving 
sideways in glazing channel, as recommended in writing by glass manufacturer and 
according to requirements in referenced glazing publications. 

H. Set glass lites in each series with uniform pattern, draw, bow, and similar 
characteristics. 
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I. Set glass lites with proper orientation so that coatings face exterior or interior as 
specified. 

3.4 CLEANING AND PROTECTION 

A. Protect exterior glass from damage immediately after installation by attaching crossed 
streamers to framing held away from glass.  Do not apply markers to glass surface.  
Remove nonpermanent labels and clean surfaces. 

B. Protect glass from contact with contaminating substances resulting from construction 
operations.  If, despite such protection, contaminating substances do come into contact 
with glass, remove substances immediately as recommended in writing by glass 
manufacturer. 

C. Examine glass surfaces adjacent to or below exterior concrete and other masonry 
surfaces at frequent intervals during construction, but not less than once a month, for 
buildup of dirt, scum, alkaline deposits, or stains; remove as recommended in writing 
by glass manufacturer. 

D. Remove and replace glass that is broken, chipped, cracked, or abraded or that is 
damaged from natural causes, accidents, and vandalism, during construction period. 

E. Wash glass on both exposed surfaces in each area of Project not more than four days 
before date scheduled for inspections that establish date of Substantial Completion.  
Wash glass as recommended in writing by glass manufacturer. 

END OF SECTION 088000 
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SECTION 090130 - CERAMIC TILE RESTORATIVE BONDING 

 
PART 1 - GENERAL  
 

1.1  RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division 01 Specification sections, apply to work of this section.  

 

1.2   SUMMARY  
 

A. This Section includes the following:  

1. Restoration of existing interior ceramic floor and wall tile to a "like new" 
appearance and integrity.  

2. Installation shall result in a floor and wall tile treatment that will produce a 
moisture barrier and condition so that the appearance can be maintained using 
conventional cleaning processes.  

 
 

1.3 DEFINITIONS 

A. Restorative Bonding: Process that is permanent in nature, and is not grout painting, 
staining, or otherwise recoloring.  

 

1.4 QUALITY ASSURANCE  
 

A.  Source of Materials: Provide materials obtained from one source for each type and color 
of restorative bonding materials.  

B.  Installer Qualifications: Engage a licensed, certified, trained and experienced installer 
who has successfully completed restorative bonding installations similar in material, 
design, and extent to that indicated for this Project.  

C. Provide products that will not reduce the co-efficient of friction (slip-resistance) of 
existing floor tile to less than 0.60. 

D. Mock-ups: Provide mock-up of restorative bonding system at location indicated, or if not 
indicated, as directed by Architect. Mock-up shall be approximately 2-feet by 2-feet, or 
include no less than four (4) contiguous floor and wall tiles, whichever is larger, at 
location indicated. Accepted mock-ups shall demonstrate and establish the quality of 
work by which the remainder of the work shall be judged.  

 
1.5 SUBMITTALS 
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A.  Experience and qualification data for manufacturer and applicator.  

B. Product Data: Submit manufacturer’s complete and current product information, 
technical information, and installation and maintenance instructions.  

C.  Submit sample warranty for review.  

D. Shop Drawings: Where locations of the work of this contract are not indicated or 
completely indicated, prepare and submit shop drawings indicating tile patterns and 
locations and widths of control, isolation, contraction and expansion joints in tile 
surfaces.  

E.  Samples for Initial Selection Purposes: Submit manufacturer’s color charts consisting 
of full range of colors, textures and patterns available for each type of restorative 
bonding indicated. Include samples of all materials involving color selection.  

F.  Samples for Verification Purposes, submit the following upon request by Architect or 
Owner:  

1.  Samples for each type of joint treatment for each color and texture required, not 
less than 12-inches square, on plywood or hardboard backing, grouted and 
sealed.  

 

1.6  DELIVERY, STORAGE, AND HANDLING 

A.  Deliver and store packaged materials in accordance with manufacturer’s written 
instructions and recommendations, in original containers with seals unbroken and 
labels intact until time of use. Prevent damage or contamination to materials by water, 
freezing, foreign matter or other causes.  

B. Store items to be incorporated in the Work in stable and secure manner, off of floor, 
within an area which has ambient temperature controlled within acceptable range 
required for each product.  

 
1.7  PROJECT CONDITIONS 

A.  Maintain environmental conditions and protect work during and after installation to 
comply with manufacturer’s current printed instructions and recommendations.  

B.  Vent any temporary heaters to exterior to prevent damage to restorative bonding work 
from carbon dioxide buildup.  

 
C.  Maintain temperatures at not less than 50 deg. F in work areas during installation and 

for 7 days after completion, unless higher temperatures are required by manufacturers’ 
current printed instructions and recommendations.  
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1.8 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair finishes that fail in materials or workmanship within specified warranty period. 

1. Warranty Period:  1 year from date of Substantial Completion. 
 

 
PART 2 - PRODUCTS  
 

2.1  MANUFACTURERS   

A.  Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. SaniGLAZE. 
2. Or equal. 
 

2.2  GENERAL 

A.   Materials utilized in completion of the work shall be either manufactured or approved in 
writing for use by the system manufacturer.  

 
B.  All products and installation shall comply with restorative bonding system 

manufacturer’s current written instructions, recommendations and restrictions.  

C.  Completed restorative bonding systems shall be capable of sustaining foot traffic within 
four hours after completion of the work, without damage to the system.  

 
2.3        MATERIALS 

A.  Stripping Compounds (If Sealer or Floor Finish Exists):  Products as recommended by 
restorative bonding system manufacturer.  

B.    Tile Cleaning Compound: Product as recommended by restorative bonding system 
manufacturer.  

C.  Grout Etching and Cleaning Compound: Compound that is specifically formulated to 
leave a grout surface conducive to micro anchor bonding with glazing compound.  

1. The grout preparation gel shall be a maximum strength, non-fuming product 
comprised of organic and inorganic chelating, scale removing compounds, 
suspending agents, penetrating detergents, water soluble solvent compounds, 
viscosity control agents, and odor suppressants. 

2. It shall remove embedded soils, dissolve micro-scale and mineral deposits, 
neutralize iron, rust, and mineral and urine stains without attacking the substrate 
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or excessively dissolving cementitious grout or mortar joints, or having a 
deleterious effect on metal, fiberglass, porcelain or ceramic fixtures.  

3. The grout preparation gel shall promote maximum contacting time and applicator 
control of the process, and reduce contact hazards to a minimum.  

4. The grout preparation gel shall leave no residue, chalk, or grit when properly 
rinsed.  

5. The grout preparation gel shall possess a minimum shelf life of one year and its 
age shall be within that time limitation period at the time of application.  

 
D.  Grout Renewal/Replacement Compound: Waterborne moisture impermeable grout 

glazing compound, in combination with dry solids to prevent shrinkage and pitting 
during the curing process; for application to the existing grout between the tiles and 
leveled to the surface depth of the pretreated grout. Grout glazing compound shall be 
fully compatible with other components of the restorative bonding system.  

1. For Grout Lines Greater Than 62.5-mils Deep: High build glazing compound.  
2. For Grout Lines Less Than 62.5-mils Deep: Glazing compound. 
3. Material shall be non porous and have bonding properties equal to or better than 

original grout. It shall be of proper viscosity as to seek and fill all substrate voids 
by gravity and level to the original grout surface level.  

4. Color(s): This compound shall be available in varying colors and be capable of 
matching the existing grout.  

5. Restrictions: Grout glazing compound shall not remain on any tile surface.  
6. Bonding and Curing: Grout glazing compound must bond with the grout and be 

cured to form an impermeable barrier to moisture. 
7. Mixing: Utilizing clean, new or undamaged containers and equipment, comply 

with manufacturer’s current written instructions unless otherwise indicated or 
required for warranty. 
 

E.  Sealer:  

1.  Porous and Nonporous Tile: Waterborne tile surface moisture, grease, oil and 
chemical barrier, providing an impermeable moisture seal over the entire treated 
area, with a semi-gloss, gloss or flat finish, as selected. This sealer shall be 
resistant to urine, disinfectants, bleach, acid bowl cleaner, high pH cleaners, and 
other chemicals typically used in cleaning rest rooms and other tile and grout 
areas.  

a.  Finished Appearance: Clear, transparent and invisible when it has dried 
and cured, with sufficient particle size of the emulsion and surfactant 
package to allow deep penetration of porous tile substrates, and a chemical 
adhesion component. Gloss level as selected.  

b.  Maintenance: Compound must be re-coatable for maintenance.  
c.  Slip Resistance: Static Coefficient of Friction of at least 0.70 dry and 0.50 

wet when tested in accordance with ASTM Test Method C1028-96.  
 

PART 3 - EXECUTION  
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3.1  EXAMINATION  

A.  Examine surfaces to receive restorative bonding work and conditions under which the 
system will be installed.  

B.  Do not proceed with restorative bonding work until surfaces and conditions comply with 
requirements indicated in manufacturer’s current written instructions and 
recommendations.  

 
3.2 INSTALLATION - GENERAL 

A.  Prepare and install restorative bonding system in accordance with manufacturer’s 
current written instructions and recommendations, and as otherwise required to obtain 
manufacturer’s warranty.  

 
3.3  PRE-PREPARATION (IF SEALERS OR COATINGS ARE PRESENT)  

A. Remove all existing surface-applied polymer based coatings and/or sealers with 
stripping compound.  

B.  Agitate the floor, wall and ceiling surfaces to be restored to ensure loosening and 
emulsification of such matter. Remove all emulsified and deleterious matter by suction.  

 
3.4  PREPARATION  

A.  Floor, wall and ceiling surfaces to be restored shall be mechanically scrubbed utilizing 
tile cleaning compound to remove any remaining embedded contaminants from tile and 
grout surfaces. Remove scrubbing residue by suction and rinse with clean water flood 
rinse. Remove rinse solution by suction. Test floor, wall and ceiling surfaces to be 
restored using hydrion method, and verify that existing pH level will not neutralize 
chemicals used in the preparation, sealing and finishing processes.  

B. Test floor, wall and ceiling surfaces to be restored using hydrion method, at least one 
test per 100 square feet of tile surface, and verify that existing pH level will not 
neutralize chemicals used in the preparation, sealing and finishing processes. Correct 
any deficiencies prior to continuing with joint treatment applications.  

C.  Grout Preparation Procedures: Grout preparation gel shall be applied to the entire 
surface of the floor, wall and ceiling surfaces to be restored.  

1. Grout lines shall be chemically etched and cleaned using grout etching and 
cleaning compound. 

2. A clear water flood rinse shall be applied to the floor and the residue removed by 
suction. The grout preparation gel shall leave no residue, chalk, or grit after 
having been properly rinsed.  

3. Test floor, wall and ceiling surfaces to be restored using hydrion method, at least 
one test per 100 square feet of tile surface, and verify that existing pH level will 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 

 
CERAMIC TILE RESTORATIVE BONDING 090130 - 6 
 

not neutralize chemicals used in the preparation, sealing and finishing processes. 
Correct any deficiencies prior to continuing with joint treatment applications.  

 

3.5  GROUT GLAZING AND SEALING:  
 

A.  Grout Glazing: Apply high build glazing compound , in combination with dry solids to 
prevent shrinkage and pitting during the curing process. This waterborne moisture 
impermeable grout glazing compound shall be applied to the existing grout between 
the tiles and leveled to the surface depth of the pretreated grout. The compound shall 
not remain on any tile surface. The compound shall bond with the grout and be cured 
to form an impermeable moisture barrier.  

1. Any missing grout shall be replaced with high build dry solids grout replacement 
compound. It shall be of proper viscosity as to seek and fill all substrate voids by 
gravity and level to the original grout surface level.  

2. High build glazing compound and dry solids shall also be used for restoring grout 
lines greater than 62.5 mils deep. It shall be identical to high build glazing 
compound except for a lower nonvolatile volume which makes it suitable for 
shallow grout lines.  

3. The high build glazing compound and dry solids shall be formulated to be fully 
compatible with and function synergistically with other components of the system. 
It shall be of sufficient nonvolatile volume as to actually rebuild rather than simply 
stain or color existing or new grout. It shall also be of sufficient internal chemical 
cross-linking to create a cohesive, wear resistant surface.  

 
B.  Sealing: Apply sealer using HLVP Spray equipment, to the entire tile surface to provide 

an impermeable moisture seal over the entire treated area(s), with the specified gloss 
level.  

C.  Drying and Curing: Provide drying and curing procedures in accordance with 
manufacturer’s current written instructions and recommendations, or if not indicated, by 
means of a mechanically generated air flow.  

 
3.6 CLEANING AND PROTECTION  

A.  Cleaning: Upon completion of restorative bonding applications, clean all new and 
adjacent existing tile surfaces so they are free of foreign matter. Remove any residue, 
splatter and similar materials from adjacent and other surfaces, wherever occurs.  

B.  Remove all trash, containers, cartons, debris, excess materials, etc., which results 
from work under this Section, and legally dispose of off Owner’s property.  

C.  Protection: Advise Contractor and Owner in writing of protections necessary from 
completion of restorative bonding work and project Substantial Completion. 

 
3.7  CLOSEOUT  
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A.  Provide minimum two 3-ring binders clearly identifying the project, Contractor, Installer, 
and Owner on the cover and spline, and containing the following:  

1. Fully executed warranty.  
2. Complete contact information for the system manufacturer and installer  
3. Complete printed cleaning and maintenance instructions. Include at least two 

sources with complete contact information for any special cleaning and 
maintenance solutions, materials and supplies.  

 
END OF SECTION 090130 
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SECTION 092216 - NON-STRUCTURAL METAL FRAMING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes non-load-bearing steel framing members for the following 
applications: 

1. Interior framing systems (e.g., supports for partition walls, furring). 
2. Interior suspension systems (e.g., supports for ceilings). 
3. Security mesh. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

1.4 QUALITY ASSURANCE 

A. Fire-Test-Response Characteristics:  For fire-resistance-rated assemblies that 
incorporate non-load-bearing steel framing, provide materials and construction identical 
to those tested in assembly indicated according to ASTM E 119 by an independent 
testing agency. 

PART 2 - PRODUCTS 

2.1 NON-LOAD-BEARING STEEL FRAMING, GENERAL 

A. Framing Members, General:  Comply with ASTM C 754 for conditions indicated. 

1. Steel Sheet Components:  Comply with ASTM C 645 requirements for metal, 
unless otherwise indicated. 

2. Protective Coating:  Coating with equivalent corrosion resistance of 
ASTM A 653/A 653M, G40, hot-dip galvanized, unless otherwise indicated. 
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2.2 SUSPENSION SYSTEM COMPONENTS 

A. Hanger Attachments to Concrete: 

1. Anchors:  Fabricated from corrosion-resistant materials with holes or loops for 
attaching wire hangers and capable of sustaining, without failure, a load equal to 
5 times that imposed by construction as determined by testing according to 
ASTM E 488 by an independent testing agency. 

a. Type:  Postinstalled, chemical or expansion anchor. 

2. Powder-Actuated Fasteners:  Suitable for application indicated, fabricated from 
corrosion-resistant materials with clips or other devices for attaching hangers of 
type indicated, and capable of sustaining, without failure, a load equal to 10 times 
that imposed by construction as determined by testing according to 
ASTM E 1190 by an independent testing agency. 

B. Wire Hangers:  ASTM A 641/A 641M, Class 1 zinc coating, soft temper, 0.162-inch 
diameter. 

C. Grid Suspension System for Ceilings:  ASTM C 645, direct-hung system composed of 
main beams and cross-furring members that interlock. 

1. Available Products:  Subject to compliance with requirements, products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. Armstrong World Industries, Inc.; Drywall Grid Systems. 
b. Chicago Metallic Corporation; 640-C Drywall Furring System. 
c. USG Corporation; Drywall Suspension System. 

2.3 STEEL FRAMING FOR FRAMED ASSEMBLIES 

A. Steel Studs and Runners:  ASTM C 645. 

1. Minimum Base-Metal Thickness:  As indicated on Drawings but not less than 
0.0179 inch. 

2. Depth:  As indicated on Drawings. 

B. Slip-Type Head Joints:  Where indicated, provide one of the following: 

1. Single Long-Leg Runner System:  ASTM C 645 top runner with 2-inch- deep 
flanges in thickness not less than indicated for studs, installed with studs friction 
fit into top runner and with continuous bridging located within 12 inches of the top 
of studs to provide lateral bracing. 

2. Double-Runner System:  ASTM C 645 top runners, inside runner with 2-inch- 
deep flanges in thickness not less than indicated for studs and fastened to studs, 
and outer runner sized to friction fit inside runner. 
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C. Hat-Shaped, Rigid Furring Channels:  ASTM C 645. 

1. Minimum Base Metal Thickness:  0.0179 inch. 
2. Depth:  7/8 inch. 

2.4 SECURITY MESH 

A. Security Mesh:  ASTM F 1267 Type II-Class 1. 

1. Type:  Flattened bond steel. 
2. Mesh Size:  23 by 54-mm. 
3. Thickness:  9 gauge.  
4. Fasteners: Non-removable steel drill screws with manufacturer’s standard 

security clip designed to engage security mesh. 

2.5 AUXILIARY MATERIALS 

A. General:  Provide auxiliary materials that comply with referenced installation standards. 

1. Fasteners for Metal Framing:  Of type, material, size, corrosion resistance, 
holding power, and other properties required to fasten steel members to 
substrates. 

B. Isolation Strip at Exterior Walls:  Provide one of the following: 

1. Asphalt-Saturated Organic Felt:  ASTM D 226, Type I (No. 15 asphalt felt), 
nonperforated. 

2. Foam Gasket:  Adhesive-backed, closed-cell vinyl foam strips that allow fastener 
penetration without foam displacement, 1/8 inch thick, in width to suit steel stud 
size. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and substrates, with Installer present, and including welded hollow-
metal frames, cast-in anchors, and structural framing, for compliance with requirements 
and other conditions affecting performance. 

1. Proceed with installation only after unsatisfactory conditions have been 
corrected. 
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3.2 INSTALLATION, GENERAL 

A. Installation Standard:  ASTM C 754, except comply with framing sizes and spacing 
indicated. 

1. Gypsum Board Assemblies:  Also comply with requirements in ASTM C 840 that 
apply to framing installation. 

B. Install supplementary framing, and blocking to support fixtures, equipment services, 
heavy trim, grab bars, toilet accessories, furnishings, or similar construction. 

C. Install bracing at terminations in assemblies. 

D. Do not bridge building control and expansion joints with non-load-bearing steel framing 
members.  Frame both sides of joints independently. 

3.3 INSTALLING SUSPENSION SYSTEMS 

A. Install suspension system components in sizes and spacings indicated on Drawings, 
but not less than those required by referenced installation standards for assembly 
types and other assembly components indicated. 

B. Isolate suspension systems from building structure where they abut or are penetrated 
by building structure to prevent transfer of loading imposed by structural movement. 

C. Suspend hangers from building structure as follows: 

1. Install hangers plumb and free from contact with insulation or other objects within 
ceiling plenum that are not part of supporting structural or suspension system. 

a. Splay hangers only where required to miss obstructions and offset resulting 
horizontal forces by bracing, countersplaying, or other equally effective 
means. 

2. Where width of ducts and other construction within ceiling plenum produces 
hanger spacings that interfere with locations of hangers required to support 
standard suspension system members, install supplemental suspension 
members and hangers in the form of trapezes or equivalent devices. 

a. Size supplemental suspension members and hangers to support ceiling 
loads within performance limits established by referenced installation 
standards. 

3. Wire Hangers:  Secure by looping and wire tying, either directly to structures or to 
inserts, eye screws, or other devices and fasteners that are secure and 
appropriate for substrate, and in a manner that will not cause hangers to 
deteriorate or otherwise fail. 

4. Do not attach hangers to steel roof deck. 
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5. Do not attach hangers to permanent metal forms.  Furnish cast-in-place hanger 
inserts that extend through forms. 

6. Do not attach hangers to rolled-in hanger tabs of composite steel floor deck. 
7. Do not connect or suspend steel framing from ducts, pipes, or conduit. 

D. Grid Suspension Systems:  Attach perimeter wall track or angle where grid suspension 
systems meet vertical surfaces.  Mechanically join main beam and cross-furring 
members to each other and butt-cut to fit into wall track. 

E. Installation Tolerances:  Install suspension systems that are level to within 1/8 inch in 
12 feet measured lengthwise on each member that will receive finishes and 
transversely between parallel members that will receive finishes. 

3.4 INSTALLING FRAMED ASSEMBLIES 

A. Where studs are installed directly against exterior masonry walls or dissimilar metals at 
exterior walls, install isolation strip between studs and exterior wall. 

B. Install studs so flanges within framing system point in same direction. 

1. Space studs as follows: 

a. Single-Layer Application and security mesh:  24 inches o.c., unless 
otherwise indicated. 

b. Tile backing panels:  16 inches o.c., unless otherwise indicated. 

C. Install tracks (runners) at floors and overhead supports.  Extend framing full height to 
structural supports or substrates above suspended ceilings, except where partitions 
are indicated to terminate at suspended ceilings.  Continue framing around ducts 
penetrating partitions above ceiling. 

1. Slip-Type Head Joints:  Where framing extends to overhead structural supports, 
install to produce joints at tops of framing systems that prevent axial loading of 
finished assemblies. 

2. Door Openings:  Screw vertical studs at jambs to jamb anchor clips on door 
frames; install runner track section (for cripple studs) at head and secure to jamb 
studs. 

a. Install two studs at each jamb, unless otherwise indicated. 
b. Extend jamb studs through suspended ceilings and attach to underside of 

overhead structure. 

3. Other Framed Openings:  Frame openings other than door openings the same as 
required for door openings, unless otherwise indicated.  Install framing below sills 
of openings to match framing required above door heads. 

4. Fire-Resistance-Rated Partitions:  Install framing to comply with fire-resistance-
rated assembly indicated and support closures and to make partitions continuous 
from floor to underside of solid structure. 
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D. Direct Furring: 

1. Attach to concrete or masonry with stub nails, screws designed for masonry 
attachment, or powder-driven fasteners spaced 24 inches o.c. 

E. Installation Tolerance:  Install each framing member so fastening surfaces vary not 
more than 1/8 inch from the plane formed by faces of adjacent framing. 

3.5 INSTALLING SECURITY MESH  

A. Install security mesh to steel studs with secure fasteners and clips as recommended by 
security mesh manufacturer. 

END OF SECTION 092216 
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SECTION 092900 - GYPSUM BOARD

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Interior gypsum board. 
2. Tile backing panels. 

B. Related Sections include the following: 

1. Division 09 Section "Non-Structural Metal Framing" for non-structural framing 
and suspension systems that support gypsum board. 

2. Division 09 painting Sections for primers applied to gypsum board surfaces. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

1.4 QUALITY ASSURANCE 

A. Fire-Resistance-Rated Assemblies:  For fire-resistance-rated assemblies, provide 
materials and construction identical to those tested in assembly indicated according to 
ASTM E 119 by an independent testing agency. 

1.5 STORAGE AND HANDLING 

A. Store materials inside under cover and keep them dry and protected against damage 
from weather, condensation, direct sunlight, construction traffic, and other causes.  
Stack panels flat to prevent sagging. 

1.6 PROJECT CONDITIONS 

A. Environmental Limitations:  Comply with ASTM C 840 requirements or gypsum board 
manufacturer's written recommendations, whichever are more stringent. 
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B. Do not install interior products until installation areas are enclosed and conditioned. 

C. Do not install panels that are wet, those that are moisture damaged, and those that are 
mold damaged. 

1. Indications that panels are wet or moisture damaged include, but are not limited 
to, discoloration, sagging, or irregular shape. 

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or 
splotchy surface contamination and discoloration. 

PART 2 - PRODUCTS 

2.1 PANELS, GENERAL 

A. Size:  Provide in maximum lengths and widths available that will minimize joints in each 
area and that correspond with support system indicated. 

2.2 INTERIOR GYPSUM BOARD 

A. General:  Complying with ASTM C 36/C 36M or ASTM C 1396/C 1396M, as applicable 
to type of gypsum board indicated and whichever is more stringent. 

1. Available Manufacturers:  Subject to compliance with requirements, 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. National Gypsum Company. 
b. PABCO Gypsum. 
c. USG Corporation. 

B. Type X: 

1. Thickness:  5/8 inch. 
2. Long Edges:  Tapered. 

C. Moisture- and Mold-Resistant Type:  With moisture- and mold-resistant core and 
surfaces. 

1. Core:  5/8 inch, Type X. 
2. Long Edges:  Tapered. 

D. Exterior Gypsum Soffit Board:  ASTM C 931/C 931M or ASTM C 1396/C 1396M, with 
manufacturer's standard edges. 
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2.3 TILE BACKING PANELS 

A. Cementitious Backer Units:  ANSI A118.9. 

1. Available Products:  Subject to compliance with requirements, products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. Custom Building Products; Wonderboard. 
b. FinPan, Inc.; Util-A-Crete Concrete Backer Board. 
c. USG Corporation; DUROCK Cement Board. 

2. Thickness:  5/8 inch. 

2.4 TRIM ACCESSORIES 

A. Interior Trim:  ASTM C 1047. 

1. Material:  Galvanized or aluminum-coated steel sheet or rolled zinc. 
2. Shapes: 

a. Cornerbead. 
b. LC-Bead:  J-shaped; exposed long flange receives joint compound. 
c. L-Bead:  L-shaped; exposed long flange receives joint compound. 
d. U-Bead:  J-shaped; exposed short flange does not receive joint compound. 

2.5 JOINT TREATMENT MATERIALS 

A. General:  Comply with ASTM C 475/C 475M. 

B. Joint Tape: 

1. Interior Gypsum Wallboard:  Paper. 
2. Exterior Gypsum Soffit Board:  Paper. 
3. Tile Backing Panels:  As recommended by panel manufacturer. 

C. Joint Compound for Interior Gypsum Wallboard:  For each coat use formulation that is 
compatible with other compounds applied on previous or for successive coats. 

1. Embedding and First Coat:  For embedding tape and first coat on joints, 
fasteners, and trim flanges, use drying-type, all-purpose compound. 

2. Fill Coat:  For second coat, use drying-type, all-purpose compound. 
3. Finish Coat:  For third coat, use drying-type, all-purpose compound. 
4. Skim Coat:  For final coat of Level 5 finish, use drying-type, all-purpose 

compound. 

D. Joint Compound for Exterior Gypsum Soffit Board: 
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1. Exterior Gypsum Soffit Board:  Use setting-type taping compound and setting-
type, sandable topping compound. 

E. Joint Compound for Tile Backing Panels: 

1. Cementitious Backer Units:  As recommended by backer unit manufacturer. 

2.6 AUXILIARY MATERIALS 

A. General:  Provide auxiliary materials that comply with referenced installation standards 
and manufacturer's written recommendations. 

B. Steel Drill Screws:  ASTM C 1002, unless otherwise indicated. 

1. Use screws complying with ASTM C 954 for fastening panels to steel members 
from 0.033 to 0.112 inch thick. 

2. For fastening cementitious backer units, use screws of type and size 
recommended by panel manufacturer. 

C. Sound Attenuation Blankets:  ASTM C 665, Type I (blankets without membrane facing) 
produced by combining thermosetting resins with mineral fibers manufactured from 
glass, slag wool, or rock wool. 

1. Fire-Resistance-Rated Assemblies:  Comply with mineral-fiber requirements of 
assembly. 

D. Acoustical Sealant:  As specified in Division 07 Section "Joint Sealants." 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and substrates, with Installer present, and including welded hollow-
metal frames and framing, for compliance with requirements and other conditions 
affecting performance. 

B. Examine panels before installation.  Reject panels that are wet, moisture damaged, 
and mold damaged. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 APPLYING AND FINISHING PANELS, GENERAL 

A. Comply with ASTM C 840. 
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B. Install ceiling panels across framing to minimize the number of abutting end joints and 
to avoid abutting end joints in central area of each ceiling.  Stagger abutting end joints 
of adjacent panels not less than one framing member. 

C. Install panels with face side out.  Butt panels together for a light contact at edges and 
ends with not more than 1/16 inch of open space between panels.  Do not force into 
place. 

D. Locate edge and end joints over supports, except in ceiling applications where 
intermediate supports or gypsum board back-blocking is provided behind end joints.  
Do not place tapered edges against cut edges or ends.  Stagger vertical joints on 
opposite sides of partitions.  Do not make joints other than control joints at corners of 
framed openings. 

E. Form control and expansion joints with space between edges of adjoining gypsum 
panels. 

F. Cover both faces of support framing with gypsum panels in concealed spaces (above 
ceilings, etc.), except in chases braced internally. 

1. Unless concealed application is indicated or required for sound, fire, air, or 
smoke ratings, coverage may be accomplished with scraps of not less than 8 sq. 
ft. in area. 

2. Fit gypsum panels around ducts, pipes, and conduits. 
3. Where partitions intersect structural members projecting below underside of 

floor/roof slabs and decks, cut gypsum panels to fit profile formed by structural 
members; allow 1/4- to 3/8-inch- wide joints to install sealant. 

G. Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural 
abutments, except floors.  Provide 1/4- to 1/2-inch- wide spaces at these locations, and 
trim edges with edge trim where edges of panels are exposed.  Seal joints between 
edges and abutting structural surfaces with acoustical sealant. 

H. Attachment to Steel Framing:  Attach panels so leading edge or end of each panel is 
attached to open (unsupported) edges of stud flanges first. 

3.3 APPLYING INTERIOR GYPSUM BOARD 

A. Install interior gypsum board in the following locations: 

1. Type X:  All locations indicated to receive gypsum board unless otherwise noted. 
2. Moisture and Mold-Resistant Type: Use at shower room wall surfaces not 

receiving ceramic tile. 
3. Exterior Gypsum Soffit Board: Use at shower room ceiling. 

B. Single-Layer Application: 
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1. On ceilings, apply gypsum panels before wall/partition board application to 
greatest extent possible and at right angles to framing, unless otherwise 
indicated. 

2. On partitions/walls, apply gypsum panels horizontally (perpendicular to framing), 
unless otherwise indicated or required by fire-resistance-rated assembly, and 
minimize end joints. 

a. Stagger abutting end joints not less than one framing member in alternate 
courses of panels. 

3. Fastening Methods:  Apply gypsum panels to supports with steel drill screws. 

3.4 APPLYING EXTERIOR GYPSUM PANELS FOR CEILINGS 

A. Apply panels perpendicular to supports, with end joints staggered and located over 
supports. 

1. Install with 1/4-inch open space where panels abut other construction or 
structural penetrations. 

2. Fasten with corrosion-resistant screws. 

3.5 APPLYING TILE BACKING PANELS 

A. Cementitious Backer Units:  ANSI A108.11, at locations indicated to receive tile. 

3.6 INSTALLING TRIM ACCESSORIES 

A. General:  For trim with back flanges intended for fasteners, attach to framing with same 
fasteners used for panels.  Otherwise, attach trim according to manufacturer's written 
instructions. 

B. Control Joints:  Install control joints at locations indicated on Drawings or if not 
indicated, according to ASTM C 840 and in specific locations approved by Architect for 
visual effect. 

C. Interior Trim:  Install in the following locations: 

1. Cornerbead:  Use at outside corners. 
2. LC-Bead:  Use at exposed panel edges. 
3. L-Bead:  Use where indicated. 
4. U-Bead:  Use at exposed panel edges and where indicated. 
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3.7 FINISHING GYPSUM BOARD 

A. General:  Treat gypsum board joints, interior angles, edge trim, control joints, 
penetrations, fastener heads, surface defects, and elsewhere as required to prepare 
gypsum board surfaces for decoration.  Promptly remove residual joint compound from 
adjacent surfaces. 

B. Apply joint tape over gypsum board joints, except those with trim having flanges not 
intended for tape. 

C. Gypsum Board Finish Levels:  Finish panels to levels indicated below and according to 
ASTM C 840: 

1. Level 1:  Ceiling plenum areas, concealed areas, and where indicated. 
2. Level 5:  At panel surfaces receiving painted finish. 

a. Primer and its application to surfaces are specified in other Division 09 
Sections. 

D. Cementitious Backer Units:  Finish according to manufacturer's written instructions. 

3.8 PROTECTION 

A. Protect installed products from damage from weather, condensation, direct sunlight, 
construction, and other causes during remainder of the construction period. 

B. Remove and replace panels that are wet, moisture damaged, and mold damaged. 

1. Indications that panels are wet or moisture damaged include, but are not limited 
to, discoloration, sagging, or irregular shape. 

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or 
splotchy surface contamination and discoloration. 

END OF SECTION 092900 
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SECTION 093000 - TILING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Ceramic tile. 
2. Crack isolation membrane. 
3. Stone thresholds. 

B. Related Sections: 

1. Division 07 Section "Joint Sealants" for sealing of expansion, contraction, control, 
and isolation joints in tile surfaces. 

2. Division 09 Section "Gypsum Board" for cementitious backer units. 

1.3 DEFINITIONS 

A. General:  Definitions in the ANSI A108 series of tile installation standards and in 
ANSI A137.1 apply to Work of this Section unless otherwise specified. 

B. Module Size:  Actual tile size plus joint width indicated. 

1.4 PERFORMANCE REQUIREMENTS 

A. Static Coefficient of Friction:  For tile installed on walkway surfaces, provide products 
with the following values as determined by testing identical products per ASTM C 1028: 

1. Level Surfaces:  Minimum 0.60. 

1.5 SUBMITTALS 

A. Product Data:  For each type of product indicated. 
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B. Shop Drawings:  Show locations of each type of tile and tile pattern.  Show widths, 
details, and locations of expansion, contraction, control, and isolation joints in tile 
substrates and finished tile surfaces. 

C. Samples for Initial Selection:  For each type of tile and grout indicated.  Include 
Samples of accessories involving color selection. 

D. Samples for Verification: 

1. Full-size units of each type and composition of tile and for each color and finish 
required. For ceramic mosaic tile in color blend patterns, provide full sheets of 
each color blend. 

2. Stone thresholds. 

E. Qualification Data:  For qualified Installer. 

F. Product Certificates:  For each type of product, signed by product manufacturer. 

G. Material Test Reports:  For each tile-setting and -grouting product. 

1.6 QUALITY ASSURANCE 

A. Source Limitations for Tile:  Obtain tile of each type tile from one source or producer. 

1. Obtain tile of each type and color or finish from same production run and of 
consistent quality in appearance and physical properties for each contiguous 
area. 

B. Source Limitations for Setting and Grouting Materials:  Obtain ingredients of a uniform 
quality for each mortar, and grout component from one manufacturer and each 
aggregate from one source or producer. 

C. Source Limitations for Other Products:  Obtain each of the following products specified 
in this Section from a single manufacturer for each product: 

1. Crack isolation membrane. 
2. Stone thresholds 
3. Cementitious backer units. 

D. Preinstallation Conference:  Conduct conference at Project site. 

1. Review requirements in ANSI A108.01 for substrates and for preparation by 
other trades. 
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1.7 DELIVERY, STORAGE, AND HANDLING 

A. Deliver and store packaged materials in original containers with seals unbroken and 
labels intact until time of use.  Comply with requirements in ANSI A137.1 for labeling 
tile packages. 

B. Store tile and cementitious materials on elevated platforms, under cover, and in a dry 
location. 

C. Store aggregates where grading and other required characteristics can be maintained 
and contamination can be avoided. 

D. Store liquid materials in unopened containers and protected from freezing. 

1.8 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not install tile until construction in spaces is complete 
and ambient temperature and humidity conditions are maintained at the levels 
indicated in referenced standards and manufacturer's written instructions. 

PART 2 - PRODUCTS 

2.1 PRODUCTS, GENERAL 

A. ANSI Ceramic Tile Standard:  Provide tile that complies with ANSI A137.1 for types, 
compositions, and other characteristics indicated. 

B. ANSI Standards for Tile Installation Materials:  Provide materials complying with 
ANSI A108.02, ANSI standards referenced in other Part 2 articles, ANSI standards 
referenced by TCNA installation methods specified in tile installation schedules, and 
other requirements specified. 

C. Factory Blending:  For tile exhibiting color variations within ranges, blend tile in factory 
and package so tile units taken from one package show same range in colors as those 
taken from other packages and match approved Samples. 

D. Mounting:  For factory-mounted tile, provide back- or edge-mounted tile assemblies as 
standard with manufacturer unless otherwise indicated. 

1. Where tile is indicated for installation in wet areas, do not use back- or edge-
mounted tile assemblies unless tile manufacturer specifies in writing that this type 
of mounting is suitable for installation indicated and has a record of successful in-
service performance. 
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2.2 TILE PRODUCTS 

A. Tile Type CT-1:  Factory-mounted unglazed ceramic mosaic tile. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. American Olean. 
b. Daltile; Division of Dal-Tile International Inc. 
c. Florida Tile. 

2. Composition:  Porcelain. 
3. Module Size:  2 by 2 inches. 
4. Thickness:  1/4 inch. 
5. Face:  Plain with cushion edges. 
6. Surface:  Smooth. 
7. Tile Color and Pattern:  As selected by Architect from manufacturer's full range. 
8. Grout Color:  As selected by Architect from manufacturer's full range. 
9. Price Group: 2. 

B. Tile Type CT-2:  Glazed wall tile. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. American Olean; Division of Dal-Tile International Inc. 
b. Daltile; Division of Dal-Tile International Inc. 
c. Florida Tile Industries, Inc. 

2. Module Size:  6 by 6 inches. 
3. Thickness:  5/16 inch. 
4. Face:  Plain with modified square edges or cushion edges. 
5. Finish:  Bright, opaque glaze. 
6. Tile Color and Pattern:  As selected by Architect from manufacturer's full range. 
7. Grout Color:  As selected by Architect from manufacturer's full range. 
8. Price Group: 2. 
9. Mounting:  Factory, back mounted. 
10. Trim Units:  Coordinated with sizes and coursing of adjoining flat tile where 

applicable and matching characteristics of adjoining flat tile.  Provide shapes as 
follows, selected from manufacturer's standard shapes: 

a. Base for Thin-Set Mortar Installations:  Straight, module size 6 by 6 inches. 
b. Wainscot Cap for Thin-Set Mortar Installations:  Surface bullnose, module 

size 6 by 6 inches. 
c. External Corners for Thin-Set Mortar Installations:  Surface bullnose, same 

size as adjoining flat tile. 
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d. Internal Corners:  Field-butted square corners.  For coved base and cap 
use angle pieces designed to fit with stretcher shapes. 

11. Accessories:  Provide vitreous china accessories of type and size indicated, 
suitable for installing by same method as adjoining wall tile. 

a. One soap holder for each shower indicated. 
b. Color and Finish:  As selected by Architect from manufacturer's full range. 

2.3 THRESHOLDS 

A. General:  Fabricate to sizes and profiles indicated or required to provide transition 
between adjacent floor finishes. 

1. Bevel edges at 1:2 slope, with lower edge of bevel aligned with or up to 1/16 inch 
above adjacent floor surface.  Finish bevel to match top surface of threshold.  
Limit height of threshold to 1/2 inch or less above adjacent floor surface. 

B. Granite Thresholds:  ASTM C 615, with honed finish. 

1. Description:  Uniform, fine-grained, gray stone without veining. 

2.4 CRACK ISOLATION MEMBRANE 

A. General:  Manufacturer's standard product that complies with ANSI A118.12 for high 
performance and is recommended by the manufacturer for the application indicated.  
Include reinforcement and accessories recommended by manufacturer. 

B. Chlorinated Polyethylene Sheet:  Nonplasticized, chlorinated polyethylene faced on 
both sides with nonwoven polyester fabric; 0.030-inch nominal thickness. 

1. Products:  Subject to compliance with requirements, available products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. Noble Company (The); Nobleseal CIS. 

C. Corrugated Polyethylene:  Corrugated polyethylene with dovetail-shaped corrugations 
and with anchoring webbing on the underside; 3/16-inch nominal thickness. 

1. Products:  Subject to compliance with requirements, available products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. Schluter Systems L.P.; DITRA. 

D. Fabric-Reinforced, Modified-Bituminous Sheet:  Self-adhering, modified-bituminous 
sheet with fabric reinforcement facing; 0.040-inch nominal thickness. 
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1. Products:  Subject to compliance with requirements, available products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. MAPEI Corporation; Mapeguard SM. 

2.5 SETTING MATERIALS 

A. Latex-Portland Cement Mortar (Thin Set):  ANSI A118.4. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. Custom Building Products. 
b. Laticrete International, Inc. 
c. MAPEI Corporation. 

2. Provide prepackaged, dry-mortar mix containing dry, redispersible, vinyl acetate 
or acrylic additive to which only water must be added at Project site. 

3. For wall applications, provide mortar that complies with requirements for 
nonsagging mortar in addition to the other requirements in ANSI A118.4. 

2.6 GROUT MATERIALS 

A. Polymer-Modified Tile Grout:  ANSI A118.7. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. Custom Building Products. 
b. Laticrete International, Inc. 
c. MAPEI Corporation. 

2. Polymer Type:  Ethylene vinyl acetate or acrylic additive, in dry, redispersible 
form, prepackaged with other dry ingredients. 

2.7 MISCELLANEOUS MATERIALS 

A. Trowelable Underlayments and Patching Compounds:  Latex-modified, portland 
cement-based formulation provided or approved by manufacturer of tile-setting 
materials for installations indicated. 

B. Tile Cleaner:  A neutral cleaner capable of removing soil and residue without harming 
tile and grout surfaces, specifically approved for materials and installations indicated by 
tile and grout manufacturers. 
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C. Grout Sealer:  Manufacturer's standard product for sealing grout joints and that does 
not change color or appearance of grout. 

1. Products:  Subject to compliance with requirements, available products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. Bonsal American; an Oldcastle company; Grout Sealer. 
b. Custom Building Products; Surfaceguard Sealer. 
c. MAPEI Corporation; KER 003, Silicone Spray Sealer for Cementitious Tile 

Grout. 

2.8 MIXING MORTARS AND GROUT 

A. Mix mortars and grouts to comply with referenced standards and mortar and grout 
manufacturers' written instructions. 

B. Add materials, water, and additives in accurate proportions. 

C. Obtain and use type of mixing equipment, mixer speeds, mixing containers, mixing 
time, and other procedures to produce mortars and grouts of uniform quality with 
optimum performance characteristics for installations indicated. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions where tile will be installed, with Installer 
present, for compliance with requirements for installation tolerances and other 
conditions affecting performance of installed tile. 

1. Verify that substrates for setting tile are firm, dry, clean, free of coatings that are 
incompatible with tile-setting materials including curing compounds and other 
substances that contain soap, wax, oil, or silicone; and comply with flatness 
tolerances required by ANSI A108.01 for installations indicated. 

2. Verify that concrete substrates for tile floors installed with thin-set mortar comply 
with surface finish requirements in ANSI A108.01 for installations indicated. 

a. Verify that surfaces that received a steel trowel finish have been 
mechanically scarified. 

b. Verify that protrusions, bumps, and ridges have been removed by sanding 
or grinding. 

3. Verify that installation of grounds, anchors, recessed frames, electrical and 
mechanical units of work, and similar items located in or behind tile has been 
completed. 
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4. Verify that joints and cracks in tile substrates are coordinated with tile joint 
locations; if not coordinated, adjust joint locations in consultation with Architect. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Fill cracks, holes, and depressions in concrete substrates for tile floors installed with 
thin-set mortar with trowelable leveling and patching compound specifically 
recommended by tile-setting material manufacturer. 

B. Blending:  For tile exhibiting color variations, verify that tile has been factory blended 
and packaged so tile units taken from one package show same range of colors as 
those taken from other packages and match approved Samples.  If not factory blended, 
either return to manufacturer or blend tiles at Project site before installing. 

3.3 TILE INSTALLATION 

A. Comply with TCNA's "Handbook for Ceramic Tile Installation" for TCNA installation 
methods specified in tile installation schedules.  Comply with parts of the ANSI A108 
Series "Specifications for Installation of Ceramic Tile" that are referenced in TCNA 
installation methods, specified in tile installation schedules, and apply to types of 
setting and grouting materials used. 

1. For the following installations, follow procedures in the ANSI A108 Series of tile 
installation standards for providing 95 percent mortar coverage: 

a. Tile floors in wet areas. 
b. Tile floors composed of rib-backed tiles. 

B. Extend tile work into recesses and under or behind equipment and fixtures to form 
complete covering without interruptions unless otherwise indicated.  Terminate work 
neatly at obstructions, edges, and corners without disrupting pattern or joint 
alignments. 

C. Accurately form intersections and returns.  Perform cutting and drilling of tile without 
marring visible surfaces.  Carefully grind cut edges of tile abutting trim, finish, or built-in 
items for straight aligned joints.  Fit tile closely to electrical outlets, piping, fixtures, and 
other penetrations so plates, collars, or covers overlap tile. 

D. Jointing Pattern:  Lay tile in grid pattern unless otherwise indicated.  Lay out tile work 
and center tile fields in both directions in each space or on each wall area.  Lay out tile 
work to minimize the use of pieces that are less than half of a tile.  Provide uniform joint 
widths unless otherwise indicated. 

1. For tile mounted in sheets, make joints between tile sheets same width as joints 
within tile sheets so joints between sheets are not apparent in finished work. 
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2. Where adjoining tiles on floor, base, walls, or trim are specified or indicated to be 
same size, align joints. 

3. Where tiles are specified or indicated to be whole integer multiples of adjoining 
tiles on floor, base, walls, or trim, align joints unless otherwise indicated. 

E. Joint Widths:  Unless otherwise indicated, install tile with the following joint widths: 

1. Ceramic Mosaic Tile:  1/8 inch. 
2. Glazed Wall Tile:  1/16 inch. 

F. Lay out tile wainscots to dimensions indicated or to next full tile beyond dimensions 
indicated. 

G. Expansion Joints:  Provide expansion joints and other sealant-filled joints, including 
control, contraction, and isolation joints, where indicated.  Form joints during 
installation of setting materials, mortar beds, and tile.  Do not saw-cut joints after 
installing tiles. 

1. Where joints occur in concrete substrates, locate joints in tile surfaces directly 
above them. 

2. Provide joints in floors where abutting perimeter walls. 

H. Stone Thresholds:  Install stone thresholds in same type of setting bed as adjacent 
floor unless otherwise indicated. 

1. Do not extend crack isolation membrane under thresholds set in latex-portland 
cement mortar.  Fill joints between such thresholds and adjoining tile set on crack 
isolation membrane with elastomeric sealant. 

I. Grout Sealer:  Apply grout sealer to grout joints according to grout-sealer 
manufacturer's written instructions.  As soon as grout sealer has penetrated grout 
joints, remove excess sealer and sealer from tile faces by wiping with soft cloth. 

3.4 CRACK ISOLATION MEMBRANE INSTALLATION 

A. Install crack isolation membrane to comply with ANSI A108.17, and manufacturer's 
written instructions to produce membrane of uniform thickness and bonded securely to 
substrate. 

3.5 CLEANING AND PROTECTING 

A. Cleaning:  On completion of placement and grouting, clean all ceramic tile surfaces so 
they are free of foreign matter. 

1. Remove latex-portland cement grout residue from tile as soon as possible. 
2. Clean grout smears and haze from tile according to tile and grout manufacturer's 

written instructions but no sooner than 10 days after installation.  Use only 
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cleaners recommended by tile and grout manufacturers and only after 
determining that cleaners are safe to use by testing on samples of tile and other 
surfaces to be cleaned.  Protect metal surfaces and plumbing fixtures from 
effects of cleaning.  Flush surfaces with clean water before and after cleaning. 

B. Protect installed tile work with kraft paper or other heavy covering during construction 
period to prevent staining, damage, and wear.  If recommended by tile manufacturer, 
apply coat of neutral protective cleaner to completed tile walls and floors. 

C. Prohibit foot and wheel traffic from tiled floors for at least seven days after grouting is 
completed. 

D. Before final inspection, remove protective coverings and rinse neutral protective 
cleaner from tile surfaces. 

3.6 INTERIOR TILE INSTALLATION SCHEDULE 

A. Interior Floor Installations, Concrete Subfloor: 

1. Tile Installation TCNA F125A (slabs on grade):  Thin-set mortar on crack 
isolation membrane;  

a. Tile Type:  Ceramic mosaic tile. 
b. Thin-Set Mortar:  Latex- portland cement mortar. 
c. Grout:  Polymer-modified sanded grout. 

B. Interior Wall Installations, Metal Studs or Furring: 

1. Tile Installation TCNA W244:  Thin-set mortar on cementitious backer units;  

a. Tile Type: Glazed wall tile. 
b. Thin-Set Mortar:  Latex- portland cement mortar. 
c. Grout:  Polymer-modified unsanded grout. 

C. Shower Receptor, Wall, and Ceiling Installations, Metal Studs or Furring: 

1. Tile Installation B415:  Thin-set mortar on cementitious backer units.  Use in 
conjunction with TCNA W244. 

a. Tile Type:  Glazed wall tile (wall, ceiling), ceramic mosaic tile (floor). 
b. Thin-Set Mortar:  Latex- portland cement mortar. 
c. Grout:  Polymer-modified unsanded grout (wall), polymer modified sanded 

grout (floor). 

END OF SECTION 093000 
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SECTION 095113 - ACOUSTICAL PANEL CEILINGS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes acoustical panels for replacement of existing acoustical panels in 
existing exposed suspension systems. 

1.3 DEFINITIONS 

A. AC:  Articulation Class. 

B. CAC:  Ceiling Attenuation Class. 

C. LR:  Light Reflectance coefficient. 

D. NRC:  Noise Reduction Coefficient. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Verification:  For each component indicated and for each exposed finish 
required, prepared on Samples of size indicated below. 

1. Acoustical Panel:  Set of 6-inch- square Samples of each type, color, pattern, 
and texture. 

C. Product Test Reports:  Based on evaluation of comprehensive tests performed by a 
qualified testing agency, for each acoustical panel ceiling. 

D. Research/Evaluation Reports:  For each acoustical panel ceiling and components. 

E. Maintenance Data:  For finishes to include in maintenance manuals. 
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1.5 QUALITY ASSURANCE 

A. Acoustical Testing Agency Qualifications:  An independent testing laboratory, or an 
NVLAP-accredited laboratory, with the experience and capability to conduct the testing 
indicated.  NVLAP-accredited laboratories must document accreditation, based on a 
"Certificate of Accreditation" and a "Scope of Accreditation" listing the test methods 
specified. 

B. Source Limitations: 

1. Acoustical Ceiling Panel:  Obtain each type through one source from a single 
manufacturer. 

C. Fire-Test-Response Characteristics:  Provide acoustical panel ceilings that comply with 
the following requirements: 

1. Surface-Burning Characteristics:  Provide acoustical panels with the following 
surface-burning characteristics complying with ASTM E 1264 for Class A 
materials as determined by testing identical products per ASTM E 84: 

a. Smoke-Developed Index:  450 or less. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver acoustical panels and accessories to Project site in original, unopened 
packages and store them in a fully enclosed, conditioned space where they will be 
protected against damage from moisture, humidity, temperature extremes, direct 
sunlight, surface contamination, and other causes. 

B. Before installing acoustical panels, permit them to reach room temperature and a 
stabilized moisture content. 

C. Handle acoustical panels carefully to avoid chipping edges or damaging units in any 
way. 

1.7 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not install acoustical panel ceilings until spaces are 
enclosed and weatherproof, wet work in spaces is complete and dry, work above 
ceilings is complete, and ambient temperature and humidity conditions are maintained 
at the levels indicated for Project when occupied for its intended use. 

1.8 EXTRA MATERIALS 

A. Furnish extra materials described below that match products installed and that are 
packaged with protective covering for storage and identified with labels describing 
contents. 
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1. Acoustical Ceiling Panels:  Full-size panels equal to 2.0 percent of quantity 
installed. 

PART 2 - PRODUCTS 

2.1 ACOUSTICAL PANELS, GENERAL 

A. Acoustical Panel Standard:  Provide manufacturer's standard panels of configuration 
indicated that comply with ASTM E 1264 classifications as designated by types, 
patterns, acoustical ratings, and light reflectances, unless otherwise indicated. 

1. Mounting Method for Measuring NRC:  Type E-400; plenum mounting in which 
face of test specimen is 15-3/4 inches away from test surface per ASTM E 795. 

B. Acoustical Panel Colors and Patterns:  Match appearance characteristics indicated for 
each product type. 

2.2 ACOUSTICAL PANELS FOR ACOUSTICAL PANEL CEILING APC - 1  

A. Water-Felted, Mineral-Base Acoustical Panels for Acoustical Panel Ceiling:  Where 
indicated, provide acoustical panels complying with the following:   

1. Products: Available products include the following:  

a. Cortega; Armstrong. 
b. Baroque; Celotex. 
c. Radar; USG Interiors. 

2. Classification:  Panels fitting ASTM E 1264 for Type III, mineral base with painted 
finish; Form 2, water felted. 

3. Pattern:  Panels fitting ASTM E 1264 pattern designation (description) C 
(perforated, small holes). D (fissured).  

4. Color:  White.  
5. Light Reflectance Coefficient:  Not less than LR 0.80.  
6. Noise Reduction Coefficient: Not less than NRC 0.55.  
7. Ceiling Attenuation Class:  Not less than 25.  
8. Edge Detail: Square edge.  
9. Thickness: 5/8 inch.  
10. Size: 24 by 48 inch. 
11. Ventilation Slots: None. 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install acoustical panels with undamaged edges and fit accurately into suspension 
system runners and edge moldings.  Scribe and cut panels at borders and penetrations 
to provide a neat, precise fit. 

3.2 CLEANING 

A. Clean exposed surfaces of acoustical panel ceilings, including trim, edge moldings, 
and suspension system members.  Comply with manufacturer's written instructions for 
cleaning and touchup of minor finish damage.  Remove and replace ceiling 
components that cannot be successfully cleaned and repaired to permanently eliminate 
evidence of damage. 

END OF SECTION 095113 
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SECTION 096513 - RESILIENT BASE AND ACCESSORIES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Resilient base. 
2. Resilient molding accessories. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Initial Selection:  For each type of product indicated. 

C. Samples for Verification:  For each type of product indicated, in manufacturer's 
standard-size Samples but not less than 12 inches long, of each resilient product color, 
texture, and pattern required. 

D. Product Schedule:  For resilient products. 

1.4 QUALITY ASSURANCE 

A. Fire-Test-Response Characteristics:  As determined by testing identical products 
according to ASTM E 648 or NFPA 253 by a qualified testing agency. 

1. Critical Radiant Flux Classification:  Class I, not less than 0.45 W/sq. cm. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store resilient products and installation materials in dry spaces protected from the 
weather, with ambient temperatures maintained within range recommended by 
manufacturer, but not less than 50 deg F or more than 90 deg F. 
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1.6 PROJECT CONDITIONS 

A. Maintain ambient temperatures within range recommended by manufacturer, but not 
less than 70 deg F or more than 95 deg F, in spaces to receive resilient products 
during the following time periods: 

1. 48 hours before installation. 
2. During installation. 
3. 48 hours after installation. 

B. Until Substantial Completion, maintain ambient temperatures within range 
recommended by manufacturer, but not less than 55 deg F or more than 95 deg F. 

C. Install resilient products after other finishing operations, including painting, have been 
completed. 

1.7 EXTRA MATERIALS 

A. Furnish extra materials that match products installed and that are packaged with 
protective covering for storage and identified with labels describing contents. 

1. Furnish not less than 10 linear feet for every 500 linear feet or fraction thereof, of 
each type, color, pattern, and size of resilient product installed. 

PART 2 - PRODUCTS 

2.1 RESILIENT BASE  

A. Resilient Base: 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. Allstate Rubber Corp.; Stoler Industries. 
b. Flexco, Inc. 
c. Roppe Corporation, USA. 

B. Resilient Base Standard:  ASTM F 1861. 

1. Material Requirement:  Type TS (rubber, vulcanized thermoset). 
2. Manufacturing Method:  Group I (solid, homogeneous). 
3. Style:  Cove (base with toe). 

C. Minimum Thickness:  0.125 inch. 

D. Height:  4 inches. 
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E. Lengths:  Coils in manufacturer's standard length. 

F. Outside Corners:  Job formed. 

G. Inside Corners:  Job formed. 

H. Finish:  As selected by Architect from manufacturer's full range. 

I. Colors and Patterns:  As selected by Architect from full range of industry colors. 

2.2 RESILIENT MOLDING ACCESSORY  

A. Resilient Molding Accessory: 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. Burke Mercer Flooring Products; Division of Burke Industries, Inc. 
b. Flexco, Inc. 
c. Roppe Corporation, USA. 

B. Description:  Resilient molding accessories include; carpet edge for glue-down 
applications. 

C. Material:  Rubber. 

D. Colors and Patterns:  As selected by Architect from full range of industry colors. 

2.3 INSTALLATION MATERIALS 

A. Trowelable Leveling and Patching Compounds:  Latex-modified, portland cement 
based or blended hydraulic-cement-based formulation provided or approved by 
manufacturer for applications indicated. 

B. Adhesives:  Water-resistant type recommended by manufacturer to suit resilient 
products and substrate conditions indicated. 

1. Use adhesives that comply with the following limits for VOC content when 
calculated according to 40 CFR 59, Subpart D (EPA Method 24): 

a. Cove Base Adhesives:  Not more than 50 g/L. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, with Installer present, for compliance with requirements for 
maximum moisture content and other conditions affecting performance of the Work. 

B. Verify that finishes of substrates comply with tolerances and other requirements 
specified in other Sections and that substrates are free of cracks, ridges, depressions, 
scale, and foreign deposits that might interfere with adhesion of resilient products. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Prepare substrates according to manufacturer's written instructions to ensure adhesion 
of resilient products. 

B. Fill cracks, holes, and depressions in substrates with trowelable leveling and patching 
compound and remove bumps and ridges to produce a uniform and smooth substrate. 

C. Do not install resilient products until they are same temperature as the space where 
they are to be installed. 

1. Move resilient products and installation materials into spaces where they will be 
installed at least 48 hours in advance of installation. 

D. Sweep and vacuum clean substrates to be covered by resilient products immediately 
before installation. 

3.3 RESILIENT BASE INSTALLATION 

A. Comply with manufacturer's written instructions for installing resilient base. 

B. Apply resilient base to walls, columns, pilasters, casework and cabinets in toe spaces, 
and other permanent fixtures in rooms and areas where base is required. 

C. Install resilient base in lengths as long as practicable without gaps at seams and with 
tops of adjacent pieces aligned. 

D. Tightly adhere resilient base to substrate throughout length of each piece, with base in 
continuous contact with horizontal and vertical substrates. 

E. Do not stretch resilient base during installation. 

F. On masonry surfaces or other similar irregular substrates, fill voids along top edge of 
resilient base with manufacturer's recommended adhesive filler material. 
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G. Job-Formed Corners: 

1. Outside Corners:  Use straight pieces of maximum lengths possible.  Form 
without producing discoloration (whitening) at bends. 

2. Inside Corners:  Use straight pieces of maximum lengths possible. 

3.4 RESILIENT ACCESSORY INSTALLATION 

A. Comply with manufacturer's written instructions for installing resilient accessories. 

B. Resilient Molding Accessories:  Butt to adjacent materials and tightly adhere to 
substrates throughout length of each piece.  Install reducer strips at edges of carpet 
and resilient floor covering that would otherwise be exposed. 

3.5 CLEANING AND PROTECTION 

A. Comply with manufacturer's written instructions for cleaning and protection of resilient 
products. 

B. Perform the following operations immediately after completing resilient product 
installation: 

1. Remove adhesive and other blemishes from exposed surfaces. 

C. Protect resilient products from mars, marks, indentations, and other damage from 
construction operations and placement of equipment and fixtures during remainder of 
construction period. 

END OF SECTION 096513 
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SECTION 096813 - TILE CARPETING (STATE CARPET CONTRACT)

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes modular, tufted carpet tile. 

B. Related Sections include the following: 

1. Division 09 Section "Resilient Base and Accessories" for resilient wall base and 
accessories installed with carpet tile. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include manufacturer's written data 
on physical characteristics, durability, and fade resistance.  Include installation 
recommendations for each type of substrate. 

B. Shop Drawings:  Show the following: 

1. Columns, doorways, enclosing walls or partitions, built-in cabinets, and locations 
where cutouts are required in carpet tiles. 

2. Existing flooring materials to remain. 
3. Carpet tile type, color, and dye lot. 
4. Type of subfloor. 
5. Type of installation. 
6. Pattern of installation. 
7. Pattern type, location, and direction. 
8. Pile direction. 
9. Type, color, and location of edge, transition, and other accessory strips. 
10. Transition details to other flooring materials. 

C. Samples:  For each of the following products and for each color and texture required.  
Label each Sample with manufacturer's name, material description, color, pattern, and 
designation indicated on Drawings and in schedules. 

1. Carpet Tile:  Full-size Sample. 
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2. Exposed Edge, Transition, and other Accessory Stripping:  12-inch- long 
Samples. 

D. Product Schedule:  For carpet tile.  Use same designations indicated on Drawings. 

E. Qualification Data:  For Installer. 

F. Product Test Reports:  Based on evaluation of comprehensive tests performed by a 
qualified testing agency. 

G. Maintenance Data:  For carpet tiles to include in maintenance manuals.  Include the 
following: 

1. Methods for maintaining carpet tile, including cleaning and stain-removal 
products and procedures and manufacturer's recommended maintenance 
schedule. 

2. Precautions for cleaning materials and methods that could be detrimental to 
carpet tile. 

H. Warranty:  Special warranty specified in this Section. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications:  An experienced installer who is certified by the Floor Covering 
Installation Board or who can demonstrate compliance with its certification program 
requirements. 

B. Fire-Test-Response Characteristics:  Provide products with the critical radiant flux 
classification indicated in Part 2, as determined by testing identical products per 
ASTM E 648 by an independent testing and inspecting agency acceptable to 
authorities having jurisdiction. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Comply with CRI 104, Section 5, "Storage and Handling." 

1.6 PROJECT CONDITIONS 

A. Comply with CRI 104, Section 7.2, "Site Conditions; Temperature and Humidity" and 
Section 7.12, "Ventilation." 

B. Environmental Limitations:  Do not install carpet tiles until wet work in spaces is 
complete and dry, and ambient temperature and humidity conditions are maintained at 
the levels indicated for Project when occupied for its intended use. 
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C. Do not install carpet tiles over concrete slabs unless slabs are sufficiently dry to bond 
with adhesive and concrete slabs have pH range recommended by carpet tile 
manufacturer. 

1.7 WARRANTY 

A. Special Warranty for Carpet Tiles:  As provided under State Carpet Contract. 

1.8 EXTRA MATERIALS 

A. Furnish extra materials described below, before installation begins, that match 
products installed and that are packaged with protective covering for storage and 
identified with labels describing contents. 

1. Carpet Tile:  Full-size units equal to 5 percent of amount installed for each type 
indicated, but not less than 10 sq. yd.. 

PART 2 - PRODUCTS 

2.1 CARPET TILE 

A. Products:  Subject to compliance with requirements, provide the following: 

1. Mannington Commercial; Centerfield III. 

a. Color:  As selected by Architect from manufacturer's full range. 
b. Source:  Wall 2 Wall; State Contract No. MA1863. 

B. Pile Characteristic: Textured twist loop. 

C. Surface Pile Weight: 26 oz. 

D. Backing System:  Infinity Modular. 

E. Size:  24 by 24 inches. 

F. Applied Soil-Resistance Treatment:  Manufacturer's standard material. 

G. Performance Characteristics:  As follows: 

1. Critical Radiant Flux Classification:  Not less than 0.45 W/sq. cm. 
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2.2 INSTALLATION ACCESSORIES 

A. Trowelable Leveling and Patching Compounds:  Latex-modified, hydraulic-cement-
based formulation provided or recommended by carpet tile manufacturer. 

B. Adhesives:  Water-resistant, mildew-resistant, nonstaining, pressure-sensitive type to 
suit products and subfloor conditions indicated, that complies with flammability 
requirements for installed carpet tile and is recommended by carpet tile manufacturer 
for releasable installation. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for maximum moisture content, alkalinity range, installation tolerances, 
and other conditions affecting carpet tile performance.  Examine carpet tile for type, 
color, pattern, and potential defects. 

B. Concrete Subfloors:  Verify that concrete slabs comply with ASTM F 710 and the 
following: 

1. Slab substrates are dry and free of curing compounds, sealers, hardeners, and 
other materials that may interfere with adhesive bond.  Determine adhesion and 
dryness characteristics by performing bond and moisture tests recommended by 
carpet tile manufacturer. 

2. Subfloors are free of cracks, ridges, depressions, scale, and foreign deposits. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. General:  Comply with CRI 104, Section 6.2, "Site Conditions; Floor Preparation," and 
with carpet tile manufacturer's written installation instructions for preparing substrates 
indicated to receive carpet tile installation. 

B. Use trowelable leveling and patching compounds, according to manufacturer's written 
instructions, to fill cracks, holes, depressions, and protrusions in substrates.  Fill or 
level cracks, holes and depressions 1/8 inch wide or wider and protrusions more than 
1/32 inch, unless more stringent requirements are required by manufacturer's written 
instructions. 

C. Remove coatings, including curing compounds, sealers, and other substances that are 
incompatible with adhesives and that contain soap, wax, oil, or silicone, without using 
solvents.  Use mechanical methods recommended in writing by carpet tile 
manufacturer. 
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D. Broom and vacuum clean substrates to be covered immediately before installing carpet 
tile. 

3.3 INSTALLATION 

A. General:  Comply with CRI 104, Section 14, "Carpet Modules," and with carpet tile 
manufacturer's written installation instructions. 

B. Installation Method:  Glue down; install every tile with full-spread, releasable, pressure-
sensitive adhesive. 

C. Maintain dye lot integrity.  Do not mix dye lots in same area. 

D. Cut and fit carpet tile to butt tightly to vertical surfaces, permanent fixtures, and built-in 
furniture including cabinets, pipes, outlets, edgings, thresholds, and nosings.  Bind or 
seal cut edges as recommended by carpet tile manufacturer. 

E. Extend carpet tile into toe spaces, door reveals, closets, open-bottomed obstructions, 
removable flanges, alcoves, and similar openings. 

F. Maintain reference markers, holes, and openings that are in place or marked for future 
cutting by repeating on finish flooring as marked on subfloor.  Use nonpermanent, 
nonstaining marking device. 

G. Install pattern parallel to walls and borders. 

3.4 CLEANING AND PROTECTION 

A. Perform the following operations immediately after installing carpet tile: 

1. Remove excess adhesive, seam sealer, and other surface blemishes using 
cleaner recommended by carpet tile manufacturer. 

2. Remove yarns that protrude from carpet tile surface. 
3. Vacuum carpet tile using commercial machine with face-beater element. 

B. Protect installed carpet tile to comply with CRI 104, Section 16, "Protection of Indoor 
Installations." 

C. Protect carpet tile against damage from construction operations and placement of 
equipment and fixtures during the remainder of construction period.  Use protection 
methods indicated or recommended in writing by carpet tile manufacturer. 

END OF SECTION 096813 

TILE CARPETING (STATE CARPET CONTRACT) 096813 - 5 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
SECTION 099113 - EXTERIOR PAINTING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes surface preparation and the application of paint systems on the 
following exterior substrates: 

1. Exterior gypsum board (existing). 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples:  For each finish and for each color and texture required. 

C. Product List:  Printout of current "MPI Approved Products List" for each product 
category specified in Part 2, with the proposed product highlighted. 

1.4 QUALITY ASSURANCE 

A. MPI Standards: 

1. Products:  Complying with MPI standards indicated and listed in "MPI Approved 
Products List." 

2. Preparation and Workmanship:  Comply with requirements in "MPI Architectural 
Painting Specification Manual" and “MPI Maintenance and Repainting Manual” 
for products and paint systems indicated. 

PART 2 - PRODUCTS 

2.1 PAINT, GENERAL 

A. Material Compatibility: 
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1. Provide materials for use within each paint system that are compatible with one 
another and substrates indicated, under conditions of service and application as 
demonstrated by manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

B. Colors:  As selected by Architect from manufacturer's full range. 

2.2 EXTERIOR GYPSUM BOARD PRIMERS 

A. Exterior Latex Wood Primer:  MPI #6 (primer recommended by MPI for this substrate). 

2.3 EXTERIOR LATEX PAINTS 

A. Exterior Latex (Semigloss):  MPI #11 100 percent acrylic (Gloss Level 5). 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with 
requirements for maximum moisture content and other conditions affecting 
performance of work. 

B. Verify suitability of substrates, including surface conditions and compatibility with 
existing finishes and primers. 

C. Begin coating application only after unsatisfactory conditions have been corrected and 
surfaces are dry. 

1. Beginning coating application constitutes Contractor's acceptance of substrates 
and conditions. 

3.2 PREPARATION AND APPLICATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI 
Architectural Painting Specification Manual" and “MPI Maintenance and Repainting 
Manual” applicable to substrates and paint systems indicated. 

B. Clean substrates of substances that could impair bond of paints, including dirt, oil, 
grease, and incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible primers as 
required to produce paint systems indicated. 
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C. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush 
marks, roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in 
sharp lines and color breaks. 

D. Protect work of other trades against damage from paint application.  Correct damage to 
work of other trades by cleaning, repairing, replacing, and refinishing, as approved by 
Architect, and leave in an undamaged condition. 

E. At completion of construction activities of other trades, touch up and restore damaged 
or defaced painted surfaces. 

3.3 EXTERIOR PAINTING SCHEDULE 

A. Exterior Gypsum Board Substrates (existing): 

1. Latex System:  MPI REX 6.3L (system recommended by MPI for this substrate).   

a. Prime Coat:  Exterior Latex Wood Primer. 
b. Intermediate Coat:  Exterior latex matching topcoat. 
c. Topcoat:  Exterior latex (semigloss). 

END OF SECTION 099113 
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SECTION 099123 - INTERIOR PAINTING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes surface preparation and the application of paint systems on the 
following interior substrates: 

1. Concrete. 
2. Concrete Masonry Units (CMU). 
3. Steel. 
4. Galvanized metal. 
5. Gypsum board. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples:  For each finish and for each color and texture required. 

C. Product List:  Printout of current "MPI Approved Products List" for each product 
category specified in Part 2, with the proposed product highlighted. 

1.4 QUALITY ASSURANCE 

A. MPI Standards: 

1. Products:  Complying with MPI standards indicated and listed in "MPI Approved 
Products List." 

2. Preparation and Workmanship:  Comply with requirements in "MPI Architectural 
Painting Specification Manual" and “MPI Maintenance and Repainting Manual” 
for products and paint systems indicated. 

PART 2 - PRODUCTS 

2.1 PAINT, GENERAL 

A. Material Compatibility: 
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1. Provide materials for use within each paint system that are compatible with one 
another and substrates indicated, under conditions of service and application as 
demonstrated by manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

B. Colors:  As selected by Architect from manufacturer's full range. 

2.2 BLOCK FILLERS 

A. Interior/Exterior Latex Block Filler:  MPI #4. 

2.3 PRIMERS/SEALERS 

A. Interior Latex Primer/Sealer:  MPI #50. 

2.4 METAL PRIMERS 

A. Rust-Inhibitive Primer (Water Based):  MPI #107. 

B. Waterborne Galvanized-Metal Primer:  MPI #134. 

2.5 LATEX PAINTS 

A. Interior Latex (Semigloss):  MPI #54 (Gloss Level 5). 

2.6 FLOOR COATINGS 

A. Interior/Exterior Clear Concrete Floor Sealer (Water Based):  MPI #99. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with 
requirements for maximum moisture content and other conditions affecting 
performance of work. 

B. Maximum Moisture Content of Substrates:  When measured with an electronic 
moisture meter as follows: 

1. Concrete:  12 percent. 
2. Masonry (CMU):  12 percent. 
3. Gypsum Board:  12 percent. 
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C. Verify suitability of substrates, including surface conditions and compatibility with 
existing finishes and primers. 

D. Begin coating application only after unsatisfactory conditions have been corrected and 
surfaces are dry. 

1. Beginning coating application constitutes Contractor's acceptance of substrates 
and conditions. 

3.2 PREPARATION AND APPLICATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI 
Architectural Painting Specification Manual" and “MPI Maintenance and Repainting 
Manual” applicable to substrates indicated. 

B. Clean substrates of substances that could impair bond of paints, including dirt, oil, 
grease, and incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible primers as 
required to produce paint systems indicated. 

C. Concrete Substrates:  Remove release agents, curing compounds, efflorescence, and 
chalk.  Do not paint surfaces if moisture content or alkalinity of surfaces to be painted 
exceeds that permitted in manufacturer's written instructions. 

D. Concrete Masonry Substrates:  Remove efflorescence and chalk.  Do not paint 
surfaces if moisture content or alkalinity of surfaces to be painted exceeds that 
permitted in manufacturer's written instructions. 

E. Steel Substrates:  Remove rust and loose mill scale.  Clean using methods 
recommended in writing by paint manufacturer. 

F. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet 
metal fabricated from coil stock by mechanical methods to produce clean, lightly 
etched surfaces that promote adhesion of subsequently applied paints. 

G. Gypsum Board Substrates:  Do not begin paint application until finishing compound is 
dry and sanded smooth. 

H. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush 
marks, roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in 
sharp lines and color breaks. 

I. Protect work of other trades against damage from paint application.  Correct damage to 
work of other trades by cleaning, repairing, replacing, and refinishing, as approved by 
Architect, and leave in an undamaged condition. 

J. At completion of construction activities of other trades, touch up and restore damaged 
or defaced painted surfaces. 
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3.3 INTERIOR PAINTING SCHEDULE 

A. Concrete Substrates, Traffic Surfaces: 

1. Water-Based Clear Sealer System:  MPI INT 3.2G. 

a. First Coat:  Interior/exterior clear concrete floor sealer (water based). 
b. Topcoat:  Interior/exterior clear concrete floor sealer (water based). 

B. CMU Substrates: 

1. Latex System:  MPI INT 4.2A.  Use MPI RIN 4.2A at existing surfaces. 

a. Prime Coat:  Interior/exterior latex block filler. 
b. Intermediate Coat:  Interior latex matching topcoat. 
c. Topcoat:  Interior latex (semigloss). 

C. Steel Substrates: 

1. Latex System:  MPI INT 5.1Q (Modified).  Use MPI RIN 5.1N at existing surfaces. 

a. Prime Coat (Modified):  Rust inhibitive primer (water-based). 
b. Intermediate Coat:  Interior latex matching topcoat. 
c. Topcoat:  Interior latex (semigloss). 

D. Galvanized-Metal Substrates: 

1. Latex Over Waterborne Primer System:  MPI INT 5.3J.  Use MPI RIN 5.3A at 
existing surfaces. 

a. Prime Coat:  Waterborne galvanized-metal primer. 
b. Intermediate Coat:  Interior latex matching topcoat. 
c. Topcoat:  Interior latex (semigloss). 

E. Gypsum Board Substrates: 

1. Latex System:  MPI INT 9.2A.  MPI RIN 9.2A at existing surfaces. 

a. Prime Coat:  Interior latex primer/sealer. 
b. Intermediate Coat:  Interior latex matching topcoat. 
c. Topcoat:  Interior latex (semigloss). 

END OF SECTION 099123 
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SECTION 099313 - EXTERIOR STAINING AND FINISHING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes surface preparation and the application of stained finishes on the 
following substrates: 

1. Exterior Substrates: 

a. Brick masonry. 

B. Related Sections include the following: 

1. Division 09 Section "Exterior Painting" for surface preparation and application of 
standard paint systems on exterior substrates. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Verification:  For finish system applied to existing brick and mortar joints. 

1. Submit Samples of preliminary color match on representative samples of actual 
brick and mortar substrates.   

C. Qualification Data: For manufacturer and installer. 

1.4 QUALITY ASSURANCE 

A. MPI Standards: 

1. Preparation and Workmanship:  Comply with requirements in "MPI Architectural 
Painting Specification Manual" for products and finish systems indicated. 

B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems 
similar to those indicated for this Project and with a record of successful in-service 
performance, as well as sufficient production capacity to produce required products. 
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C. Installer Qualifications:  Manufacturer's authorized representative who is trained and 
approved for installation of products or systems specified. 

D. Mockups:  Apply benchmark samples of finish system indicated to verify preliminary 
color match under sample submittals and to demonstrate aesthetic effects and set 
quality standards for materials and execution. 

1. Architect will select one surface to represent surfaces and conditions for 
application of each type of finish system and substrate. 

a. Vertical Surfaces:  Provide samples of at least 100 sq. ft.. 

2. Final approval of stain color matches will be based on benchmark samples. 

a. If preliminary stain color match is not approved on benchmark sample, 
apply additional benchmark samples of additional stain colors for color 
match at no added cost to Owner. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with 
ambient temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 

1.6 PROJECT CONDITIONS 

A. Apply finishes only when temperature of surfaces to be finished and ambient air 
temperatures are between 50 and 95 deg F. 

B. Do not apply exterior finishes in snow, rain, fog, or mist; when relative humidity 
exceeds 85 percent; at temperatures less than 5 deg F above the dew point; or to 
damp or wet surfaces. 

1.7 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair finishes that fail in materials or workmanship within specified warranty period. 

1. Warranty Period:  20 years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. BrickImaging Co.; Stayntech. 
2. PBS Nationwide, Inc; Chem-Bond 2000. 

2.2 MATERIALS, GENERAL 

A. Material Compatibility: 

1. Provide materials for use within each finish system that are compatible with one 
another and substrates indicated, under conditions of service and application as 
demonstrated by manufacturer, based on testing and field experience. 

2. For each coat in a finish system, provide products recommended in writing by 
manufacturers of topcoat for use in finish system and on substrate indicated. 

B. Stain Colors:  Match Architect's samples. 

2.3 WATERBORNE ACRYLIC FINISHES 

A. Exterior Brick Masonry Stain: Waterborne stain formulated for use on masonry 
surfaces. 

1. Binder: Acrylic latex or mineral silicate/acrylic. 
2. Solids by weight: 46 percent minimum. 
3. Finish: Flat. 

2.4 SEALER 

A. Exterior Brick Masonry Sealer: Waterborne sealer. 

1. Solution: Acrylic/silane-siloxane. 
2. Solids by weight: 5 percent minimum. 
3. Finish: Flat. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with 
requirements for maximum moisture content and other conditions affecting 
performance of work. 

1. Verify compatibility with and suitability of substrates. 
2. Begin finish application only after unsatisfactory conditions have been corrected 

and surfaces are dry. 
3. Beginning application of finish system constitutes Contractor's acceptance of 

substrate and conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI 
Architectural Painting Specification Manual" applicable to substrates indicated. 

B. Remove plates, machined surfaces, and similar items already in place that are not to 
be finished.  If removal is impractical or impossible because of size or weight of item, 
provide surface-applied protection before surface preparation and finishing. 

1. After completing finishing operations, reinstall items that were removed; use 
workers skilled in the trades involved.  Remove surface-applied protection if any. 

C. Clean and prepare surfaces to be finished according to manufacturer's written 
instructions for each particular substrate condition and as specified. 

1. Remove surface dirt, oil, or grease by washing with a detergent solution; rinse 
thoroughly with clean water and allow to dry.   

2. Remove mildew by scrubbing with a commercial wash formulated for mildew 
removal and as recommended by stain manufacturer. 

3.3 APPLICATION 

A. Apply finishes brick and mortar according to manufacturer's written instructions. 

1. Use applicators and techniques suited for finish and substrate indicated. 

B. Apply finishes to produce surface films without cloudiness, holidays, lap marks, brush 
marks, runs, ropiness, or other surface imperfections. 

EXTERIOR STAINING AND FINISHING 099313 - 4 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
 
3.4 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded 
materials from Project site. 

B. After completing finish application, clean spattered surfaces.  Remove spattered 
materials by washing, scraping, or other methods.  Do not scratch or damage adjacent 
finished surfaces. 

C. Protect adjacent materials against damage from finish application, including vehicles 
and landscaping.  Correct damage by cleaning, repairing, replacing, and refinishing, as 
approved by Architect, and leave in an undamaged condition. 

3.5 EXTERIOR BRICK FINISH SYSTEM SCHEDULE 

A. Brick Masonry Substrates: 

1. Waterborne Exterior Brick Stain System:   

a. Stain Coat: Waterborne exterior brick stain. 
b. Sealer Coat (if recommended by stain system manufacturer):  Waterborne 

sealer. 

END OF SECTION 099313 
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SECTION 099600 - HIGH-PERFORMANCE COATINGS

PART 1 - GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes surface preparation and application of high-performance coating 
systems on the following substrates: 

1. Interior Substrates: 

a. Existing painted steel/concrete stair system including railings. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Initial Selection:  For each type of finish-coat product indicated. 

1. Provide sample of coating with slip-resistant additive. 

1.4 QUALITY ASSURANCE 

A. Master Painters Institute (MPI) Standards: 

1. Preparation and Workmanship:  Comply with requirements in "MPI Architectural 
Painting Specification Manual" and “MPI Maintenance and Repainting Manual”. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with 
ambient temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 
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1.6 PROJECT CONDITIONS 

A. Apply coatings only when temperature of surfaces to be coated and surrounding air 
temperatures are between 50 and 95 deg F. 

B. Do not apply coatings at temperatures less than 5 deg F above the dew point; or to 
damp or wet surfaces. 

PART 2 - PRODUCTS 

2.1 HIGH-PERFORMANCE COATINGS, GENERAL 

A. Material Compatibility: 

1. Provide materials for use within each coating system that are compatible with 
one another and substrates indicated, under conditions of service and application 
as demonstrated by manufacturer, based on testing and field experience. 

2. Provide products of same manufacturer for each coat in a coating system. 

B. Colors:  As selected by Architect from manufacturer's full range. 

2.2 EPOXY COATINGS 

A. High-Solids, Two-Part, Polyamide Epoxy:  

1. Available Products:  Subject to compliance with requirements, products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. Coronado Industrial Coatings; Coropoxy Polyamide 101 Line with 252B 
Converter. 

b. Devoe High Performance Coatings; DEVRAN 224 HS, High Solids Epoxy 
Coating.  

c. Sherwin-Williams Company; ArmorSeal 1000 HS. 

2.3 SLIP-RESISTANT ADDITIVE 

A. Micronized Polymer Additive:  Product as recommended by manufacturer of coating 
system for use in epoxy coating to product cleanable slip-resistant surface. 

1. Available Products:  Subject to compliance with requirements, products that may 
be incorporated into the Work include, but are not limited to, the following: 

a. H&C;  SharkGrip Slip Resistant Additive. 
b. ICI Paints; Groundworks Slip Resistant Additive.  
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with 
requirements for conditions affecting performance of work. 

1. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes. 

2. Begin coating application only after unsatisfactory conditions have been 
corrected and surfaces are dry. 

3. Coating application indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI 
Architectural Painting Specification Manual" and “MPI Maintenance and Repainting 
Manual”, applicable to substrates indicated. 

B. Clean substrates of substances that could impair bond of coatings, including dirt, oil, 
grease, rust, and incompatible paints and encapsulants.  Remove abrasive strips from 
stair treads. 

C. Previously Painted Surfaces:  Clean surface of foreign material.  Dull smooth, hard, or 
glossy surfaces by mechanically abrading surface.  Apply new coating to a test area, 
allowing coating to dry for minimum 7 days before testing adhesion.  If adhesion is 
poor, or new coating attacks previous finish, remove previous finish or provide other 
surface preparation as recommended by the coating manufacturer. 

3.3 APPLICATION 

A. Apply high-performance coatings according to manufacturer's written instructions. 

1. Use applicators and techniques suited for coating and substrate indicated. 
2. Apply coating with slip-resistant additive at stair tread and landing surfaces. 

a. Add slip-resistant additive to coating at rate recommended by manufacturer 
and consistent with approved sample. 

B. If undercoats or other conditions show through final coat, apply additional coats until 
cured film has a uniform coating finish, color, and appearance. 

C. Apply coatings to produce surface films without cloudiness, spotting, holidays, laps, 
brush marks, runs, sags, ropiness, or other surface imperfections.  Produce sharp 
glass lines and color breaks. 
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3.4 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded 
materials from Project site. 

B. After completing coating application, clean spattered surfaces.  Remove spattered 
coatings by washing, scraping, or other methods.  Do not scratch or damage adjacent 
finished surfaces. 

C. Protect work of other trades against damage from coating operation.  Correct damage 
by cleaning, repairing, replacing, and recoating, as approved by Architect, and leave in 
an undamaged condition. 

D. At completion of construction activities of other trades, touch up and restore damaged 
or defaced coated surfaces. 

3.5 INTERIOR HIGH-PERFORMANCE COATING SCHEDULE 

A. Existing Painted Substrates. 

1. High-Solids, Two-Part, Polyamide Epoxy Coating System: 

a. Prime Coat:  As recommended by manufacturer of coating system. 
b. Intermediate Coat: Epoxy. 
c. Topcoat:  Epoxy. 

END OF SECTION 099600 
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SECTION 101400 - SIGNAGE

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Panel signs. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Show fabrication and installation details for signs. 

1. Show sign mounting heights. 
2. Provide message list, typestyles, graphic elements, including tactile characters 

and Braille, and layout for each sign. 

C. Samples for Initial Selection:  Manufacturer's color charts consisting of actual units or 
sections of units showing the full range of colors available for the following: 

1. Acrylic sheet. 
2. Characters and graphic symbols.  Include representative samples of available 

typestyles and graphic symbols. 

D. Sign Schedule:  Use same designations indicated on Drawings. 

E. Qualification Data:  For Installer and fabricator. 

F. Maintenance Data:  For signs to include in maintenance manuals. 

G. Warranty:  Special warranty specified in this Section. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications:  Fabricator of products. 
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B. Fabricator Qualifications:  Shop that employs skilled workers who custom-fabricate 
products similar to those required for this Project and whose products have a record of 
successful in-service performance. 

C. Source Limitations for Signs:  Obtain each sign type indicated from one source from a 
single manufacturer. 

D. Regulatory Requirements:  Comply with applicable provisions in ADA Accessibility 
Guidelines and ICC/ANSI A117.1. 

1.5 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace components of signs that fail in materials or workmanship within 
specified warranty period. 

1. Warranty Period:  Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Acrylic Sheet:  ASTM D 4802, Category A-1 (cell-cast sheet), Type UVA (UV 
absorbing). 

2.2 PANEL SIGNS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. ASI-Modulex, Inc. 
2. Nelson-Harkins Industries. 
3. Seton. 

B. Interior Panel Signs:  Provide smooth sign panel surfaces constructed to remain flat 
under installed conditions within a tolerance of plus or minus 1/16 inch measured 
diagonally from corner to corner, complying with the following requirements: 

1. Acrylic Sheet:  0.125 inch thick. 
2. Edge Condition:  Square cut. 
3. Corner Condition:  Square. 
4. Mounting:  Framed. 
5. Colors:  As selected by Architect from manufacturer's full range. 
6. Finish: Matte. 
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7. Raised Text and Symbols:  Machine-cut text and symbols from matte-finished 
opaque acrylic sheet, securely attached to acrylic sheet forming sign panel face 
by chemically welding or other secure method, and complying with ADA 
Accessibility Guidelines and with ICC/ANSI A117.1.  Produce precisely formed 
text and symbols with square cut edges free from burrs and cut marks, and 
raised 1/32 inch above surface with contrasting colors.  Text shall be 
accompanied by Grade 2 Braille with domed or rounded shape. 

C. Panel Sign Frames: 

1. Frames:  Manufacturer’s standard brushed aluminum frame. 

a. Color:  As selected by Architect from manufacturer's full range. 
b. Depth:  As indicated. 
c. Profile:  Square. 
d. Corner Condition:  Square. 

2.3 FABRICATION 

A. General:  Provide manufacturer's standard signs of configurations indicated. 

1. Mill joints to tight, hairline fit.   

2.4 FINISHES, GENERAL 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" 
for recommendations for applying and designating finishes. 

B. Appearance of Finished Work:  Variations in appearance of abutting or adjacent pieces 
are acceptable if they are within one-half of the range of approved Samples.  
Noticeable variations in the same piece are not acceptable.  Variations in appearance 
of other components are acceptable if they are within the range of approved Samples 
and are assembled or installed to minimize contrast. 

2.5 ACRYLIC SHEET FINISHES 

A. Colored Coatings for Acrylic Sheet:  For copy, background, and frame colors, provide 
colored coatings, including inks, dyes, and paints, that are recommended by acrylic 
manufacturers for optimum adherence to acrylic surface and that are UV and water 
resistant for three years for application intended. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of 
work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Locate signs and accessories where indicated, using mounting methods of types 
described and complying with manufacturer's written instructions. 

1. Install signs level, plumb, and at heights indicated, with sign surfaces free of 
distortion and other defects in appearance. 

2. Interior Wall Signs:  Unless otherwise indicated, install signs on walls adjacent to 
latch side of door where applicable.  Where not indicated or possible, such as 
double doors, install signs on nearest adjacent walls.   

B. Wall-Mounted Signs:  Comply with sign manufacturer's written instructions except 
where more stringent requirements apply. 

1. Two-Face Tape:  Mount signs to smooth, nonporous surfaces.  Do not use this 
method for vinyl-covered or rough surfaces. 

3.3 CLEANING AND PROTECTION 

A. After installation, clean soiled sign surfaces according to manufacturer's written 
instructions.  Protect signs from damage until acceptance by Owner. 
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Room # Copy Text Braille Text 

Copy 
Text 
Size 

Sign     
Type Mounting 

Additional 
Notes 

VEST 
107 C See Sign 

Type Translate copy  5/8” Type 1 Wall   
WOMEN

133 See Sign 
Type Translate copy 5/8” Type 2 Wall  

MEN   
208 See Sign 

Type Translate copy 5/8"  Type 1 Wall   
WOMEN 

207 See Sign 
Type Translate copy 5/8"  Type 2 Wall   

LOCKER 
ROOM 

141 
See Sign 

Type N/A 5/8” Type 3 Wall   
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END OF SECTION 101400 
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SECTION 102113 - TOILET COMPARTMENTS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Steel toilet compartments configured as toilet enclosures and urinal screens. 

B. Related Sections: 

1. Division 10 Section "Toilet and Bath Accessories" for toilet tissue dispensers, 
grab bars, and similar accessories. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction details, 
material descriptions, dimensions of individual components and profiles, and finishes. 

B. Shop Drawings:  For toilet compartments.  Include plans, elevations, sections, details, 
and attachments to other work. 

1. Show locations of cutouts for compartment-mounted toilet accessories. 
2. Show locations of reinforcements for compartment-mounted grab bars. 
3. Show locations of centerlines of toilet fixtures. 

C. Samples for Initial Selection:  For each type of unit indicated.  Include Samples of 
hardware and accessories involving material and color selection. 

D. Product Certificates:  For each type of toilet compartment, from manufacturer. 

E. Maintenance Data:  For toilet compartments to include in maintenance manuals. 

1.4 QUALITY ASSURANCE 

A. Comply with requirements in GSA's CID-A-A-60003, "Partitions, Toilets, Complete." 
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B. Regulatory Requirements:  Comply with applicable provisions in the U.S. Architectural 
& Transportation Barriers Compliance Board's "Americans with Disabilities Act 
Accessibility Guidelines (ADAAG)" and ICC/ANSI A117.1 for toilet compartments 
designated as accessible. 

1.5 PROJECT CONDITIONS 

A. Field Measurements:  Verify actual locations of toilet fixtures, walls, columns, ceilings, 
and other construction contiguous with toilet compartments by field measurements 
before fabrication. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Steel Sheet:  Commercial steel sheet for exposed applications; mill phosphatized and 
selected for smoothness. 

1. Electrolytically Zinc Coated:  ASTM A 879/A 879M, 01Z. 

B. Stainless-Steel Sheet:  ASTM A 666, Type 304, stretcher-leveled standard of flatness. 

C. Zamac:  ASTM B 86, commercial zinc-alloy die castings. 

2.2 STEEL UNITS  

A. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Bradley Corporation; Mills Partitions. 
2. Knickerbocker Partition Corporation. 
3. Sanymetal; a Crane Plumbing company. 

B. Toilet-Enclosure Style:  Overhead braced. 

C. Urinal-Screen Style:  Wall hung, flat panel. 

D. Door, Panel, and Pilaster Construction:  Seamless, metal facing sheets pressure 
laminated to core material; with continuous, interlocking molding strip or lapped-and-
formed edge closures; corners secured by welding or clips and exposed welds ground 
smooth. Exposed surfaces shall be free of pitting, seam marks, roller marks, stains, 
discolorations, telegraphing of core material, or other imperfections. 
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1. Core Material:  Manufacturer's standard sound-deadening honeycomb of resin-
impregnated kraft paper in thickness required to provide finished thickness of 1 
inch for doors and panels and 1-1/4 inches for pilasters. 

2. Grab-Bar Reinforcement:  Provide concealed internal reinforcement for grab bars 
mounted on units. 

3. Tapping Reinforcement:  Provide concealed reinforcement for tapping (threading) 
at locations where machine screws are used for attaching items to units. 

E. Urinal-Screen Construction: 

1. Flat-Panel Urinal Screen:  Matching panel construction. 

F. Facing Sheets and Closures:  Electrolytically coated steel sheet with nominal base-
metal (uncoated) thicknesses as follows: 

1. Pilasters, Braced at Both Ends:  Manufacturer's standard thickness, but not less 
than 0.036 inch. 

2. Panels:  Manufacturer's standard thickness, but not less than 0.030 inch. 
3. Doors:  Manufacturer's standard thickness, but not less than 0.030 inch. 
4. Flat-Panel Urinal Screens:  Thickness matching the panels. 

G. Pilaster Shoes and Sleeves (Caps):  Stainless-steel sheet, not less than 0.031-inch 
nominal thickness and 3 inches high, finished to match hardware. 

H. Brackets (Fittings): 

1. Stirrup Type:  Ear or U-brackets; chrome-plated zamac. 

I. Steel-Sheet Finish:  Immediately after cleaning and pretreating, apply manufacturer's 
standard baked-on finish, including thermosetting, electrostatically applied, and powder 
coatings.  Comply with coating manufacturer's written instructions for applying and 
baking.  Apply one color in each room. 

1. Color:  As selected by Architect from manufacturer's full range. 

2.3 ACCESSORIES 

A. Hardware and Accessories:  Manufacturer's standard design, heavy-duty operating 
hardware and accessories. 

1. Material:  Chrome-plated zamac. 
2. Hinges:  Manufacturer's standard paired, self-closing type that can be adjusted to 

hold doors open at any angle up to 90 degrees. 
3. Latch and Keeper:  Manufacturer's standard recessed latch unit designed for 

emergency access and with combination rubber-faced door strike and keeper.  
Provide units that comply with regulatory requirements for accessibility at 
compartments designated as accessible. 
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4. Coat Hook:  Manufacturer's standard combination hook and rubber-tipped 
bumper, sized to prevent in-swinging door from hitting compartment-mounted 
accessories. 

5. Door Bumper:  Manufacturer's standard rubber-tipped bumper at out-swinging 
doors. 

6. Door Pull:  Manufacturer's standard unit at out-swinging doors that complies with 
regulatory requirements for accessibility.  Provide units on both sides of doors at 
compartments designated as accessible. 

B. Overhead Bracing:  Manufacturer's standard continuous, extruded-aluminum head rail 
with antigrip profile and in manufacturer's standard finish. 

C. Anchorages and Fasteners:  Manufacturer's standard exposed fasteners of stainless 
steel or chrome-plated steel or brass, finished to match the items they are securing, 
with theft-resistant-type heads.  Provide sex-type bolts for through-bolt applications.  
For concealed anchors, use stainless steel, hot-dip galvanized steel, or other rust-
resistant, protective-coated steel. 

2.4 FABRICATION 

A. Overhead-Braced Units:  Provide manufacturer's standard corrosion-resistant supports, 
leveling mechanism, and anchors at pilasters to suit floor conditions.  Provide shoes at 
pilasters to conceal supports and leveling mechanism. 

B. Door Size and Swings:  Unless otherwise indicated, provide 24-inch- wide, in-swinging 
doors for standard toilet compartments and 36-inch- wide, out-swinging doors with a 
minimum 32-inch- wide, clear opening for compartments designated as accessible. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. General:  Comply with manufacturer's written installation instructions.  Install units rigid, 
straight, level, and plumb.  Secure units in position with manufacturer's recommended 
anchoring devices. 

1. Maximum Clearances: 

a. Pilasters and Panels:  1/2 inch. 
b. Panels and Walls:  1 inch. 

2. Stirrup Brackets:  Secure panels to walls and to pilasters with no fewer than two 
brackets attached near top and bottom of panel. 

a. Locate wall brackets so holes for wall anchors occur in masonry or tile 
joints. 
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b. Align brackets at pilasters with brackets at walls. 

B. Overhead-Braced Units:  Secure pilasters to floor and level, plumb, and tighten.  Set 
pilasters with anchors penetrating not less than 1-3/4 inches into structural floor unless 
otherwise indicated in manufacturer's written instructions.  Secure continuous head rail 
to each pilaster with no fewer than two fasteners.  Hang doors to align tops of doors 
with tops of panels, and adjust so tops of doors are parallel with overhead brace when 
doors are in closed position. 

C. Urinal Screens:  Attach with anchoring devices to suit supporting structure.  Set units 
level and plumb, rigid, and secured to resist lateral impact. 

3.2 ADJUSTING 

A. Hardware Adjustment:  Adjust and lubricate hardware according to hardware 
manufacturer's written instructions for proper operation.  Set hinges on in-swinging 
doors to hold doors open approximately 30 degrees from closed position when 
unlatched.  Set hinges on out-swinging doors to return doors to fully closed position. 

END OF SECTION 102113 
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SECTION 102800 - TOILET AND BATH ACCESSORIES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Restroom accessories. 
2. Shower Room accessories. 
3. Underlavatory guards. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Product Schedule: 

1. Identify locations using room designations indicated on Drawings. 
2. Identify products using designations indicated on Drawings. 

PART 2 - PRODUCTS 

2.1 RESTROOM ACCESSORIES 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. American Specialties, Inc. 
2. Bobrick Washroom Equipment, Inc. 
3. Bradley Corporation. 

B. Toilet Tissue (Roll) Dispenser TBA#1: 

1. Description:  Roll-in-reserve dispenser with hinged front secured with tumbler 
lockset. 

2. Mounting:  Surface mounted. 
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3. Operation:  Noncontrol delivery with standard spindle. 
4. Capacity:  Designed for 4-1/2- or 5-inch- diameter tissue rolls. 
5. Material and Finish:  Stainless steel, No. 4 finish (satin). 

C. Paper Towel (Folded) Dispenser TBA#2: 

1. Mounting:  Surface mounted. 
2. Minimum Capacity:  400 C-fold or 525 multifold towels. 
3. Material and Finish:  Stainless steel, No. 4 finish (satin). 
4. Lockset:  Tumbler type. 
5. Refill Indicators:  Pierced slots at sides or front. 

D. Liquid-Soap Dispenser TBA#3: 

1. Description:  Designed for dispensing soap in liquid or lotion form. 
2. Mounting:  Horizontally oriented, surface mounted. 
3. Capacity:  40 oz. 
4. Lockset:  Tumbler type. 
5. Refill Indicator:  Window type. 

E. Grab Bar TBA#4: 

1. Mounting:  Flanges with concealed fasteners. 
2. Material:  Stainless steel, 0.05 inch thick. 

a. Finish:  Smooth, No. 4, satin finish. 

3. Outside Diameter:  1-1/2 inches. 
4. Configuration and Length:  As indicated on Drawings. 

F. Sanitary-Napkin Disposal Unit TBA#5: 

1. Mounting:  Surface mounted. 
2. Door or Cover:  Self-closing disposal-opening cover. 
3. Receptacle:  Removable. 
4. Material and Finish:  Stainless steel, No. 4 finish (satin). 

G. Mirror Unit TBA#6: 

1. Frame:  Stainless-steel angle, 0.05 inch thick. 

a. Corners:  Manufacturer's standard. 

2. Integral Shelf:  5 inches deep. 
3. Hangers:  Produce rigid, tamper- and theft-resistant installation, using method 

indicated below. 

a. One-piece, galvanized steel, wall-hanger device with spring-action locking 
mechanism to hold mirror unit in position with no exposed screws or bolts. 
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4. Size:  As indicated on Drawings. 

2.2 SHOWER ROOM ACCESSORIES 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

B. Basis-of-Design Product:  Subject to compliance with requirements, provide product 
indicated on Drawings or comparable product by one of the following: 

1. American Specialties, Inc. 
2. Bobrick Washroom Equipment, Inc. 
3. Bradley Corporation. 

C. Shower Curtain Rod TBA#7: 

1. Description:  1-1/4-inch OD; fabricated from nominal 0.05-inch- thick stainless 
steel. 

2. Mounting Flanges:  Stainless-steel flanges designed for exposed fasteners. 
3. Finish:  No. 4 (satin). 

D. Shower Curtain TBA#8: 

1. Size:  Minimum 6 inches wider than opening by 72 inches high. 
2. Material:  Nylon-reinforced vinyl, minimum 10 oz. or 0.008-inch- thick vinyl, with 

integral antibacterial agent. 
3. Color:  As selected from manufacturer's full range. 
4. Grommets:  Corrosion resistant at minimum 6 inches o.c. through top hem. 
5. Shower Curtain Hooks:  Chrome-plated or stainless-steel, spring wire curtain 

hooks with snap fasteners, sized to accommodate specified curtain rod.  Provide 
one hook per curtain grommet. 

E. Folding Shower Seat TBA#9: 

1. Configuration:  L-shaped seat, designed for wheelchair access. 
2. Seat:  Phenolic or polymeric composite of slat-type or one-piece construction in 

color as selected by Architect. 
3. Mounting Mechanism:  Stainless steel, No. 4 finish (satin). 
4. Dimensions:  Accessible feature compliance. 

F. Robe Hook TBA#10: 

1. Description:  Double-prong unit. 
2. Material and Finish:  Stainless steel, No. 4 finish (satin). 
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2.3 UNDERLAVATORY GUARDS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Plumberex Specialty Products, Inc. 
2. TCI Products. 
3. Truebro, Inc. 

B. Underlavatory Guard TBA#11: 

1. Description:  Insulating pipe covering for supply and drain piping assemblies, that 
prevent direct contact with and burns from piping, and allow service access 
without removing coverings. 

2. Material and Finish:  Antimicrobial, molded-plastic, white. 

2.4 FABRICATION 

A. Keys:  Provide universal keys for internal access to accessories for servicing and 
resupplying.  Provide minimum of six keys to Owner. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install accessories according to manufacturers' written instructions, using fasteners 
appropriate to substrate indicated and recommended by unit manufacturer.  Install 
units level, plumb, and firmly anchored in locations and at heights indicated. 

END OF SECTION 102800 
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SECTION 104413 - FIRE EXTINGUISHER CABINETS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes fire protection cabinets for fire extinguishers. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For fire protection cabinets.  Include plans, elevations, sections, 
details, and attachments to other work. 

C. Samples:  For each exposed product and for each color and texture specified. 

D. Maintenance data. 

1.4 QUALITY ASSURANCE 

A. Fire-Rated, Fire Protection Cabinets:  Listed and labeled to comply with requirements 
in ASTM E 814 for fire-resistance rating of walls where they are installed. 

B. Coordinate size of fire protection cabinets to ensure that type and capacity of fire 
extinguishers indicated are accommodated. 

C. Coordinate sizes and locations of fire protection cabinets with wall depths. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cold-Rolled Steel Sheet:  ASTM A 1008/A 1008M, Commercial Steel (CS), Type B. 

B. Transparent Acrylic Sheet:  ASTM D 4802, Category A-1 (cell-cast sheet), 1.5 mm 
thick, with Finish 1 (smooth or polished). 
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2.2 FIRE PROTECTION CABINET  

A. Cabinet Type:  Suitable for fire extinguisher. 

1. Manufacturers:  Subject to compliance with requirements, available products that 
may be incorporated into the Work include, but are not limited to, the following: 

a. J. L. Industries, Inc., a division of Activar Construction Products Group. 
b. Kidde Residential and Commercial Division, Subsidiary of Kidde plc. 
c. Larsen's Manufacturing Company. 

B. Cabinet Construction: 1-hour fire rated. 

1. Fire-Rated Cabinets:  Construct fire-rated cabinets with double walls fabricated 
from 0.0428-inch- thick, cold-rolled steel sheet lined with minimum 5/8-inch- 
thick, fire-barrier material.  Provide factory-drilled mounting holes. 

C. Cabinet Material:  Steel sheet. 

D. Semirecessed Cabinet:  Cabinet box partially recessed in walls of sufficient depth to 
suit style of trim indicated; with one-piece combination trim and perimeter door frame 
overlapping surrounding wall surface with exposed trim face and wall return at outer 
edge (backbend).  Provide where walls are of insufficient depth for recessed cabinets 
but are of sufficient depth to accommodate semirecessed cabinet installation. 

1. Rolled-Edge Trim:  4-inch backbend depth. 

E. Cabinet Trim Material:  Steel sheet. 

F. Door Material:  Steel sheet. 

G. Door Style:  Fully glazed panel with frame. 

H. Door Glazing:  Acrylic sheet. 

1. Acrylic Sheet Color:  Clear transparent acrylic sheet. 

I. Door Hardware:  Manufacturer's standard door-operating hardware of proper type for 
cabinet type, trim style, and door material and style indicated. 

J. Accessories: 

1. Mounting Bracket:  Manufacturer's standard steel, designed to secure fire 
extinguisher to fire protection cabinet, of sizes required for types and capacities 
of fire extinguishers indicated, with plated or baked-enamel finish. 

2. Door Lock:  Cam lock that allows door to be opened during emergency by pulling 
sharply on door handle. 

K. Finishes: 
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1. Manufacturer's standard baked-enamel paint for the following: 

a. Exterior of cabinet, door, and trim, except for those surfaces indicated to 
receive another finish. 

b. Interior of cabinet and door. 

2. Steel:  Baked enamel or powder coat. 

a. Color and Gloss:  As selected by Architect from manufacturer's full range. 

2.3 FABRICATION 

A. Fire Protection Cabinets:  Provide manufacturer's standard box (tub), with trim, frame, 
door, and hardware to suit cabinet type, trim style, and door style indicated.  Miter and 
weld joints and grind smooth. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Examine walls and partitions for suitable framing depth and blocking where 
semirecessed cabinets will be installed and prepare recesses as required by type and 
size of cabinet and trim style. 

B. Install fire protection cabinets in locations and at mounting heights indicated or, if not 
indicated, at heights indicated below:   

1. Mounting height: 48 inches maximum to top of cabinet. 

C. Fire Protection Cabinets:  Fasten cabinets to structure, square and plumb. 

D. Adjust fire protection cabinet doors to operate easily without binding.  Verify that 
integral locking devices operate properly. 

E. Replace fire protection cabinets that have been damaged or have deteriorated beyond 
successful repair by finish touchup or similar minor repair procedures. 

END OF SECTION 104413 
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SECTION 104416 - FIRE EXTINGUISHERS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes portable, hand-carried fire extinguishers. 

B. Related Sections: 

1. Division 10 Section "Fire Extinguisher Cabinets." 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include rating and classification, 
material descriptions, dimensions of individual components and profiles, and finishes 
for fire extinguisher.  

B. Product Schedule:  For fire extinguishers. Coordinate final fire extinguisher schedule 
with fire protection cabinet schedule to ensure proper fit and function. 

C. Operation and Maintenance Data:  For fire extinguishers to include in maintenance 
manuals. 

D. Warranty:  Sample of special warranty. 

1.4 QUALITY ASSURANCE 

A. NFPA Compliance:  Fabricate and label fire extinguishers to comply with NFPA 10, 
"Portable Fire Extinguishers." 

B. Fire Extinguishers:  Listed and labeled for type, rating, and classification by an 
independent testing agency acceptable to authorities having jurisdiction. 

C. Coordinate type and capacity of fire extinguishers with fire protection cabinets to 
ensure fit and function. 

1.5 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace fire extinguishers that fail in materials or workmanship within specified 
warranty period. 
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1. Failures include, but are not limited to, the following: 

a. Failure of hydrostatic test according to NFPA 10. 
b. Faulty operation of valves or release levers. 

2. Warranty Period:  Six years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PORTABLE, HAND-CARRIED FIRE EXTINGUISHERS 

A. Fire Extinguishers:  Type, size, and capacity for each fire protection cabinet indicated. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. J. L. Industries, Inc.; A Division of Activar Construction Products Group. 
b. Kidde Residential and Commercial Division; Subsidiary of Kidde plc. 
c. Larsen's Manufacturing Company. 

2. Instruction Labels:  Include pictorial marking system complying with NFPA 10, 
Appendix B. 

B. Multipurpose Dry-Chemical Type:  UL-rated 10 lb. 4A-60B:C nominal capacity, with 
monoammonium phosphate-based dry chemical in manufacturer's standard enameled 
container. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Examine fire extinguishers for proper charging and tagging. 

1. Remove and replace damaged, defective, or undercharged fire extinguishers. 

B. Install fire extinguishers in locations indicated and in compliance with requirements of 
authorities having jurisdiction.   

END OF SECTION 104416 
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SECTION 105113 - LOCKER BENCHES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Locker benches. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction details, 
material descriptions, dimensions of individual components and profiles, and finishes 
for each type of locker bench. 

B. Samples for Initial Selection:  For units with factory-applied color finishes. 

 
PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Stainless-Steel Sheet:  ASTM A 666, Type 304. 

B. Fasteners:  Zinc- or nickel-plated steel, slotless-type, exposed bolt heads; with self-
locking nuts or lock washers for nuts on moving parts. 

2.2 LOCKER BENCHES 

A. Provide bench units with overall assembly height of minimum 17-1/2 inches. 

B. Bench Tops:  Manufacturer's standard one-piece units, with rounded corners and 
edges. 

1. Size:  Minimum 9-1/2 inches wide by 1-1/4 inches thick. 
2. Laminated clear hardwood with one coat of clear sealer on all surfaces and one 

coat of clear lacquer on top and sides. 
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a. Color:  As selected by Architect from manufacturer's full range. 

C. Freestanding Pedestals:  Manufacturer's standard supports, with predrilled fastener 
holes for attaching bench top, complete with fasteners, and as follows: 

1. Stainless Steel:  1/8-inch-thick by 3-inch-wide channel or 1/4-inch-thick by 3-inch-
wide bar stock, shaped into trapezoidal form; with nonskid pads at bottom.   

2.3 STAINLESS-STEEL FINISHES 

A. Surface Preparation:  Remove tool and die marks and stretch lines, or blend into finish. 

B. Polished Finishes:  Grind and polish surfaces to produce uniform finish, free of cross 
scratches. 

1. Run grain of directional finishes with long dimension of each piece. 
2. When polishing is completed, passivate and rinse surfaces.  Remove embedded 

foreign matter and leave surfaces chemically clean. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Freestanding Locker Benches:  Place benches in locations indicated on Drawings. 

END OF SECTION 105113 
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SECTION  22 0501 - COMMON  PLUMBING  REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Common requirements and procedures for plumbing systems. 

B. See Division 23 for additional requirements. 

1.2 SUBMITTALS 

A. Product Data: 
1. Manufacturer's catalog data for each manufactured item. 

a. Provide section in submittal for each type of item of equipment.  Include 
Manufacturer's catalog data of each manufactured item and additional 
information necessary to show compliance with Contract Document 
requirements.  Highlight each element in submitted information that 
corresponds with each specification requirement Itemize and explain 
differences.  Literature shall show capacities and size of equipment used 
and be marked indicating each specific item with applicable data underlined. 

b. Include name, address, and phone number of each supplier. 

B. Shop Drawings: 
1. Schematic control diagrams for each separate control panel, etc.  Each diagram 

shall show locations of all control and operational components and devices.  
Mark correct operating settings for each control device on these diagrams. 

2. Diagram for electrical control system showing wiring of related electrical control 
items such as firestats, fuses, interlocks, electrical switches, and relays.  Include 
drawings showing electrical power requirements and connection locations. 

3. Drawing of each temperature control panel identifying components in panels and 
their function. 

4. Drawings of equipment supports. 
5. Other shop drawings required by Division 22 trade Sections. 

C. Quality Assurance / Control: 
1. Certificate signed by Water Treatment Consultant confirming cleaning of system. 

D. Closeout: 
1. Operation And Maintenance Manual Data: 

a. Modify and add to requirements of Section 01 7000 as follows: 
1) At beginning of PLUMBING section of Operations And Maintenance 

Manual, provide master index showing items included. 
2) Provide name, address, and phone number of Architect, Architect's 

Mechanical Engineer, General Contractor, and Plumbing subcontractor. 
3) Provide operating instructions to include: 
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a) General description of each plumbing system. 
b) Step by step procedure to follow in putting each piece of plumbing 

equipment into operation. 
c) Provide diagrams for electrical control system showing wiring of 

items such as fuses, interlocks, electrical switches, and relays. 
4) Identify maintenance instructions by using same equipment 

identification used in Contract Drawings.  Maintenance instructions shall 
include: 
a) List of plumbing equipment used indicating name, model, serial 

number, and nameplate data of each item together with number 
and name associated with each system item. 

b) Manufacturer's maintenance instructions for each piece of plumbing 
equipment installed in Project.  Instructions shall include name of 
vendor, installation instructions, parts numbers and lists, operation 
instructions of equipment, and maintenance and lubrication 
instructions. 

c) Summary list of plumbing equipment requiring lubrication showing 
name of equipment, location, and type and frequency of lubrication. 

d) Special Maintenance Instructions shall be summarized as: 
           (1) Preventative Maintenance Procedures. 
           (2) Seasonal start-up and shut-down maintenance. 
           (3) Periodical inspection requirements. 
           (4) Water treatment procedures. 

5) Include copies of approved shop drawings and copies of warranties 
required in individual Sections of Division 22. 

6) Include equipment and piping identification color-coding and 
abbreviation schedule. 

7) Provide CD of all O & M Sheets. 

1.3 QUALITY ASSURANCE 

A. Requirements of Regulatory Agencies: 
1. Perform work in accordance with applicable provisions of local Plumbing Code,  

Ordinances, and adoptions thereof.  Provide materials and labor necessary to 
comply with rules, regulations, and ordinances. 

2. In case of differences between building codes, state laws, local ordinances, utility 
company regulations, and Contract Documents, the most stringent shall govern.  
Promptly notify Architect in writing of such differences. 

B. Identification: 
1. Motor and equipment name plates as well as applicable UL and AGA labels shall 

be in place when Project is turned over to Owner. 
2. Materials shall bear Manufacturer's name and trade name.  Equipment and 

materials of same general type shall be of same make throughout work to 
provide uniform appearance, operation, and maintenance. 

C. Pre-Installation Conference: 
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1. Before commencement of work specified in Division 22, conduct pre-installation 
conference with Architect, Project Manager, Contractor, plumbing subcontractor, 
and related sub-trades and item or system suppliers / installers. 

2. In accordance with requirements in Section 01 3000, review progress of other 
construction activities and preparations for particular activity including, but not 
limited to, requirements for coordination between Sections, deliveries, 
compatibility of materials, space and access limitations, governing regulations, 
testing requirements, protection, and pre-commissioning of building systems 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Delivery: 
1. Accept valves on site in shipping containers with labeling in place. 
2. Provide temporary protective coating on cast iron and steel valves. 
3. Provide temporary end caps and closures on piping and fittings.  Maintain in 

place until installation. 

B. Storage: 
1. In addition to requirements specified in Division 01, stored material shall be 

readily accessible for inspection by Architect until installed. 
2. Store items subject to moisture damage, such as controls, in dry, heated spaces. 

C. Handling:  Protect bearings during installation.  Thoroughly grease steel shafts to 
prevent corrosion. 

1.5 WARRANTY 

A. Guarantee plumbing systems to be free from noise in operation that may develop 
from failure to construct system in accordance with Contract Documents. 

B. Provide certificates of warranty for each piece of equipment made out in favor of 
Owner.  Clearly record 'start-up' date of each piece of equipment on certificate. 

1.6 EXISTING CONDITIONS 
 

A. The Contractor shall carefully examine all existing conditions that might affect the me-
chanical system and shall compare these conditions with all drawings and specifications 
for work included under this contract.  He shall, at such time, ascertain and check all 
conditions that may affect his work.  No allowance shall subsequently be made in his 
behalf for an extra expense incurred as a result of his failure or neglect to make such 
examination.  This Contractor shall include in his bid proposal all necessary allowances 
to repair or replace any item that will remain or will be removed, and any item that will be 
damaged or destroyed by new construction.  

 
B. The Contractor shall remove all abandoned piping, etc., required by new construction 

and cap or plug openings.  No capping, etc., shall be exposed in occupied areas.  All 
openings of items removed shall be sealed to match adjacent surfaces. 
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C. The Contractor shall verify the exact location of all existing services, utilities, piping, etc., 
and make connections to existing systems as required or as shown on the drawings.  
The exact location of each utility line, together with size and elevation, shall be estab-
lished before any on-site lines are installed.  Should elevation or size of existing main 
utility lines make connections to them impossible as shown on drawings, then notifica-
tion of such shall immediately be given to the Owners Representative for a decision. 

PART 2 - PRODUCTS: 

2.1 COMPONENTS 

A. Pipe And Pipe Fittings:  Use domestic made pipe and pipe fittings on Project.  Weld-
O-Let and Screw-O-Let fittings are not acceptable. 

2.2 MANUFACTURED UNITS 

A. Valves:  Valves of same type shall be of same manufacturer. 

B. Hangers, Rods, And Inserts 
1. Galvanized and UL approved for service intended. 
2. Hangers and accessories shall be Grinnell numbers specified or equals by B-

Line. 
a. Support horizontal piping from clevis hangers or on roller assemblies with 

channel supports, except where trapeze type hangers are explicitly shown 
on Drawings.  Hangers shall have double nuts. 

b. Support insulated pipes with clevis hanger equal to Grinnell Fig 260 or roller 
assembly equal to Grinnell Fig 171 with an insulation protection shield equal 
to Grinnell Fig 167.  Gauge and length of shield shall be in accordance with 
Grinnell design data. 

c. Support uninsulated copper pipe from Grinnell Fig CT-65 copper plated 
hangers and otherwise fully suitable for use with copper tubing.  Support 
other uninsulated pipes from clevis hanger equal to Grinnell Fig 260. 

3. Support rods for single pipe shall be in accordance with following table: 
Rod Diame-
ter

Pipe Size

3/8 inch 2 inches and 
smaller

1/2 inch 2-1/2 to 3-1/2 
inches

5/8 inch 4 to 5 inches
3/4 inch 6 inches
7/8 inch 8 to 12 inches

 
Rod Diame-
ter

Pipe Size

9 mm 50 mm and smaller
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13 mm 63 to 88 mm
16 mm 100 to 125 mm
18 mm 150 mm
22 mm 200 to 300 mm

  
4. Support rods for multiple pipe supported on steel angle trapeze hangers shall be 

in accordance with following table: 
Rods Number of Pipes Carried, of Sizes Listed

Number Diameter 2 
Inch

2-1/2 
Inch

3 
Inch

4 
Inch

5 Inch 6 Inch 8 
Inch

2 3/8 Inch 2 - - - - - - - - - - - -
2 1/2 Inch 3 3 2 - - - - - - - -
2 5/8 Inch 6 4 3 2 - - - - - -
2 3/4 Inch 9 7 5 3 2 2 - -
2 7/8 Inch 12 9 7 5 3 2 2

 
Rods Number of Pipes Carried, of Sizes Listed

Num-
ber

Diame-
ter

50 mm 83 mm 75 mm 100 
mm

125 
mm

150 
mm

200 
mm

2 9 mm 2 - - - - - - - - - - - -
2 13 mm 3 3 2 - - - - - - - -
2 16 mm 6 4 3 2 - - - - - -
2 18 mm 9 7 5 3 2 2 - -
2 22 mm 12 9 7 5 3 2 2

a. Size trapeze angles so bending stress is less than 10,000 psi. 
5. Riser Clamps For Vertical Piping:  Grinnell Figure 261. 
6. Concrete Inserts: 

a. Grinnell Figure 282. 
b. Suitable for special nuts size 3/8 inch 9 mm through 7/8 inch 22 mm with 

yoke to receive concrete reinforcing rods, and with malleable iron lugs for 
attaching to forms. 

c. Continuous inserts shall be Unistrut P-3200 series. 
7. Steel Deck Bracket:  Unistrut P1000 with clamp nut, 6 inch 150 mm length 

minimum. 
8. Paint all hangers and exposed steel. 

2.3 MANUFACTURERS 

A. Contact Information: 
1. B-Line Systems, Highland, IL  www.bline.com. 
2. EPCO Products Inc, Fort Wayne, IN  www.epcoproducts.com. 
3. Globe Pipe Hanger Products Inc, Cleveland, OH  www.globepipehanger.com. 
4. Grinnell Corp, Lansdale, PA  www.grinnell.com. 
5. Michigan Hanger Company, Niles, OH  (800) 333-0852 or (330) 544-4700. 
6. Superstrut by Thomas & Betts, Memphis, TN  www.tnb.com. 
7. Victaulic Company of America, Easton, PA  www.victaulic.com. 
8. Watts Regulator Co, North Andover, MA  www.wattsreg.com. 

 
COMMON PLUMBING REQUIREMENTS  22 0501 - 5 

http://www.bline.com/
http://www.epcoproducts.com/
http://www.globepipehanger.com/
http://www.grinnell.com/
http://www.tnb.com/
http://www.victaulic.com/
http://www.wattsreg.com/


UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 
PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Site Inspection: 
1. Examine premises to understand conditions that may affect performance of work 

of this Division before submitting proposals for this work.  Examine adjoining 
work on which mechanical work is dependent for efficiency and report work that 
requires correction. 

2. No subsequent allowance for time or money will be considered for any 
consequence related to failure to examine site conditions. 

B. Drawings: 
1. Plumbing Drawings show general arrangement of piping, equipment, etc.  Follow 

as closely as actual building construction and work of other trades will permit. 
2. Consider Architectural and Structural Drawings part of this work insofar as these 

drawings furnish information relating to design and construction of building.  
These drawings take precedence over Plumbing Drawings. 

3. Because of small scale of Drawings, it is not possible to indicate all offsets, 
fittings, and accessories that may be required.  Investigate structural and finish 
conditions affecting this work and arrange work accordingly, providing such 
fittings, valves, and accessories required to meet conditions. 

C. Ensure that items to be furnished fit space available.  Make necessary field 
measurements to ascertain space requirements including those for connections and 
furnish and install equipment of size and shape so final installation shall suit true 
intent and meaning of Contract Documents.  If approval is received by Addendum or 
Change Order to use other than originally specified items, be responsible for 
specified capacities and for ensuring that items to be furnished will fit space available. 

3.2 INSTALLATION 

A. Cut carefully to minimize necessity for repairs to previously installed or existing work.  
Do not cut beams, columns, or trusses. 

B. Locating Equipment: 
1. Arrange pipes and equipment to permit ready access to valves, cocks, unions, 

traps, filters, starters, motors, control components, and to clear openings of doors 
and access panels. 

2. Adjust locations of pipes, switches, panels, equipment, and fixtures to 
accommodate work to interferences anticipated and encountered. 

3. Install plumbing work to permit removal of equipment and parts of equipment 
requiring periodic replacement or maintenance without damage to or interference 
with other parts of equipment or structure. 

4. Determine exact route and location of each pipe before fabrication. 
a. Right-Of-Way: 

1) Lines that pitch shall have right-of-way over those that do not pitch.  For 
example, plumbing drains shall normally have right-of-way. 
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2) Lines whose elevations cannot be changed shall have right-of-way over 
lines whose elevations can be changed. 

b. Offsets, Transitions, and Changes in Direction: 
1) Make offsets, transitions, and changes in direction in pipes as required 

to maintain proper head room and pitch of sloping lines whether or not 
indicated on Drawings. 

2) Furnish and install all traps, air vents, sanitary vents, and devices as 
required to effect these offsets, transitions, and changes in direction. 

C. Furnish and install complete system of piping, valved as indicated or as necessary to 
completely control entire apparatus. 
1. Pipe drawings are diagrammatic and indicate general location and connections.  

Piping may have to be offset, lowered, or raised as required or directed at site.  
This does not relieve this Division from responsibility for proper erection of 
systems of piping in every respect. 

2. Arrange piping to not interfere with removal of other equipment, ducts, or 
devices, or block access to doors, windows, or access openings. 
a. Arrange so as to facilitate removal of tube bundles.  
b. Provide accessible flanges or ground joint unions, as applicable for type of 

piping specified, at connections to equipment and on bypasses. 
1) Make connections of dissimilar metals with di-electric unions. 
2) Install valves and unions ahead of traps and strainers.  Provide unions 

on both sides of traps. 
c. Do not use reducing bushings, street elbows, bull head tees, close nipples, 

or running couplings. 
d. Install piping systems so they may be easily drained. Provide drain valves at 

low points and manual air vents at high points in hot water heating and 
cooling water piping. 

e. Install piping to insure noiseless circulation. 
f. Place valves and specialties to permit easy operation and access.  Valves 

shall be regulated, packed, and glands adjusted at completion of work before 
final acceptance. 

3. Do not install piping in shear walls. 

D. Properly support piping and make adequate provisions for expansion, contraction, 
slope, and anchorage. 
1. Cut piping accurately for fabrication to measurements established at site.  

Remove burr and cutting slag from pipes. 
2. Work piping into place without springing or forcing.  Make piping connections to 

pumps and other equipment without strain at piping connection.  Remove bolts in 
flanged connections or disconnect piping to demonstrate that piping has been so 
connected, if requested. 

3. Make changes in direction with proper fittings. 
4. Except for underground pipe, suspend piping from roof trusses or clamp to 

vertical walls using Unistrut and clamps.  Do not hang pipe from other pipe, 
equipment, or ductwork.  Laying of piping on any building element is not allowed. 

5. Supports For Horizontal Piping: 
a. Support metal piping at 96 inches 2 400 mm on center maximum for pipe 1-

1/4 inches 31 mm or larger and 72 inches 1 800 mm on center maximum for 
pipe 1-1/8 inch 28 mm or less. 
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b. Support thermoplastic pipe at 48 inches 1 200 mm on center maximum. 
c. Provide support at each elbow.  Install additional support as required. 

6. Supports for Vertical Piping: 
a. Place riser clamps at each floor or ceiling level. 
b. Securely support clamps by structural members, which in turn are supported 

directly from building structure. 
c. Provide clamps as necessary to brace pipe to wall. 

7. Install supports from inserts cast into concrete floor system, including concrete 
joists and floor slabs.  Where inserts cannot be used, provide expansion shields 
and support hangers from angles held in place by expansion bolts, never directly 
from expansion bolt itself.  Provide calculations necessary to determine number 
of expansion bolts required to equal capacity of cast-in-place insert. 

8. Attach Unistrut to structural steel roof supporting structure.  Spacing and support 
as described above. 

9. Insulate hangers for copper pipe from piping by means of at least two layers of 
Scotch 33 plastic tape. 

E. Provide spring clamp plates (escutcheons) where pipes run through walls, floors, or 
ceilings and are exposed in finished locations of building.  Plates shall be chrome 
plated heavy brass of plain pattern and shall be set tight on pipe and to building 
surface. 

F. Penetration Firestops:  Install Penetration Firestop System appropriate for penetration 
at plumbing system penetrations through walls, ceilings, roofs, and top plates of 
walls. 

G. Sealants: 
1. Furnish and install acoustical sealant to seal penetrations through acoustically 

insulated walls and ceilings. 

3.3 REPAIR / RESTORATION 

A. Each Section of this Division shall bear expense of cutting, patching, repairing, and 
replacing of work of other Sections required because of its fault, error, tardiness, or 
because of damage done by it. 
1. Patch and repair walls, floors, ceilings, and roofs with materials of same quality 

and appearance as adjacent surfaces unless otherwise shown. 
2. Surface finishes shall exactly match existing finishes of same materials. 

B. Cutting, patching, repairing, and replacing pavements, sidewalks, roads, and curbs to 
permit installation of work of this Division is responsibility of Section installing work. 

3.4 FIELD QUALITY CONTROL 

A. Site Tests: 
1. Perform tests on mechanical piping systems.  Furnish devices required for 

testing purposes. 
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2. Replace material or workmanship proven defective with sound material at no 
additional cost to Owner.  Repeat tests on new material, if requested. 

3.5 CLEANING 

A. Remove dirt, grease, and other foreign matter from each length of piping before 
installation. 
1. After each section of piping used for movement of water is installed, flush with 

clean water, except where specified otherwise. 
2. Arrange temporary flushing connections for each section of piping and arrange 

for flushing total piping system. 
3. Provide temporary cross connections and water supply for flushing and drainage 

and remove after completion of work. 
4. Do not use system until Architect receives certificate signed by Water Treatment 

Consultant confirming cleaning operations. 

B. Flush out bearings and clean other lubricated surfaces with flushing oil and provide 
best quality and grade of lubricant specified by Equipment Manufacturer. 

C. Remove stickers from fixtures and adjust flush valves. 

3.6 PROTECTION 

A. Protect piping systems from entry of foreign materials by temporary covers, 
completing sections of the work, and isolating parts of completed system.  Cap or 
plug open ends of pipes and equipment to keep dirt and other foreign materials out of 
system.  Do not use plugs of rags, wool, cotton waste, or similar materials. 

END OF SECTION 220501 

N:\08\08200\08269 UNG Camp Williams Readiness Center\03_Specifications\02_Full\5170 12-5-08\220501 Common Plumbing Requirements.doc 
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SECTION  220553 - IDENTIFICATION  FOR  PLUMBING  PIPES  AND  EQUIPMENT 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Identification of plumbing piping. 
2. Match Existing Identification and standards; use this section if no existing 

standard applies. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Paint: 
1. One Coat Primer: 

a. 6-2 Quick Drying Latex Primer Sealer over fabric covers. 
b. 6-205 Metal Primer under dark color paint. 
c. 6-6 Metal Primer under light color paint. 

2. Finish Coats:  Two coats 53 Line Acrylic Enamel. 
3. Performance Standard:  Paints specified are from Pittsburgh Paint & Glass 

(PPG), Pittsburgh, PA  www.pittsburghpaints.com. 
4. Type Two Acceptable Products.  See Section 01 6000. 

a. Paint of equal quality from following Manufacturers may be submitted for 
Architect's approval before use.  Maintain specified colors, shades, and 
contrasts. 
1) Benjamin Moore, Montvale, NJ  www.benjaminmoore.com. 
2) ICI Dulux, Cleveland, OH  www.dulux.com. 
3) Sherwin Williams, Cleveland, OH  www.sherwin-williams.com. 

2.2 MANUFACTURED UNITS: 

A. Tags:  Regardless of size, each valve shall have brass tag 1-1/2 inches by 3 inches 
minimum in size and 0.051 inch thick. 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. Painting: 
1. Piping Identification: 

a. Concealed Piping (pipe above ceilings and in sealed pipe chases):  Identify 
only by stenciling pipe with abbreviation and directional arrows. 
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b. Locate identifying abbreviations and directional arrows at following points on 
each piping system: 
1) Adjacent to each item of equipment and special fitting. 
2) At every point of entry and exit where piping goes through structure. 
3) On each riser and junction. 
4) Every 50 feet on long continuous lines. 

c. Stenciled Abbreviation: 
1) On exposed piping, locate on pipe so abbreviation is readily visible from 

floor. 
2) Stencil legends directly on pipe or insulation. 
3) Stenciled letters and flow arrows shall be 1/2 inch, 7/8 inch, or 1-3/4 

inches in height, depending on size of pipe. 
4) Use largest practicable letter. 

d. Directional Arrows:  Place beside identifying abbreviation so as to indicate 
direction of flow through pipe. 

3.2 SCHEDULES 

A. Pipe Identification Schedule: 
1. Apply stenciled symbols and color banding as follows.  Extend color band 2 

inches 50 mm minimum beyond each side of stenciled symbols. 

Pipe Use Abbreviation Band Color 
Domestic Cold Water CW (None) 
Domestic Hot Water, 120 
deg F 

HW 120 

Domestic Hot Water, 140 
deg F 

HW 140 

(None) 

Roof Drains RD Off-White 
Sanitary Vent SV Dark Gray 
Sanitary Soil or Waste SS (None) 
Miscellaneous Vent Lines V Gray 

B. Match Existing Identification. 
 

END  OF  SECTION 220553 
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SECTION 22 0719 – PLUMBING PIPING INSULATION 
 
 
PART 1 - GENERAL 
 
 
1.1  RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

 
 
1.2  SUMMARY 
 

A. This Section includes preformed, rigid and flexible pipe insulation; insulating 
cements; field-applied jackets; accessories and attachments; and sealing 
compounds. 

 
B. Related Sections include the following: 

 
1. Division 7 Section "Firestopping" for firestopping materials and requirements for 

penetrations through fire and smoke barriers. 
 
 

1.3   SUBMITTALS 
 

A. Product Data:  Identify thermal conductivity, thickness, and jackets (both factory and 
field applied, if any), for each type of product indicated. 

 
B. Shop Drawings:  Show fabrication and installation details for the following: 

 
1. Application of protective shields, saddles, and inserts at pipe hangers for each 

type of insulation and hanger. 
2. Attachment and covering of heat trace inside insulation. 
3. Insulation application at pipe expansion joints for each type of insulation. 
4. Insulation application at elbows, fittings, flanges, valves, and specialties for each 

type of insulation. 
5. Removable insulation at piping specialties and equipment connections. 
6. Application of field-applied jackets. 

 
C. Material Test Reports:  From a qualified testing agency acceptable to authorities 

having jurisdiction indicating, interpreting, and certifying test results for compliance of 
insulation materials, sealers, attachments, cements, and jackets with requirements 
indicated.  Include dates of tests. 

 
D. Installer Certificates:  Signed by the Contractor certifying that installers comply with 

requirements. 
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1.4   QUALITY ASSURANCE 
 

A. Installer Qualifications:  Skilled mechanics who have successfully completed an 
apprenticeship program or another craft training program certified by the U.S. 
Department of Labor, Bureau of Apprenticeship and Training. 

 
B. Fire-Test-Response Characteristics:  As determined by testing materials identical to 

those specified in this Section according to ASTM E 84, by a testing and inspecting 
agency acceptable to authorities having jurisdiction.  Factory label insulation and 
jacket materials and sealer and cement material containers with appropriate 
markings of applicable testing and inspecting agency. 

 
1. Insulation Installed Indoors:  Flame-spread rating of 25 or less, and smoke-

developed rating of 50 or less. 
2. Insulation Installed Outdoors:  Flame-spread rating of 75 or less, and smoke-

developed rating of 150 or less. 
 
 
1.5   DELIVERY, STORAGE, AND HANDLING 
 

A. Packaging:  Ship insulation materials in containers marked by manufacturer with 
appropriate ASTM specification designation, type and grade, and maximum use 
temperature. 

 
 
1.6   COORDINATION 
 

A. Coordinate size and location of supports, hangers, and insulation shields specified in 
Division 15 Section "Hangers and Supports." 

 
B. Coordinate clearance requirements with piping Installer for insulation application. 

 
 
1.7   SCHEDULING 
 

A. Schedule insulation application after testing piping systems and, where required, 
after installing and testing heat-trace tape.  Insulation application may begin on 
segments of piping that have satisfactory test results. 

 
 
PART 2 - PRODUCTS 
 
 
2.1   MANUFACTURERS 
 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

 
1. Mineral-Fiber Insulation: 
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a. CertainTeed Manson. 
b. Knauf FiberGlass GmbH. 
c. Owens-Corning Fiberglas Corp. 
d. Schuller International, Inc. 

 
 
2.2   INSULATION MATERIALS 
 

A. Mineral-Fiber Insulation:  Glass fibers bonded with a thermosetting resin complying 
with the following: 

 
1. Preformed Pipe Insulation:  Comply with ASTM C 547, Type 1, with factory-

applied, all-purpose, vapor-retarder jacket. 
2. Blanket Insulation:  Comply with ASTM C 553, Type II, without facing. 
3. Fire-Resistant Adhesive:  Comply with MIL-A-3316C in the following classes and 

grades: 
 

a. Class 1, Grade A for bonding glass cloth and tape to unfaced glass-fiber 
insulation, for sealing edges of glass-fiber insulation, and for bonding lagging 
cloth to unfaced glass-fiber insulation. 

b. Class 2, Grade A for bonding glass-fiber insulation to metal surfaces. 
 

4. Vapor-Retarder Mastics:  Fire- and water-resistant, vapor-retarder mastic for 
indoor applications.  Comply with MIL-C-19565C, Type II. 

5. Mineral-Fiber Insulating Cements:  Comply with ASTM C 195. 
6. Expanded or Exfoliated Vermiculite Insulating Cements:  Comply with ASTM C 

196. 
7. Mineral-Fiber, Hydraulic-Setting Insulating and Finishing Cement:  Comply with 

ASTM C 449/C 449M. 
 

B. Prefabricated Thermal Insulating Fitting Covers:  Comply with ASTM C 450 for 
dimensions used in preforming insulation to cover valves, elbows, tees, and flanges. 

 
 
2.3   VAPOR RETARDERS 
 

A. Mastics:  Materials recommended by insulation material manufacturer that are 
compatible with insulation materials, jackets, and substrates. 

 
 
PART 3 - EXECUTION 
 
 
3.1   EXAMINATION 
 

A. Examine substrates and conditions for compliance with requirements for installation 
and other conditions affecting performance of insulation application. 

 
B. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2   PREPARATION 
 

A. Surface Preparation:  Clean and dry pipe and fitting surfaces.  Remove materials that 
will adversely affect insulation application. 

 
 
3.3   GENERAL APPLICATION REQUIREMENTS 
 

A. Apply insulation materials, accessories, and finishes according to the manufacturer's 
written instructions; with smooth, straight, and even surfaces; free of voids 
throughout the length of piping, including fittings, valves, and specialties. 

 
B. Refer to schedules at the end of this Section for materials, forms, jackets, and 

thicknesses required for each piping system. 
 

C. Use accessories compatible with insulation materials and suitable for the service.  
Use accessories that do not corrode, soften, or otherwise attack insulation or jacket 
in either wet or dry state. 

 
D. Apply insulation with longitudinal seams at top and bottom of horizontal pipe runs. 

 
E. Apply multiple layers of insulation with longitudinal and end seams staggered. 

 
F. Do not weld brackets, clips, or other attachment devices to piping, fittings, and 

specialties. 
 

G. Seal joints and seams with vapor-retarder mastic on insulation indicated to receive a 
vapor retarder. 

 
H. Keep insulation materials dry during application and finishing. 

 
I. Apply insulation with tight longitudinal seams and end joints.  Bond seams and joints 

with adhesive recommended by the insulation material manufacturer. 
 

J. Apply insulation with the least number of joints practical. 
 

K. Apply insulation over fittings, valves, and specialties, with continuous thermal and 
vapor-retarder integrity, unless otherwise indicated.  Refer to special instructions for 
applying insulation over fittings, valves, and specialties. 

 
L. Hangers and Anchors:  Where vapor retarder is indicated, seal penetrations in 

insulation at hangers, supports, anchors, and other projections with vapor-retarder 
mastic. 

 
1. Apply insulation continuously through hangers and around anchor attachments. 
2. For insulation application where vapor retarders are indicated, extend insulation 

on anchor legs at least 12 inches from point of attachment to pipe and taper 
insulation ends.  Seal tapered ends with a compound recommended by the 
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insulation material manufacturer to maintain vapor retarder. 
3. Install insert materials and apply insulation to tightly join the insert.  Seal 

insulation to insulation inserts with adhesive or sealing compound recommended 
by the insulation material manufacturer. 

 
4. Cover inserts with jacket material matching adjacent pipe insulation.  Install 

shields over jacket, arranged to protect the jacket from tear or puncture by the 
hanger, support, and shield. 

 
M. Insulation Terminations:  For insulation application where vapor retarders are 

indicated, taper insulation ends.  Seal tapered ends with a compound recommended 
by the insulation material manufacturer to maintain vapor retarder. 

 
N. Apply adhesives and mastics at the manufacturer's recommended coverage rate. 

 
O. Apply insulation with integral jackets as follows: 

 
1. Pull jacket tight and smooth. 
2. Circumferential Joints:  Cover with 3-inch- wide strips, of same material as 

insulation jacket.  Secure strips with adhesive and outward clinching staples 
along both edges of strip and spaced 4 inches o.c. 

3. Longitudinal Seams:  Overlap jacket seams at least 1-1/2 inches.  Apply 
insulation with longitudinal seams at bottom of pipe.  Clean and dry surface to 
receive self-sealing lap.  Staple laps with outward clinching staples along edge at 
4 inches o.c. 

 
a. Exception:  Do not staple longitudinal laps on insulation having a vapor 

retarder. 
 

4. Vapor-Retarder Mastics:  Where vapor retarders are indicated, apply mastic on 
seams and joints and at ends adjacent to flanges, unions, valves, and fittings. 

5. At penetrations in jackets for thermometers and pressure gages, fill and seal 
voids with vapor-retarder mastic. 

 
P. Interior Fire-Rated Wall and Partition Penetrations:  Apply insulation continuously 

through penetrations of fire-rated walls and partitions. 
 

1. Firestopping and fire-resistive joint sealers are specified in other divisions entitled 
"Firestopping." 

 
Q. Floor Penetrations:  Apply insulation continuously through floor assembly. 

 
1. For insulation with vapor retarders, seal insulation with vapor-retarder mastic 

where floor supports penetrate vapor retarder. 
 
 
3.4   MINERAL-FIBER INSULATION APPLICATION 
 

A. Apply insulation to straight pipes and tubes as follows: 
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1. Secure each layer of preformed pipe insulation to pipe with wire, tape, or bands 
without deforming insulation materials. 

2. Where vapor retarders are indicated, seal longitudinal seams and end joints with 
vapor-retarder mastic.  Apply vapor retarder to ends of insulation at intervals of 
15 to 20 feet to form a vapor retarder between pipe insulation segments.   

3. For insulation with factory-applied jackets, secure laps with outward clinched 
staples at 6 inches o.c. 

4. For insulation with factory-applied jackets with vapor retarders, do not staple 
longitudinal tabs but secure tabs with additional adhesive as recommended by 
the insulation material manufacturer and seal with vapor-retarder mastic. 

 
B. Apply insulation to flanges as follows: 

 
1. Apply preformed pipe insulation to outer diameter of pipe flange. 
2. Make width of insulation segment the same as overall width of the flange and 

bolts, plus twice the thickness of the pipe insulation. 
3. Fill voids between inner circumference of flange insulation and outer 

circumference of adjacent straight pipe segments with mineral-fiber blanket 
insulation. 

4. Apply canvas jacket material with manufacturer's recommended adhesive, 
overlapping seams at least 1 inch, and seal joints with vapor-retarder mastic. 

 
C. Apply insulation to fittings and elbows as follows: 

 
1. Apply premolded insulation sections of the same material as straight segments of 

pipe insulation when available.  Secure according to manufacturer's written 
instructions. 

2. When premolded insulation elbows and fittings are not available, apply mitered 
sections of pipe insulation, or glass-fiber blanket insulation, to a thickness equal 
to adjoining pipe insulation.  Secure insulation materials with wire, tape, or 
bands. 

3. Cover fittings with standard PVC fitting covers. 
4. Cover fittings with heavy PVC fitting covers.  Overlap PVC covers on pipe 

insulation jackets at least 1 inch at each end.  Secure fitting covers with 
manufacturer's attachments and accessories.  Seal seams with tape and vapor-
retarder mastic. 

 
D. Apply insulation to valves and specialties as follows: 

 
1. Apply premolded insulation sections of the same material as straight segments of 

pipe insulation when available.  Secure according to manufacturer's written 
instructions. 

2. When premolded insulation sections are not available, apply glass-fiber blanket 
insulation to valve body.  Arrange insulation to permit access to packing and to 
allow valve operation without disturbing insulation.  For check valves, arrange 
insulation for access to stainer basket without disturbing insulation. 

3. Apply insulation to flanges as specified for flange insulation application. 
4. Use preformed standard PVC fitting covers for valve sizes where available.  

Secure fitting covers with manufacturer's attachments and accessories.  Seal 
seams with tape and vapor-retarder mastic. 
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5. Use preformed heavy PVC fitting covers for valve sizes where available.  Secure 
fitting covers with manufacturer's attachments and accessories.  Seal seams with 
tape and vapor-retarder mastic. 

6. For larger sizes where PVC fitting covers are not available, seal insulation with 
canvas jacket and sealing compound recommended by the insulation material 
manufacturer. 

 
 
3.5   PIPING SYSTEM APPLICATIONS 
 

A. Insulation materials and thicknesses are specified in schedules at the end of this 
Section. 

 
B. Items Not Insulated:  Unless otherwise indicated, do not apply insulation to the 

following systems, materials, and equipment: 
 

1. Flexible connectors. 
2. Vibration-control devices. 
3. Below-grade piping, unless otherwise indicated. 
4. Chrome-plated pipes and fittings, unless potential for personnel injury. 
5. Non-Chilled water air chambers, unions, strainers, check valves, plug valves, and 

flow regulators. 
 
 
3.6  INSULATION APPLICATION SCHEDULE, GENERAL 
 

A. Refer to insulation application schedules for required insulation materials, vapor 
retarders, and field-applied jackets.      

 
B. Application schedules identify piping system and indicate pipe size ranges and 

material, thickness, and jacket requirements. 
 
 
3.7 INTERIOR INSULATION APPLICATION SCHEDULE 
 

A. Service:  Domestic hot and recirculated hot water. 
 

1. Operating Temperature:  60 to 140 deg F. 
2. Insulation Material:  Mineral fiber with reinforced all service Jacket. 
3. Insulation Thickness: see table A 
4. Field-Applied Jacket: none 
5. Vapor Retarder Required: Yes. 
6. Finish: None. 

 
B. Service:  Domestic, cold water systems. 

 
1. Operating Temperature:  35 to 60 deg F. 
2. Insulation Material: Mineral Fiber will reinforced all service jacket. 
3. Insulation Thickness: 1 inch  for lines 1" and smaller, 1inch for lines 1 1/4" and 

larger. 
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4. Field-Applied Jacket:  none 
5. Vapor Retarder Required: Yes. 
6. Finish: None. 

 
Table A 
 
Insulation Thickness: 
 
Insulation thicknesses in Table A are based on insulation having thermal resistivity in the range 
of 4.0 to 4.6 hr. oF square foot/Btu per inch of thickness on a flat surface at a mean temperature 
of 75oF. 

  
 TABLE 'A' - MINIMUM PIPE INSULATION 

      INSULATION THICKNESS IN INCHES FOR PIPE SIZES  
 

 
 
 

PIPING 
SYSTEMS TYPES 

 
TEMPER
ATURE 
RANGE 

oF 

 
 

RUN 
OUTS 
UP TO 

2” 

 
 
 

1” AND 
LESS 

 
 
 

1 ½” 
TO 2” 

 
 
 

2 ½” 
TO 4” 

 
 
 

5” TO 
10” 

 
 
 

12” AND 
LARGE

R 
HEATING SYSTEMS 

 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

Low temperature 120-200 1" 1" 1" 2" 2" 2" 

*1 Runouts not exceeding 12 feet in length to individual terminal units. 
*2 For piping exposed to outdoor air, increase thickness by 1/2 inch. 
 
For the purposes of the following Table A the following fluid temperatures and pressures are to be used 
unless specified otherwise: 
  
 
Domestic hot water is 140 oF       
Recirculating domestic hot is 110 oF 
 

 
 

END OF SECTION 22 0719 
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SECTION 221116 - DOMESTIC WATER PIPING

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes domestic water piping inside the building. 

1.2 SUBMITTALS 

A. Field quality-control test reports. 

1.3 QUALITY ASSURANCE 

A. Comply with NSF 14, "Plastics Piping System Components and Related Materials," for 
plastic, potable domestic water piping and components. 

B. Comply with NSF 61, "Drinking Water System Components - Health Effects; Sections 1 
through 9," for potable domestic water piping and components. 

PART 2 - PRODUCTS 

2.1 PIPING MATERIALS 

A. Hard Copper Tube:  ASTM B 88, Type L and ASTM B 88, Type M  water tube, drawn 
temper. 

1. Cast-Copper Solder-Joint Fittings:  ASME B16.18, pressure fittings. 
2. Wrought-Copper Solder-Joint Fittings:  ASME B16.22, wrought-copper pressure 

fittings. 
3. Bronze Flanges:  ASME B16.24, Class 150, with solder-joint ends. 
4. Copper Unions:  MSS SP-123, cast-copper-alloy, hexagonal-stock body, with 

ball-and-socket, metal-to-metal seating surfaces, and solder-joint or threaded 
ends. 

2.2 COMPONENTS 

A. Ball Valves: 
1. Use ball valves exclusively unless otherwise specified.  Ball valves shall be by 

single manufacturer from approved list below. 
2. Valves 2 Inches And Smaller: 

a. Operate with flow in either direction, suitable for throttling and tight shut-off.  
Full port, three-piece maintenance design. 
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b. Body:  Bronze, 150 psig wsp at 350 deg F and 400 psig wog. 
c. Seat:  Bubble tight at 100 psig under water. 

3. Class One Quality Standard:  Nibco T585 or S585, S595 
a. Equal by ConBraCo 'Apollo,' Hammond, Milwaukee, Nibco, or Watts.  See 

Section 01 6000. 

B. Pressure Reducing Valves: 
1. Sizes 2 Inches And Smaller: 

a. Brass body construction with bronze working parts. 
b. Diaphragm operated with anti-siphon check valve and inlet strainer having 

monel or stainless steel screen. 
c. Built-in thermal expansion bypass check valve. 
d. Approved Products.   

1) Cash Acme:  Type EB-24u. 
2) Watts:  223SB. 
3) Wilkins:  600. 

2. Sizes 2-1/2 Inches And Larger: 
a. Valve shall maintain constant downstream pressure regardless of varying 

inlet pressure. 
1) Hydraulically operated, pilot-control, diaphragm type globe valve. 
2) Main valve shall have single removable seat and resilient disc. 
3) Stem guided at both ends by bearing in valve cover and integral bearing 

in valve seat. 
4) Direct acting pilot control, adjustable, spring loaded, normal open 

diaphragm valve. 
b. 125 Class:  175 psig maximum pressure rating with water temperature rating 

up to 180 deg F maximum. 
c. Main valve body and cover:  Cast Iron meeting requirements of ASTM A 48. 
d. Main valve trim:  Bronze meeting requirements of ASTM B 61. 
e. Pilot control system:  Cast bronze meeting requirements of ASTM B 62 with 

303 stainless steel trim. 
f. Approved Products.   

1) Cash Acme:  Type EP. 
2) Cla-Val:  90GGG-01 Series. 

2.3 MANUFACTURERS 

A. Contact Information: 
1. Cash Acme, Cullman, AL  www.cashacme.com. 
2. Cla-Val Company, Costa Mesa, CA  www.cla-val.com. 
3. ConBraco Industries Inc, Matthews, NC  www.conbraco.com. 
4. Hammond Valve, Prairie Du Sac, WI  www.hammondvalve.com. 
5. Milwaukee Valve Co, Milwaukee, WI  www.milwaukeevalve.com. 
6. Nibco Inc, Elkhart, IN  www.nibco.com. 
7. Watts Regulator Co, Andover, MA  www.wattsreg.com. 
8. Wilkins Operation, Paso Robles, CA  (805) 238-7100.  www.zurn.com 
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PART 3 - EXECUTION 

3.1 PIPE AND FITTING APPLICATIONS 

A. Transition and special fittings with pressure ratings at least equal to piping rating may 
be used in applications below, unless otherwise indicated. 

B. Flanges may be used on aboveground piping, unless otherwise indicated. 

C. Fitting Option:  Extruded-tee connections and brazed joints may be used on 
aboveground copper tubing. 

D. Aboveground Domestic Water Piping:  Use any of the following piping materials for 
each size range: 

1. NPS 1 and Smaller:  Hard copper tube, Type L; copper pressure fittings; and 
soldered joints. 

2. NPS 1-1/4 and NPS 1-1/2:  Hard copper tube, Type L copper pressure fittings; 
and soldered joints. 

3. NPS 2:  Hard copper tube, Type L copper pressure fittings; and soldered joints. 
4. NPS 2-1/2 to NPS 3-1/2:  Hard copper tube, Type L copper pressure fittings; and 

soldered joints. 
5. NPS 4 to NPS 6:  Hard copper tube, Type L copper pressure fittings; and 

soldered joints. 

3.2 VALVE APPLICATIONS 

A. Drawings indicate valve types to be used.  Where specific valve types are not 
indicated, the following requirements apply: 

1. Shutoff Duty:  Use bronze ball. 
2. Hot-Water-Piping, Balancing Duty:  Calibrated or Memory-stop balancing valves. 
3. Drain Duty:  Hose-end drain valves. 

B. Install shutoff valve close to water main on each branch and riser serving plumbing 
fixtures or equipment, on each water supply to equipment, and on each water supply to 
plumbing fixtures that do not have supply stops.  Use ball valves for piping NPS 2 and 
smaller.  Use butterfly or gate valves for piping NPS 2-1/2 and larger. 

C. Install drain valves for equipment at base of each water riser, at low points in horizontal 
piping, and where required to drain water piping. 

1. Install hose-end drain valves at low points in water mains, risers, and branches. 
2. Install stop-and-waste drain valves where indicated. 

D. Install balancing valve in each hot-water circulation return branch and discharge side of 
each pump and circulator.  Set balancing valves partly open to restrict but not stop 
flow.  Use ball valves for piping NPS 2 and smaller and butterfly valves for piping 
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NPS 2-1/2 and larger.  Balancing valves are specified in Division 22 Section "Domestic 
Water Piping Specialties." 

E. Install calibrated balancing valves in each hot-water circulation return branch and 
discharge side of each pump and circulator.  Set calibrated balancing valves partly 
open to restrict but not stop flow.   

3.3 PIPING INSTALLATION 

A. Basic piping installation requirements are specified in Division 22 Section "Common 
Work Results for Plumbing." 

B. Install domestic water piping level with 0.25 percent slope downward toward drain and 
plumb. 

3.4 JOINT CONSTRUCTION 

A. Basic piping joint construction requirements are specified in Division 22 Section 
"Common Work Results for Plumbing." 

B. Soldered Joints:  Use ASTM B 813, water-flushable, lead-free flux; ASTM B 32, lead-
free-alloy solder; and ASTM B 828 procedure, unless otherwise indicated. 

3.5 CONNECTIONS 

A. Install piping adjacent to equipment and machines to allow service and maintenance. 

B. Connect domestic water piping to water-service piping with shutoff valve, and extend 
and connect to the following: 
1. Water Heaters:  Cold-water supply and hot-water outlet piping in sizes indicated, 

but not smaller than sizes of water heater connections. 
2. Plumbing Fixtures:  Cold- and hot-water supply piping in sizes indicated, but not 

smaller than required by plumbing code.  Refer to Division 22 Section "Plumbing 
Fixtures." 

3. Equipment:  Cold- and hot-water supply piping as indicated, but not smaller than 
equipment connections.  Provide shutoff valve and union for each connection.  
Use flanges instead of unions for NPS 2-1/2 and larger. 

3.6 FIELD QUALITY CONTROL 

A. Inspect domestic water piping as follows: 

1. Do not enclose, cover, or put piping into operation until it has been inspected and 
approved by authorities having jurisdiction. 
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2. During installation, notify authorities having jurisdiction at least 24 hours before 
inspection must be made.  Perform tests specified below in presence of 
authorities having jurisdiction: 

a. Roughing-in Inspection:  Arrange for inspection of piping before concealing 
or closing-in after roughing-in and before setting fixtures. 

b. Final Inspection:  Arrange final inspection for authorities having jurisdiction 
to observe tests specified below and to ensure compliance with 
requirements. 

3. Reinspection:  If authorities having jurisdiction find that piping will not pass test or 
inspection, make required corrections and arrange for reinspection. 

4. Reports:  Prepare inspection reports and have them signed by authorities having 
jurisdiction. 

B. Test domestic water piping as follows: 

1. Fill domestic water piping.  Check components to determine that they are not air 
bound and that piping is full of water. 

2. Test for leaks and defects in new piping and parts of existing piping that have 
been altered, extended, or repaired.  If testing is performed in segments, submit 
separate report for each test, complete with diagram of portion of piping tested. 

3. Leave new, altered, extended, or replaced domestic water piping uncovered and 
unconcealed until it has been tested and approved.  Expose work that was 
covered or concealed before it was tested. 

4. Cap and subject piping to static water pressure of 50 psig above operating 
pressure, without exceeding pressure rating of piping system materials.  Isolate 
test source and allow to stand for four hours.  Leaks and loss in test pressure 
constitute defects that must be repaired. 

5. Repair leaks and defects with new materials and retest piping or portion thereof 
until satisfactory results are obtained. 

6. Prepare reports for tests and required corrective action. 

3.7 CLEANING 

A. Clean and disinfect potable domestic water piping using purging and disinfecting 
procedures prescribed by authorities having jurisdiction. 

B. Submit water samples in sterile bottles to authorities having jurisdiction.  Repeat 
procedures if biological examination shows contamination. 

C. Prepare and submit reports of purging and disinfecting activities. 

END OF SECTION 22 1116 
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SECTION 22 1316 - SANITARY WASTE AND VENT PIPING

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following soil and waste, sanitary drainage and vent piping 
inside the building: 

1. Pipe, tube, and fittings. 
2. Special pipe fittings. 

1.2 PERFORMANCE REQUIREMENTS 

A. Components and installation shall be capable of withstanding the following minimum 
working pressure, unless otherwise indicated: 

1. Soil, Waste, and Vent Piping:  10-foot head of water. 

1.3 SUBMITTALS 

A. Field quality-control inspection and test reports. 

1.4 QUALITY ASSURANCE 

A. Piping materials shall bear label, stamp, or other markings of specified testing agency. 

B. Comply with NSF 14, "Plastics Piping Systems Components and Related Materials," 
for plastic piping components.  Include marking with "NSF-dwv" for plastic drain, waste, 
and vent piping; and "NSF-drain" for plastic drain piping. 

PART 2 - PRODUCTS 

2.1 PIPING MATERIALS 

A. Hubless Cast-Iron Pipe and Fittings:  ASTM A 888 or CISPI 301. 

1. Shielded Couplings:  ASTM C 1277 assembly of metal shield or housing, 
corrosion-resistant fasteners, and rubber sleeve with integral, center pipe stop. 

a. Standard, Shielded, Stainless-Steel Couplings:  CISPI 310, with stainless-
steel corrugated shield; stainless-steel bands and tightening devices; and 
ASTM C 564, rubber sleeve. 
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b. Heavy-Duty, Shielded, Stainless-Steel Couplings:  With stainless-steel 
shield, stainless-steel bands and tightening devices, and ASTM C 564, 
rubber sleeve. 

PART 3 - EXECUTION 

3.1 PIPING APPLICATIONS 

A. Special pipe fittings with pressure ratings at least equal to piping pressure ratings may 
be used in applications below, unless otherwise indicated. 

B. Flanges and unions may be used on aboveground pressure piping, unless otherwise 
indicated. 

C. Aboveground, soil, waste, and vent piping NPS 4 and smaller shall be any of the 
following: 

1. Hubless cast-iron soil pipe and fittings; heavy-duty shielded, stainless-steel 
couplings; and hubless-coupling joints. 

D. Aboveground, soil, waste, and vent piping NPS 5 and larger shall be any of the 
following: 

1. Service class, cast-iron soil pipe and fittings; gaskets; and compression joints. 
2. Hubless cast-iron soil pipe and fittings; standard, heavy-duty shielded, stainless-

steel couplings; and hubless-coupling joints. 

E. Underground, soil, waste, and vent piping NPS 4 and smaller shall be any of the 
following: 

1. Service class, hub-and-spigot, cast-iron soil pipe and fittings; gaskets; and 
compression joints. 

2. Hubless cast-iron soil pipe and fittings; heavy-duty shielded, stainless-steel 
couplings; and hubless-coupling joints. 

F. Underground, soil and waste Piping NPS 5 and larger shall be any of the following: 

1. Service class, cast-iron soil pipe and fittings; gaskets; and compression joints. 
2. Hubless cast-iron soil pipe and fittings; heavy-duty shielded, stainless-steel 

couplings; and hubless-coupling joints. 

3.2 PIPING INSTALLATION 

A. Basic piping installation requirements are specified in Division 22 Section "Common 
Work Results for Plumbing." 

B. Install cleanouts at grade and extend to where building sanitary drains connect to 
building sanitary sewers. 

SANITARY WASTE AND VENT PIPING  22 1316 - 2 
 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 

 

C. Install cast-iron sleeve with water stop and mechanical sleeve seal at each service pipe 
penetration through foundation wall.  Select number of interlocking rubber links 
required to make installation watertight.  Sleeves and mechanical sleeve seals are 
specified in Division 22 Section "Common Work Results for Plumbing." 

D. Install wall penetration system at each service pipe penetration through foundation 
wall.  Make installation watertight.  Wall penetration systems are specified in 
Division 22 Section "Common Work Results for Plumbing." 

E. Install cast-iron soil piping according to CISPI's "Cast Iron Soil Pipe and Fittings 
Handbook," Chapter IV, "Installation of Cast Iron Soil Pipe and Fittings." 

F. Make changes in direction for soil and waste drainage and vent piping using 
appropriate branches, bends, and long-sweep bends.  Sanitary tees and short-sweep 
1/4 bends may be used on vertical stacks if change in direction of flow is from 
horizontal to vertical.  Use long-turn, double Y-branch and 1/8-bend fittings if 2 fixtures 
are installed back to back or side by side with common drain pipe.  Straight tees, 
elbows, and crosses may be used on vent lines.  Do not change direction of flow more 
than 90 degrees.  Use proper size of standard increasers and reducers if pipes of 
different sizes are connected.  Reducing size of drainage piping in direction of flow is 
prohibited. 

G. Lay buried building drainage piping beginning at low point of each system.  Install true 
to grades and alignment indicated, with unbroken continuity of invert.  Place hub ends 
of piping upstream.  Install required gaskets according to manufacturer's written 
instructions for use of lubricants, cements, and other installation requirements.  
Maintain swab in piping and pull past each joint as completed. 

H. Install soil and waste drainage and vent piping at the following minimum slopes, unless 
otherwise indicated: 

1. Building Sanitary Drain:  2 percent downward in direction of flow for piping NPS 3 
and smaller; 1 percent downward in direction of flow for piping NPS 4 and larger. 

2. Horizontal Sanitary Drainage Piping:  2 percent downward in direction of flow. 
3. Vent Piping:  1 percent down toward vertical fixture vent or toward vent stack. 

I. Sleeves are not required for cast-iron soil piping passing through concrete slabs-on-
grade if slab is without membrane waterproofing. 

J. Do not enclose, cover, or put piping into operation until it is inspected and approved by 
authorities having jurisdiction. 

3.3 JOINT CONSTRUCTION 

A. Basic piping joint construction requirements are specified in Division 22 Section 
"Common Work Results for Plumbing." 

B. Cast-Iron, Soil-Piping Joints:  Make joints according to CISPI's "Cast Iron Soil Pipe and 
Fittings Handbook," Chapter IV, "Installation of Cast Iron Soil Pipe and Fittings." 
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1. Gasketed Joints:  Make with rubber gasket matching class of pipe and fittings. 
2. Hubless Joints:  Make with rubber gasket and sleeve or clamp. 

3.4 HANGER AND SUPPORT INSTALLATION 

A. Seismic-restraint devices are specified in Division 23 Section "Vibration and Seismic 
Controls for Plumbing Piping and Equipment." 

B. Pipe hangers and supports are specified in Division 22 Section "Hangers and Supports 
for Plumbing Piping and Equipment." Install the following: 

1. Vertical Piping:  MSS Type 8 or Type 42, clamps. 
2. Individual, Straight, Horizontal Piping Runs:  According to the following: 

a. 100 Feet and Less:  MSS Type 1, adjustable, steel clevis hangers. 
b. Longer Than 100 Feet:  MSS Type 43, adjustable roller hangers. 
c. Longer Than 100 Feet, if Indicated:  MSS Type 49, spring cushion rolls. 

3. Multiple, Straight, Horizontal Piping Runs 100 Feet or Longer:  MSS Type 44, 
pipe rolls.  Support pipe rolls on trapeze. 

4. Base of Vertical Piping:  MSS Type 52, spring hangers. 

C. Install supports according to Division 22 Section "Hangers and Supports for Plumbing 
Piping and Equipment." 

D. Support vertical piping and tubing at base and at each floor. 

E. Rod diameter may be reduced 1 size for double-rod hangers, with 3/8-inch minimum 
rods. 

F. Install hangers for cast-iron soil piping with the following maximum horizontal spacing 
and minimum rod diameters: 

1. NPS 1-1/2 and NPS 2:  60 inches with 3/8-inch rod. 
2. NPS 3:  60 inches with 1/2-inch rod. 
3. NPS 4 and NPS 5:  60 inches with 5/8-inch rod. 
4. NPS 6:  60 inches with 3/4-inch rod. 
5. Spacing for 10-foot lengths may be increased to 10 feet.  Spacing for fittings is 

limited to 60 inches. 

G. Install supports for vertical cast-iron soil piping every 15 feet. 

H. Install hangers for steel piping with the following maximum horizontal spacing and 
minimum rod diameters: 

1. NPS 1-1/4:  84 inches with 3/8-inch rod. 
2. NPS 1-1/2:  108 inches with 3/8-inch rod. 
3. NPS 2:  10 feet with 3/8-inch rod. 
4. NPS 2-1/2:  11 feet with 1/2-inch rod. 
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5. NPS 3:  12 feet with 1/2-inch rod. 
6. NPS 4 and NPS 5:  12 feet with 5/8-inch rod. 
7. NPS 6:  12 feet with 3/4-inch rod. 

I. Install supports for vertical steel piping every 15 feet. 

3.5 CONNECTIONS 

A. Connect soil and waste piping to exterior sanitary sewerage piping.  Use transition 
fitting to join dissimilar piping materials. 

B. Connect drainage and vent piping to the following: 

1. Plumbing Fixtures:  Connect drainage piping in sizes indicated, but not smaller 
than required by plumbing code.  Refer to Division 22 Section "." 

2. Plumbing Fixtures and Equipment:  Connect atmospheric vent piping in sizes 
indicated, but not smaller than required by authorities having jurisdiction. 

3. Plumbing Specialties:  Connect drainage and vent piping in sizes indicated, but 
not smaller than required by plumbing code.  Refer to Division 22 Section "." 

4. Equipment:  Connect drainage piping as indicated.  Provide shutoff valve, if 
indicated, and union for each connection.  Use flanges instead of unions for 
connections NPS 2-1/2 and larger. 

3.6 FIELD QUALITY CONTROL 

A. During installation, notify authorities having jurisdiction at least 24 hours before 
inspection must be made.  Perform tests specified below in presence of authorities 
having jurisdiction. 

1. Roughing-in Inspection:  Arrange for inspection of piping before concealing or 
closing-in after roughing-in and before setting fixtures. 

2. Final Inspection:  Arrange for final inspection by authorities having jurisdiction to 
observe tests specified below and to ensure compliance with requirements. 

B. Reinspection:  If authorities having jurisdiction find that piping will not pass test or 
inspection, make required corrections and arrange for reinspection. 

C. Reports:  Prepare inspection reports and have them signed by authorities having 
jurisdiction. 

D. Test sanitary drainage and vent piping according to procedures of authorities having 
jurisdiction. 

1. Repair leaks and defects with new materials and retest piping, or portion thereof, 
until satisfactory results are obtained. 

2. Prepare reports for tests and required corrective action. 
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3.7 CLEANING 

A. Clean interior of piping.  Remove dirt and debris as work progresses. 

B. Protect drains during remainder of construction period to avoid clogging with dirt and 
debris and to prevent damage from traffic and construction work. 

C. Place plugs in ends of uncompleted piping at end of day and when work stops. 

END OF SECTION 22 1316 
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SECTION 22 4200 - PLUMBING FIXTURES 
 
 
PART 1 - GENERAL 

 
 

1.1  RELATED DOCUMENTS: 
 

A. All pertinent sections of Division 15, Mechanical General Requirements are a part of 
the work described in this section.  Division 1 is a part of this and all other sections of 
these specifications. 

 
 
1.2  SCOPE OF WORK: 
 

A. This work shall include all plumbing fixtures required for the complete plumbing 
system. 

 
B. All electrical wiring not specified in other sections but required for a complete 

operation system, shall be work of this section. 
 
 
1.3  CODES AND STANDARDS: 
 

A.  All work included in the scope of this specification shall conform to the latest adopted 
versions of applicable codes and standards, including the following: 

 
International Plumbing Code, 2006 (IPC) 
International Building Code, 2006 

 
 

1.4  QUALITY ASSURANCE 
 

A.  Source Limitations:  Obtain plumbing fixtures, faucets, and other components of 
each category through one source from a single manufacturer. 

 
1. Exception:  If fixtures, faucets, or other components are not available from a 

single manufacturer, obtain similar products from other manufacturers specified 
for that category. 

 
B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 

NFPA 70, Article 100, by a testing agency acceptable to authorities having 
jurisdiction, and marked for intended use. 

 
C.  Regulatory Requirements:  Comply with requirements in ICC A117.1, "Accessible 

and Usable Buildings and Facilities" Public Law 90-480, "Architectural Barriers Act"; 
and Public Law 101-336, "Americans with Disabilities Act"; about plumbing fixtures 
for people with disabilities. 
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D.  Regulatory Requirements:  Comply with requirements in U.S. Architectural & 
Transportation Barriers Compliance Board's "Uniform Federal Accessibility 
Standards (UFAS), 1985-494-187" about plumbing fixtures for people with 
disabilities. 

 
E.  Regulatory Requirements:  Comply with requirements in Public Law 102-486, 

"Energy Policy Act," about water flow and consumption rates for plumbing fixtures. 
 

F. NSF Standard:  Comply with NSF 61, "Drinking Water System Components--Health 
Effects," for fixture materials that will be in contact with potable water. 

 
G.  Select combinations of fixtures and trim, faucets, fittings, and other components that 

are compatible. 
 

H.  Comply with the following applicable standards and other requirements specified for 
miscellaneous fittings: 

 
1. Atmospheric Vacuum Breakers:  ASSE 1001. 
2. Brass and Copper Supplies:  ASME A112.18.1M. 
3. Manual-Operation Flushometers:  ASSE 1037. 
4. Plastic Tubular Fittings and Piping:  ASTM F 409. 
5. Sensor-Operation Flushometers:  ASSE 1037 and UL 1951. 
6. Tubular Brass Drainage Fittings and Piping:  ASME A112.18.1M. 

 
I. Comply with the following applicable standards and other requirements specified for 

miscellaneous components: 
 

1. Floor Drains:  ASME A112.21.1M. 
2. Grab Bars:  ASTM F 446. 
3. Hose-Coupling Threads:  ASME B1.20.7. 
4. Hot-Water Dispensers:  ASSE 1023 and UL 499. 
5. Off-Floor Fixture Supports:  ASME A112.6.1M. 
6. Pipe Threads:  ASME B1.20.1. 
7. Plastic Shower Receptors:  ANSI Z124.2. 
8. Plastic Toilet Seats:  ANSI Z124.5. 
9.  Supply and Drain Protective Shielding Guards:  ICC A117.1. 

 
 
1.5  SUBMITTALS: 
 

A. Submit product data in accordance with Division 1 and Section 15050.  Submit the 
following: 

 
Piping 
Valves 
Plumbing Fixtures and Accessories 
Water Hammer Arrestors 
Pressure Reducing Valves 
Reduced Pressure Backflow Preventors 
Sterilization Contractor 
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1.6  TESTS: 
 

A. Defective Work:  If inspection or tests show defects, such defective work or material 
shall be replaced or corrected and inspection and tests shall be repeated.  All repairs 
to piping shall be made with new materials.  No caulking or screwed joints or holes 
will be acceptable. 

 
B. All defects in material and workmanship which appear during the test shall be 

promptly remedied and the test shall be reapplied. 
 

C. Enclosed Piping:  Any piping which is to be insulated, placed within the construction, 
or otherwise concealed shall be carefully tested before being permanently enclosed. 

 
D. Test Instruments:  All testing shall be performed in the presence of the Architect and 

his Mechanical Engineer and shall meet with their approval.  Instruments required for 
making the tests shall be provided by this Contractor.  Relief valves set to avoid 
excessive pressure during testing shall be provided. 

 
E. Required Adjustments:  Before final acceptance of the piping system as a whole, this 

Contractor shall make all required adjustments, including controls, flush valves, etc., 
and shall place the entire piping system in a perfect operating condition.  At the 
completion of the work, this Contractor shall furnish the Architect with all certificates 
of inspection. 

 
 
1.7  GENERAL REQUIREMENTS: 
 

A.  Existing Lines: 
 

1.  Any utility line uncovered during construction that is not clearly defined on the 
drawings shall be immediately brought to the attention of the Architect and 
Owner.  The Owner and Architect will subsequently inform the Contractor what 
should be done.  A change order shall be initiated in accordance with the 
General Conditions for such occurrences.  Relocation of any existing piping shall 
be done with the same material and fittings as the original installation.  Damaged 
or removed insulation shall be repaired and/or replaced. 

 
B.  Vents: 

 
1.  The entire system shall be properly vented to atmosphere and all gases shall be 

discharged at points not less than 14 inches above the roof line.  Each fixture 
shall be back-vented on the discharge side of safe water seal and arranged for 
free passage of all gases to atmosphere.  Vent lines are to be offset, if 
necessary, so that they will not pierce the roof at points closer than 5 feet 0 
inches from the edge of the roof, except where shown otherwise on the drawings. 

 
C.  Cleanouts: 

 
1. Full size cleanouts shall be installed at the base of each soil waste or rainwater 

stack and at the end of each horizontal run of sanitary piping.  All other cleanouts 
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shall be installed where shown on the drawings and where required by State, 
local, or National Plumbing Codes. 

2. Cleanouts shall have cast-iron bodies with threaded brass screw plugs.  They 
shall be the full size of the pipe line in which they are installed, up to  and 
including 4 inches.  All cleanouts shall be installed in locations easily accessible 
for rodding.  Where stacks or other piping is concealed, cleanouts shall be 
installed above the floor with extensions made to the finished wall surface.  
Cleanouts in walls shall be J. R. Smith 4402 with countersunk plugs and round 
stainless steel access covers.  In floors, J. R. Smith 4023 square top cleanouts 
with countersunk plugs and round scoriated polished nickel bronze access 
covers with frames shall be used. 

3.  Cleanouts shall be J. R. Smith, Zurn, Wade, or Josam.  J. R. Smith references 
are used herein. 

 
4.  The cleanouts bodies provided in finished floors shall be of the type which allows 

flooring to be added, i.e. Carpet, Tile or Wood to fit within the manufactured ring 
and still be flush with the floor. 

 
D.  Traps: 

 
1.  Each fixture and appliance installed in the work and discharging water into the 

sewer or house drainage system shall have a seal trap arranged in connection 
with a complete venting system and shall be installed so that all gases shall pass 
freely to the atmosphere with no pressure or siphon condition on the water seal.  
Each fixture shall have a water seal of not less than (2) inches and not more than 
(4) inches except where a deeper seal is found necessary by the Administrative 
Authority for special conditions.  Fixtures connected to acid waste piping shall be 
acid waste type.   

 
E.  Roof, Floor and Cleanout Pans: 

 
1. Roof drains, floor drains and cleanouts shall have 4-pound lead sheet pans 30 

inches square or as noted.  Roof flashing members shall be placed into position 
but the final installation shall be made by the Roofer under supervision of this 
section.  Floor drains with clamping collars shall be complete with pan.  Provide 
code approved pans for showers. 

 
F.  Courses of Water Pipes: 

 
1. Water pipes shall not be exposed in finished rooms except where noted on plans 

or as permitted by the Architect, except the finished brass supplies that are a part 
of the fixture trimmings.  Pipes are to be run in tunnel, furred ceiling and walls, 
and behind or under cabinets as shown. 

 
G. Sewer Location: 

 
1.  Where the location of the sewer is not clearly defined by dimension on the 

drawings, it shall not be closer than 10 feet horizontally to a water main or 
service line, except where the bottom of the water pipe will be at least 12 inches 
above the top of the sewer pipe, where they shall cross each other at neat 90-
degree angles.  Verification of existing sewer main elevations shall be made prior 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 

 
PLUMBING FIXTURES  22 4200 - 5 

to connection or installation of any new lines.  Should installation at the  minimum 
required slope be attainable at the connection points shown, the Architect shall 
be immediately notified before installation of the line possible. 

 
H.  Piping Layouts: 

 
1.  Layout of piping shown on drawings is in a general sense diagrammatic as to the 

exact location of piping.  It is to be understood by the Contractor that unforeseen 
conditions and obstacles at the site may not permit the running of piping as 
scaled from the drawings, but changes shall not be made without the written 
permission of the Architect.  The Plumbing Contractor shall check toilet room 
details as shown on the Architectural drawings.  He shall check the grade of a 
waste line with a transit before installing the pipe. 

2.  See the Plumbing Fixture Schedule and Lab Equipment Schedule on plans for 
the sizing of connecting lines to each fixture. 
 

I.  Floor Drains: 
 

1. Exposed surfaces of floor drains, unless otherwise noted, shall be finished in 
nickel bronze.  Floor waterproofing materials shall be securely anchored in the 
clamping ring of the floor drain.  Floor drain strainers in ceramic tile floors shall 
be square.  The tops of all drains shall be set flush with the finished floor level 
except where floors are warped to drains, where these shall be set flush.  The 
Contractor shall consult with the trades responsible for adjacent work before 
establishing final finish elevations.  Openings shall be core drilled. 

 
J.  Waste and Vent System: 

 
1. A complete plumbing waste and vent system shall be furnished and installed for 

soil and acid waste.  It shall be installed in strict compliance with the International 
Plumbing Code.  It shall be incorporated into the space constraints in the 
building.     

 
K.  Connections to Equipment: 

 
1. The Plumbing Contractor shall rough in all utility lines to the cabinets, tables, 

hoods, and terminate utilities with shutoff valve and waste and vent lines with 
caps.  All such rough-ins shall be labeled.  Plumbing contractor shall supply all 
stops and supply tubing, as well as P-traps to complete the installation.  Final 
connections to be by the Plumbing Contractor. 

 
2. The cabinet supplier shall provide complete roughing in drawings showing the 

exact location of all stub-ups in floors and walls.  It shall be the responsibility of 
the Plumbing Contractor to install all sleeves through walls and floors and to 
make all final connections.  Piping through floors shall be sleeved, caulked, and 
flashed water tight to prevent leakage should a leak occur. 

 
 
1.8  EQUIPMENT AND INSTALLATION: 
 

A. Vacuum Breakers: 
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1.  All water outlets with hose ends where backflow is possible and where required 

by code shall be complete with vacuum breakers.  Where vacuum breaker is not 
specified with fixture trim, the breaker shall be installed in the supply line to the 
fixture.  Vacuum breakers in the supply line shall be Pressure Vacuum breaker 
by Watts. 

2.  Atmospheric vacuum breakers shall be of chrome-plated brass, or specified 
finish, and shall be FEBCO or Watts.  Vacuum breaker shall be in accordance 
with American society of Sanitary Engineers (ASSE) Standard 1011 and shall be 
capable of being drained if located where freezing is possible. 

3.  Pressure type vacuum breakers shall be Febco or Watts. 
 

B. Access Panels: 
 

1.  Access panels shall be installed over all concealed valves, cleanout, and any 
other concealed equipment that may require access for operation, maintenance, 
and repair.  Access box locations shall be verified with the Architect prior to 
installation. 

 
Tile Walls: J.R. Smith, Zurn, Wad, Josam or Watts, chrome plated 
Ceilings: J.R. Smith, Zurn, Wade, Josam or Watts, bonderized and primed. 
 

 
1.9  STERILIZATION: 
 

A.  After the entire system is completed and tested for pressure, and just before the new 
work is ready to be tied into the existing system, this Contractor shall sterilize the 
new system as follows:  After the mains are flushed, a water and chlorine solution 
concentrated to 250 ppm shall be introduced.  The treated water and chlorine 
solution shall be retained for not less than 24 hours.  All valves, faucets, etc. shall be 
opened and closed during this time before final flushing out of the system.  Flush 
system with clean water until the chlorine content is less than 0.2 PPM.  The water 
system will not be accepted until a negative bacteriological test is made on water 
taken from the systems. 

 
 
1.10  COORDINATION 
 

A.  Coordinate roughing-in and final plumbing fixture locations, and verify that fixtures 
can be installed to comply with original design and referenced standards. 

 
 
PART 2 - PRODUCTS: 
 
 
2.1  MANUFACTURERS 
 

A.  List of manufacturers and their products or manufacturers only, the following 
requirements apply for product selection: 
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1.  Manufacturers:  Subject to compliance with requirements, provide products by 
the manufacturers specified in other Part 2 articles or approved equal. 

 
 
2.2  PLUMBING FIXTURES: 
 

A. This Contractor shall furnish and install all fixtures shown on the drawings or 
specified hereinafter, shall make all parts complete, and shall leave the entire system 
in perfect working order.  He shall clean and adjust all fixtures before leaving the job.  
Any damaged or cracked fixtures shall be replaced at the Contractor's expense. 

 
B. The fixtures shall be all new and complete as shown or described in catalog or as 

required for the work.  The fixtures shall include accessible loose key compression 
stops above the floor in supplies to all fixtures and cast brass P-traps unless 
otherwise shown.  Trim for all fixtures shall be chrome plated and all trim shall match 
in design.  All exposed piping in occupied spaces shall be chrome plated.  Supply 
faucets shall have renewable seats and barrels. 

 
C. Floor drains and floor sinks shall be furnished with clamping collars where a 

waterproof membrane is provided.  Membranes will be required for all drains 
installed above occupied spaces.  See architectural drawings for additional locations 
of membranes.  Use 40 mil pvc liner or 4# lead.  

 
 
PART 3  - FIXTURE SCHEDULE 
 
 
See Fixture Schedule on Drawings. 
 

 
END OF SECTION 22 4200 
 
 
N:\08\08200\08269 UNG Camp Williams Readiness Center\03_Specifications\02_Full\5170 12-5-08\224200 Plumbing Fixtures.doc 
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SECTION 23 0100 - MECHANICAL REQUIREMENTS 
 
 
PART 1 - GENERAL 
 
 
1.1  GENERAL CONDITIONS 
 

A. The General Conditions of the Contract, with the amendments, supplements, forms and 
requirements in Division 1, and herewith made a part of this Division. 

 
B. All sections of Division 22, & 23 shall comply with the Mechanical General Requirements.  

The standards established in this section as to quality of materials and equipment, the type 
and quality of workmanship, mode of operations, safety rules, code requirements, etc., shall 
apply to all sections of this Division as though they were repeated in each Division. 

 
  

1.2 SCOPE OF WORK 
 

A. The project described herein is the.  This work shall include all labor, materials, equipment, 
fixtures, and devices for the entire mechanical work and a complete operating and tested 
installation as required for this project. 

 
 
1.3 CODES & ORDINANCES 
 

A. All work shall be executed in accordance with all underwriters, public utilities, local and state 
rules and regulations applicable to the trade affected.  Should any change in the plans and 
Specifications be required to comply with these regulations, the Contractor shall notify the 
Architect before the time of submitting his bid.  After entering into contract, the Contractor 
will be held to complete all work necessary to meet these requirements without extra 
expense to the Owner.  Where work required by drawings or specifications is above the 
standard required, it shall be done as shown or specified. 

 
B. Applicable codes: 

 
Utah Boiler and Pressure Vessel Rules and Regulations-1999 Edition 

 
Latest Edition 
International Building code- 2006 Edition 
International Mechanical Code- 2006 Edition 
International Plumbing Code- 2006 Edition 
International Fire Code- 2006 Edition 

 
 
1.4 INDUSTRY STANDARDS 

 
A. All work shall comply with the following standards. 

 

 
MECHANICAL REQUIREMENTS    23 0100 - 1 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 

1. Associated Air Balance council (AABC) 
2. Air Conditioning and Refrigeration Institute (ARI) 
3. Air Diffusion council (ADC) 
4. Air Movement and Control Association (AMCA) 
5. American Gas Association (AGA) 
6. American National Standards Institute (ANSI) 
7. American Society of Heating, Refrigeration, and Air Conditioning Engineers (ASHRAE) 
8. American Society of Mechanical Engineers (ASME) 
9. American Society of Testing Materials (ASTM) 
10. American Water Works Association (AWWA) 
11. ETL Testing Laboratories (ETL) 
12. Institute of Electrical and Electronic Engineers (IEEE) 
13. Hydronics Institute (HI) 
14. Manufacturers Standardization Society of the Valve and Fitting Industry (MSS) 
15. National Fire Protection Association (NFPA) 
16. National Electrical Code (NEC) 
17. National Electrical Manufacturers Association (NEMA) 
18. National Electrical Safety code (NESC) 
19. Utah safety Standard (OSHA), Utah State Industrial Council. 
20. Sheet Metal and Air Conditioning Contractor=s National Association (SMACNA) 
21. Underwriters Laboratories (UL) 
22. Tubular Exchanger Manufacturers Association, Inc. (TEMA) 
23. Heat Exchanger Institute (HEI) 
24. Hydraulic Institute (HI) 
25. Thermal Insulation Manufacturer=s Association (TIMA) 
26. Scientific Apparatus Makers Association (SAMA) 

 
 
1.5 UTILITIES & FEES 
 

A. All fees for permits required by this work will be paid by this division.  The contractor shall 
obtain the necessary permits to perform this work. Unless noted otherwise, all systems 
furnished and or installed by this Contractor, shall be complete with all utilities, components, 
commodities and accessories required for a fully functioning system.  This Contractor shall 
furnish a full load of salt to fill brine tank for water softening system, furnish cleaners and 
water treatment additives, etc. 

 
 
1.6 SUBMITTALS AND SHOP DRAWINGS 
 

A. Submittals:  As soon as possible after the contract is awarded, but in no case more than 45 
calendar days thereafter, the Contractor shall submit to the Architect six (6) copies of the 
descriptive literature covering products and materials to be used in the installation of 
mechanical systems for this project.  The review of the submitted data will require a 
minimum of 21 days.  If the Contractors schedule requires return of submitted literature in 
less than the allotted time, the Contractor shall accelerate his submittal delivery date.  The 
Contractor shall resubmit all items requiring re-review within 21 days of returned submittals. 
 Refer to each specification section for items requiring submittal review.  Written approval of 
the Owner's Representative shall be obtained before installing any such equipment or 
materials for the project.  The submittals shall be prepared in an orderly manner, contained 
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in a 3-ring loose-leaf binder with index and identification tabs each item or group of items 
and for each specification section.  All items shall be submitted at one time except 
automatic temperature control drawings and seismic restraint drawings which may be 
submitted separately within 120 days of the contract award date.  Partial submittals will 
not be reviewed until the complete submittal is received. 

 
Submitted literature shall bear the Contractor's stamp, indicating that he has checked all 
equipment being submitted; that each item will fit into the available space with the accesses 
shown on the drawings; and, further, that each item conforms to the capacity and quality 
standards given in the contract documents. 

 
Submitted literature shall clearly indicate performance, quality, and utility requirements; shall 
show dimension and size of connection points; and shall include derating factors that were 
applied for each item of equipment to provide capacity at job site elevation.  Temperature 
control submittals shall include piping and wiring diagrams, sequence of operation and 
equipment.  Equipment must fit into the available space with allowance for operation, 
maintenance, etc.  Factory piped and wired equipment shall include shop drawings for all 
internal wiring and piping furnished with the unit.   

 
Submitted literature shall clearly show all required field install wiring, piping, and accessory 
installations required by the Contractor to provide a complete operating system. 
 
Review by the Owner's Representative is for general conformance of the submitted 
equipment to the project specification.  In no way does such review relieve this Contractor of 
his obligation to furnish equipment and materials that comply in detail to the specification 
nor does it relieve the Contractor of his obligation to determine actual field dimensions and 
conditions that may affect his work.  Regardless of any items overlooked by the submittal 
review, the requirements of the contract drawings and specifications must be followed and 
are not waived or superseded in any way by the review. 

 
By description, catalog number, and manufacturer's names, standards of quality have been 
established by the Architect and the Engineer for certain manufactured equipment items 
and specialties that are to be furnished by this Division.  Alternate products and equipment 
may be proposed for use only if specifically named in the specifications or if given written 
prior approval in published addenda.  Design equipment is the equipment listed on the 
drawings or if not listed on the drawings is the equipment first named in the specifications. 

 
If the Engineer is required to do additional design work to incorporate changes caused by 
submitting equipment or products, different than the design equipment specified, as defined 
above, the contractor shall reimburse the engineer for additional time and expenses at the 
engineers current, recognized, hourly rates.   

 
 
1.7 DRAWINGS AND MEASUREMENTS 
 

A. Construction Drawings:  The contract document drawings show the general design, 
arrangements, and extent of the system.  In certain cases, the drawings may include details 
that show more nearly exact locations and arrangements; however, the locations, as shown 
diagrammatically, are to be regarded as general. 
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It shall be the work of this Section to make such slight alterations as may be necessary to 
make adjustable parts fit to fixed parts, leaving all complete and in proper shape when 
done.  All dimensions given on the drawings shall be verified as related to this work and with 
the Architect's office before work is started. 

 
This Section shall carefully study building sections, space, clearances, etc., and then 
provide offsets in piping or ductwork as required to accommodate the building structure 
without additional cost to the Owner.  In any case and at any time, a change in location 
required by obstacles or the installation of other trades not shown on the mechanical plans 
shall be made without charge. 

 
The drawings shall not be scaled for roughing in measurements nor shall they be used as 
shop drawings.  Where drawings are required for these purposes or where drawings must 
be made from field measurements, the Contractor shall take the necessary measurements 
and prepare the drawings. Shop drawings of the various subcontractors shall be 
coordinated to eliminate all interferences and to provide sufficient space for the installation 
of all equipment, piping, ductwork, etc. 

 
The drawings and specifications have been prepared to supplement each other and they 
shall be interpreted as an integral unit with items shown on one and not the other being 
furnished and installed as though shown and called out on both. 

 
 
1.8 CONTRACTOR'S USE OF BUILDING EQUIPMENT 
 

A. The Contractor may use equipment such as electric motors, fans, heat exchangers, filters, 
etc., with the written permission of the Owner.  As each piece of equipment is used (such as 
electric motors and fans), maintenance procedures approved by the manufacturer are to be 
followed.  A careful record is to be kept of the length of the time the equipment is used, 
maintenance procedures followed, and any difficulty encountered.  The record is to be 
submitted to the Owner upon acceptance.  All fan belts and filter media (such as bearings) 
shall be carefully inspected just prior to acceptance.  Any excessive wear noted shall 
require replacement. New filter media shall be installed in air handlers at the time systems 
are turned over to the owner. 

 
 
1.9 EXISTING CONDITIONS 
 

A. The Contractor shall carefully examine all existing conditions that might affect the 
mechanical system and shall compare these conditions with all drawings and specifications 
for work included under this contract.  He shall, at such time, ascertain and check all 
conditions that may affect his work.  No allowance shall subsequently be made in his behalf 
for an extra expense incurred as a result of his failure or neglect to make such examination. 
 This Contractor shall include in his bid proposal all necessary allowances to repair or 
replace any item that will remain or will be removed, and any item that will be damaged or 
destroyed by new construction.  

 
B. The Contractor shall remove all abandoned piping, etc., required by new construction and 

cap or plug openings.  No capping, etc., shall be exposed in occupied areas.  All openings 
of items removed shall be sealed to match adjacent surfaces. 
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C. The Contractor shall verify the exact location of all existing services, utilities, piping, etc., 
and make connections to existing systems as required or as shown on the drawings.  The 
exact location of each utility line, together with size and elevation, shall be established 
before any on-site lines are installed.  Should elevation, location, size, conditions, etc. of 
existing main utility lines make connections to them impossible as shown on drawings, then 
notification of such shall immediately be given to the Owners Representative for a decision. 

 
 
1.10 EQUIPMENT CAPACITIES 
 

A. Capacities shown for equipment in the specifications and on the drawings are the minimum 
acceptable.  No equipment shall be considered as an alternate which has capacities or 
performance less than that of design equipment. 

 
B. All equipment shall give the specified capacity and performance at the job-site elevation of 

4750 feet above sea level.  Manufacturers' standard ratings shall be adjusted accordingly.  
All capacities and performances listed on drawings or in specifications are for job-site 
conditions. 

 
 
1.11 SEISMIC REQUIREMENTS FOR EQUIPMENT 
 

A. All equipment shall be furnished structurally adequate to withstand seismic forces as 
outlined in the International Building Code and SMACNA GUIDELINES.  Refer to section 
Mechanical Vibration Controls and Seismic Restraints.  Equipment bases shall be designed 
for direct attachment of seismic snubbers and/or seismic anchors. 

 
 
1.12 COOPERATION WITH OTHER TRADES 
 

A. The Contractor shall refer to other drawings and parts of this specification that cover work of 
other trades that is carried on in conjunction with the mechanical work such that all work can 
proceed without interference resulting from lack of coordination. 

 
B. The Contractor shall properly size and locate all openings, chases, sleeves, equipment 

bases, and accesses.  He shall provide accurate wiring diagrams to the Electrical 
Contractor for all equipment furnished under this Division. 

 
C. The ceiling cavity must be carefully reviewed and coordinated with all trades.  In the event 

of conflict, the installation of the mechanical equipment and piping shall be in the following 
order:  plumbing, waste, and soil lines; supply, return, and exhaust ductwork; water piping; 
medical gases; fire protection piping; and pneumatic control piping. 

 
D. The mechanical Contractor shall insure that the installation of all piping, ducts and 

equipment is in compliance with Articles 110-16 and 384-4 of the National Electrical Code 
relative to proper clearances in front of and over all electrical panels and equipment.  No 
piping or ductwork will be allowed to run over electrical panel. 
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1.13 RESPONSIBILITY OF CONTRACTOR 
 

A. The Contractor is responsible for the installation of a satisfactory piece of work in 
accordance with the true intent of the drawings and specifications.  He shall provide, as a 
part of his work and without expense, all incidental items required even though these items 
are not particularly specified or indicated.  The installation shall be made so that its several 
component parts will function together as a workable system and shall be left with all 
equipment properly adjusted and in working order.  The Contractor shall familiarize the 
Owner's Representative with maintenance and lubrication instructions as prepared by the 
Contractor and shall explain and fully instruct him relative to operating, servicing, and 
maintenance of them. 

 
 
1.14 PIPE AND DUCT OPENINGS AND EQUIPMENT RECESSES 
 

A. Pipe and duct chases, openings, and equipment recesses shall be provided by others only if 
shown on architectural or structural drawings.  All openings for the mechanical work, except 
where plans and specifications indicate otherwise, shall be provided as work of this Division. 
 Include openings information with coordination drawings. 

 
B. Whether chases, recesses, and openings are provided as work of this Division or by others, 

this Contractor shall supervise their construction and be responsible for the correct size and 
location even though detailed and dimensioned on the drawings.  This Contractor shall pay 
for all necessary cutting, repairing, and finishing if any are left out or incorrectly made.  All 
necessary openings thru existing walls, ceilings, floors, roofs, etc. shall be provided by this 
Contractor unless indicated otherwise by the drawing and/or specifications. 

 
 
1.15 UNFIT OR DAMAGED WORK 
 

A. Any part of this installation that fails, is unfit, or becomes damaged during construction, shall 
be replaced or otherwise made good.  The cost of such remedy shall be the responsibility of 
this Division. 

 
 
1.16 WORKMANSHIP 
 

A. Workmanship shall be the best quality of its kind for the respective industries, trades, crafts, 
and practices, and shall be acceptable in every respect to the Owner's representative.  
Nothing contained herein shall relieve the Contractor from making good and perfect work in 
all details in construction. 

 
 
1.17 SAFETY REGULATION 
 

A. The Contractor shall comply with all local, Federal, and OSHA safety requirements in 
performance with this work.  (See General Conditions).  This Contractor shall be required to 
provide equipment, supervision, construction, procedures, and all other necessary items to 
assure safety to life and property. 
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1.18 ELECTRICAL SERVICES 

 
A. All equipment control wiring and all automatic temperature control wiring including all 

necessary contacts, relays, and interlocks, whether low or line voltage, except power wiring, 
shall be furnished and installed as work of this Division unless shown to be furnished by 
Division 26.  All such wiring shall be in conduit as required by electrical codes.  Installation 
of any and all wiring done under Division 15 shall be in accordance with the requirements of 
Division 26, Electrical. 

 
All equipment that requires an electrical connection shall be furnished so that it will operate 
properly and deliver full capacity on the electrical service available. 

 
Refer to the electrical control equipment and wiring shown on the diagrams.  Any changes 
or additions required by specific equipment furnished shall be the complete responsibility of 
the Contractor furnishing the equipment. 
 
The Mechanical Contractor must coordinate with the Electrical Contractor to insure that all 
required components of control work are included and fully understood.  No additional cost 
shall accrue to the Owner as a result of lack of such coordination. 

 
 
1.19 WORK, MATERIALS, AND QUALITY OF EQUIPMENT 
 

A. Unless otherwise specified, all materials shall be new and of the best quality of their 
respective kinds and all labor shall be done in a most thorough and workmanlike manner. 

 
B. Products or equipment of any of the manufacturers cited herein or any of the products 

approved by the Addenda may be used.  However, where lists of products are cited herein, 
the one first listed in the design equipment used in drawings and schedules to establish 
size, quality, function, and capacity standards.  If other than design equipment is used, it 
shall be carefully checked for access to equipment, electrical and control requirements, 
valving, and piping.  Should changes or additions occur in piping, valving, electrical work, 
etc., or if the work of other Contractors would be revised by the alternate equipment, the 
cost of all changes shall be borne as work of this Division. 
 
The Execution portions of the specifications specify what products and materials may be 
used.   Any products  listed in the Product section of the specification that are not listed in 
the Execution portion of the specification may not be used without written approval by the 
Engineer.  

 
C. The access to equipment shown on the drawings are the minimum acceptable space 

requirements.  No equipment that reduces or restricts accessibility to this or any other 
equipment will be considered. 

 
D. All major items of equipment are specified in the equipment schedules on the drawings or in 

these specifications and shall be furnished complete with all accessories normally supplied 
with the catalog item listed and all other accessories necessary for a complete and 
satisfactory installation. 
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E. All welders shall be certified in accordance with Section IX of the ASME Boiler and Pressure 
Vessel Code, latest Edition. 

 
 
1.20 PROTECTION AGAINST WEATHER AND STORING OF MATERIALS 
 

A. All equipment and materials shall be properly stored and protected against moisture, dust, 
and wind.  Coverings or other protection shall be used on all items that may be damaged or 
rusted or may have performance impaired by adverse weather or moisture conditions.  
Damage or defect developing before acceptance of the work shall be made good at the 
Contractor's expense. 

 
B. All open duct and pipe openings shall be adequately covered at all times. 

 
 
1.21 INSTALLATION CHECK 
 

A. An experienced, competent, and authorized representative of the manufacturer or supplier 
of each item of equipment indicated in the equipment schedule and the seismic supplier 
shall visit the site of the work and inspect, check, adjust if necessary, and approve the 
equipment installation.  In each case, the equipment supplier's representative shall be 
present when the equipment is placed in operation.  The equipment supplier's 
representative shall revisit the job site as often as necessary until all trouble is corrected 
and the equipment installation and operation is satisfactory to the Engineer. 

 
B. Each equipment supplier's representative shall furnish to the Owner, through the Engineer, 

a written report certifying that the equipment (1) has been properly installed and lubricated; 
(2) is in accurate alignment; (3) is free from any undue stress imposed by connecting piping 
or anchor bolts; and, (4) has been operated under full load conditions and that it operated 
satisfactorily. 

 
C. All costs for this work shall be included in the prices quoted by equipment suppliers. 

 
 

1.22 EQUIPMENT LUBRICATION 
 

A. The Contractor shall properly lubricate all pieces of equipment before turning the building 
over to the Owner.  A linen tag shall be attached to each piece of equipment, showing the 
date of lubrication and the lubricant used.  No equipment shall be started until it is properly 
lubricated. 

B. Necessary time shall be spent with the Owner's Representative to thoroughly familiarize him 
with all necessary lubrications and maintenance that will be required of him. 

 
C. Detergent oil as used for automotive purposes shall not be used for this work. 

 
 
1.23 CUTTING AND PATCHING 
 

A. No cutting or drilling in structural members shall be done without written approval of the 
Architect.  The work shall be carefully laid out in advance, and cutting, channeling, chasing, 
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or drilling of floors, walls, partitions, ceilings, or other surfaces necessary for the mechanical 
work shall be carefully done.  Any damage to building, piping, or equipment shall be 
repaired by professional plasterers, masons, concrete workers, etc., and all such work shall 
be paid for as work of this Division. 

 
B. When concrete, grading, etc., is disturbed, it shall be restored to original condition as 

described in the applicable Division of this Specification. 
 
 
1.24 ACCESS  

 
A. Provide access doors in walls, ceilings and floors, for access to mechanical equipment such 

as valves, dampers, VAV boxes, fans, controls, etc.  Refer to Division 8 for door 
specifications.  All access doors shall be 24" x 24" unless otherwise indicated or required.  
Coordinate location of doors with the Architect prior to installation.   

 
B. Valves: Valve must be installed in locations where access is readily available.  If access is 

compromised, as judged by the Mechanical Engineer, these valves shall be relocated where 
directed at the Contractors expense. 

 
C. Equipment: Equipment must be installed in locations and orientations so that access to all 

components requiring service or maintenance will not be compromised.  If access is 
compromised, as judged by the Mechanical Engineer, the contractor shall modify the 
installation as directed by the Engineer at the Contractors expense. 

 
 
1.25 CLEANING AND PAINTING  
 

A. Cleaning:  After all tests and adjustments have been made and all systems pronounced 
satisfactory for permanent operation, this Contractor shall clean all exposed piping, 
ductwork, insulated members, fixture, and equipment installed under this Section and leave 
them ready for painting.  He shall refinish any damaged finish and leave everything in 
proper working order.  The Contractor shall remove all stains or grease marks on walls, 
floors, glass, hardware, fixtures, or elsewhere, caused by his workman or for which he is 
responsible.  He shall remove all stickers on plumbing fixtures, do all required patching up 
and repair all work of others damaged by this division of the work, and leave the premises in 
a clean and orderly condition. 

B. Painting:  Painting of exposed pipe, insulated pipe, ducts, or equipment is work of Division 
9, Painting.  

 
Mechanical Contractor:  All equipment which is to be furnished in factory prefinished 
conditions by the mechanical Contractor shall be left without mark, scratch, or impairment to 
finish upon completion of job.  Any necessary refinishing to match original shall be done.  
Do not paint over nameplates, serial numbers, or other identifying marks. 
 

C. Removal of Debris, Etc:  Upon completion of this division of the work, remove all surplus 
material and rubbish resulting from this work, and leave the premises in a clean and orderly 
condition. 
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1.26 CONTRACT COMPLETION 
 

A. Incomplete and Unacceptable Work:  If additional site visits or design work is required by 
the Engineer or Architect because of the use of incomplete or unacceptable work by the 
Contractor, then the Contractor shall reimburse the Engineer and Architect for all additional 
time and expenses involved.   

 
B. Maintenance Instructions:  The Contractor shall furnish the Owner complete printed and 

illustrated operating and maintenance instructions covering all units of mechanical 
equipment, together with parts lists. 

 
C. Instructions To Owner's Representatives:  In addition to any detailed instructions called for, 

the mechanical Contractor must provide, without expense to the Owner, competent 
instructors to train the Owner's representatives who will be in charge of the apparatus and 
equipment, in the care, adjustment, and operation of all parts on the heating, air 
conditioning, ventilating, plumbing, fire protection, and automatic temperature control 
equipment.  Instruction dates shall be scheduled at time of final inspection.  A written report 
specifying times, dates, and name of personnel instructed shall be forwarded to the 
Architect.  A minimum of four 8-hour instruction periods shall be provided.  The instruction 
periods will be broken down to shorter periods when requested by the Owner.  The total 
instruction hours shall not reduced.  The ATC Contractor shall provide 4 hours of 
instructions.  The remaining hours shall be divided between the mechanical and sheet metal 
Contractor. 

 
D. Guarantee:  By the acceptance of any contract award for the work herein described or 

shown on the drawings, the Contractor assumes the full responsibility imposed by the 
guarantee as set forth herein and in the General Conditions, and should protect himself 
through proper guarantees from equipment and special equipment Contractors and from 
subcontractors as their interests may appear. 

 
The guarantee so assumed by the Contractor and as work of this Section is as follows: 

 
That the entire mechanical system, including plumbing, heating, and air-conditioning system 
shall be quiet in operation. 

 
That the circulation of water shall be complete and even. 

 
That all pipes, conduit, and connections shall be perfectly free from foreign matter and 
pockets and that all other obstructions to the free passage of air, water, liquid, sewage, and 
vent shall be removed. 

 
That he shall make promptly and free of charge, upon notice from the Owner, any 
necessary repairs due to defective workmanship or materials that may occur during a period 
of one year from date of Substantial Completion. 

 
That all specialties, mechanical, and patent devices incorporated in these systems shall be 
adjusted in a manner that each shall develop its maximum efficiency in the operation of the 
system; i.e., diffusers shall deliver the designed amount of air shown on drawings, 
thermostats shall operate to the specified limits, etc. 
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All equipment and the complete mechanical system shall be guaranteed for a period of one 
year from the date of the Architect's Certificate of Substantial Completion.  Any equipment 
supplier not willing to comply with this guarantee period shall not submit a bid price for this 
project. The Contractor shall be responsible for a 100-percent guarantee for the system and 
all items of equipment for this period. 

 
All filters used during construction shall be replaced just before equipment is turned over to 
the Owner, and all required equipment and parts shall be oiled.  Any worn parts shall also 
be replaced. 

 
 
1.27 TEST RUN 
 

A. The Mechanical Contractor shall operate the mechanical system for a minimum of 30 days 
to prove the operation of the system.  

 
 
1.24 EQUIPMENT STARTUP AND CHECKOUT:  
 

A. Each major piece of equipment shall be started and checked out by an authorized 
representative of the equipment manufacturer.  A certificate indicating the equipment is 
operating to the satisfaction of the manufacturer shall be provided and shall be included in 
the commissioning report. 

 
B. This contractor shall coordinate commissioning procedures and activities with the 

commissioning agent.   
 
 
END OF SECTION 23 0100 
 
N:\08\08200\08269 UNG Camp Williams Readiness Center\03_Specifications\02_Full\5170 12-5-08\230100 Mechanical Requirements.doc 
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SECTION 230500 - COMMON WORK RESULTS FOR HVAC

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Piping materials and installation instructions common to most piping systems. 
2. Transition fittings. 
3. Dielectric fittings. 
4. Escutcheons. 
5. Equipment installation requirements common to equipment sections. 
6. Painting and finishing. 
7. Supports and anchorages. 

1.3 DEFINITIONS 

A. Finished Spaces:  Spaces other than mechanical and electrical equipment rooms, 
furred spaces, pipe and duct chases, unheated spaces immediately below roof, spaces 
above ceilings, unexcavated spaces, crawlspaces, and tunnels. 

B. Exposed, Interior Installations:  Exposed to view indoors.  Examples include finished 
occupied spaces and mechanical equipment rooms. 

C. Exposed, Exterior Installations:  Exposed to view outdoors or subject to outdoor 
ambient temperatures and weather conditions.  Examples include rooftop locations. 

D. Concealed, Interior Installations:  Concealed from view and protected from physical 
contact by building occupants.  Examples include above ceilings and chases. 

E. Concealed, Exterior Installations:  Concealed from view and protected from weather 
conditions and physical contact by building occupants but subject to outdoor ambient 
temperatures.  Examples include installations within unheated shelters. 

F. The following are industry abbreviations for plastic materials: 

1. CPVC:  Chlorinated polyvinyl chloride plastic. 
2. PVC:  Polyvinyl chloride plastic. 
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G. The following are industry abbreviations for rubber materials: 

1. EPDM:  Ethylene-propylene-diene terpolymer rubber. 
2. NBR:  Acrylonitrile-butadiene rubber. 

1.4 SUBMITTALS 

A. Product Data:  For the following: 

1. Transition fittings. 
2. Dielectric fittings. 
3. Escutcheons. 

B. Welding certificates. 

1.5 QUALITY ASSURANCE 

A. Steel Support Welding:  Qualify processes and operators according to AWS D1.1, 
"Structural Welding Code--Steel." 

B. Steel Pipe Welding:  Qualify processes and operators according to ASME Boiler and 
Pressure Vessel Code:  Section IX, "Welding and Brazing Qualifications." 

1. Comply with provisions in ASME B31 Series, "Code for Pressure Piping." 
2. Certify that each welder has passed AWS qualification tests for welding 

processes involved and that certification is current. 

C. Electrical Characteristics for HVAC Equipment:  Equipment of higher electrical 
characteristics may be furnished provided such proposed equipment is approved in 
writing and connecting electrical services, circuit breakers, and conduit sizes are 
appropriately modified.  If minimum energy ratings or efficiencies are specified, 
equipment shall comply with requirements. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver pipes and tubes with factory-applied end caps.  Maintain end caps through 
shipping, storage, and handling to prevent pipe end damage and to prevent entrance of 
dirt, debris, and moisture. 

B. Store plastic pipes protected from direct sunlight.  Support to prevent sagging and 
bending. 

1.7 COORDINATION 

A. Arrange for pipe spaces, chases, slots, and openings in building structure during 
progress of construction, to allow for HVAC installations. 
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B. Coordinate installation of required supporting devices and set sleeves in poured-in-
place concrete and other structural components as they are constructed. 

C. Coordinate requirements for access panels and doors for HVAC items requiring access 
that are concealed behind finished surfaces.  Access panels and doors are specified in 
Division 08 Section "Access Doors and Frames." 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where subparagraph titles below introduce lists, the following 
requirements apply for product selection: 

1. Manufacturers:  Subject to compliance with requirements, provide products by 
the manufacturers specified. 

2.2 PIPE, TUBE, AND FITTINGS 

A. Refer to individual Division 23 piping Sections for pipe, tube, and fitting materials and 
joining methods. 

B. Pipe Threads:  ASME B1.20.1 for factory-threaded pipe and pipe fittings. 

2.3 JOINING MATERIALS 

A. Refer to individual Division 23 piping Sections for special joining materials not listed 
below. 

B. Pipe-Flange Gasket Materials:  Suitable for chemical and thermal conditions of piping 
system contents. 

1. ASME B16.21, nonmetallic, flat, asbestos-free, 1/8-inch maximum thickness 
unless thickness or specific material is indicated. 

a. Full-Face Type:  For flat-face, Class 125, cast-iron and cast-bronze 
flanges. 

b. Narrow-Face Type:  For raised-face, Class 250, cast-iron and steel flanges. 

2. AWWA C110, rubber, flat face, 1/8 inch thick, unless otherwise indicated; and 
full-face or ring type, unless otherwise indicated. 

C. Flange Bolts and Nuts:  ASME B18.2.1, carbon steel, unless otherwise indicated. 

D. Solder Filler Metals:  ASTM B 32, lead-free alloys.  Include water-flushable flux 
according to ASTM B 813. 
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E. Brazing Filler Metals:  AWS A5.8, BCuP Series, copper-phosphorus alloys for general-
duty brazing, unless otherwise indicated; and AWS A5.8, BAg1, silver alloy for 
refrigerant piping, unless otherwise indicated. 

F. Welding Filler Metals:  Comply with AWS D10.12 for welding materials appropriate for 
wall thickness and chemical analysis of steel pipe being welded. 

2.4 TRANSITION FITTINGS 

A. Plastic-to-Metal Transition Fittings:  CPVC and PVC one-piece fitting with 
manufacturer's Schedule 80 equivalent dimensions; one end with threaded brass 
insert, and one solvent-cement-joint end. 

1. Manufacturers: 

a. Eslon Thermoplastics or approved equal 

B. Plastic-to-Metal Transition Adaptors:  One-piece fitting with manufacturer's SDR 11 
equivalent dimensions; one end with threaded brass insert, and one solvent-cement-
joint end. 

1. Manufacturers: 

a. Thompson Plastics, Inc or approved equal. 

2.5 DIELECTRIC FITTINGS 

A. Description:  Combination fitting of copper alloy and ferrous materials with threaded, 
solder-joint, plain, or weld-neck end connections that match piping system materials. 

B. Insulating Material:  Suitable for system fluid, pressure, and temperature. 

C. Dielectric Flanges:  Factory-fabricated, companion-flange assembly, for 150- or 300-
psig minimum working pressure as required to suit system pressures. 

1. Manufacturers approved. 

a. Capitol Manufacturing Co. 
b. Central Plastics Company. 
c. Watts Industries, Inc.; Water Products Div. 

2.6 ESCUTCHEONS 

A. Description:  Manufactured wall and ceiling escutcheons and floor plates, with an ID to 
closely fit around pipe, tube, and insulation of insulated piping and an OD that 
completely covers opening. 
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B. One-Piece, Deep-Pattern Type:  Deep-drawn, box-shaped brass with polished chrome-
plated finish. 

C. One-Piece, Cast-Brass Type:  With set screw. 

1. Finish:  Polished chrome-plated and rough brass. 

D. One-Piece, Stamped-Steel Type:  With set screw or spring clips and chrome-plated 
finish. 

E. Split-Plate, Stamped-Steel Type:  With concealed hinge, set screw or spring clips, and 
chrome-plated finish. 

PART 3 - EXECUTION 

3.1 PIPING SYSTEMS - COMMON REQUIREMENTS 

A. Install piping according to the following requirements and Division 23 Sections 
specifying piping systems. 

B. Drawing plans, schematics, and diagrams indicate general location and arrangement of 
piping systems.  Indicated locations and arrangements were used to size pipe and 
calculate friction loss, expansion, pump sizing, and other design considerations.  Install 
piping as indicated unless deviations to layout are approved on Coordination Drawings. 

C. Install piping in concealed locations, unless otherwise indicated and except in 
equipment rooms and service areas. 

D. Install piping indicated to be exposed and piping in equipment rooms and service areas 
at right angles or parallel to building walls.  Diagonal runs are prohibited unless 
specifically indicated otherwise. 

E. Install piping above accessible ceilings to allow sufficient space for ceiling panel 
removal. 

F. Install piping to permit valve servicing. 

G. Install piping at indicated slopes. 

H. Install piping free of sags and bends. 

I. Install fittings for changes in direction and branch connections. 

J. Install piping to allow application of insulation. 

K. Select system components with pressure rating equal to or greater than system 
operating pressure. 
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L. Install escutcheons for penetrations of walls, ceilings, and floors according to the 
following: 

1. New Piping: 

a. Piping with Fitting or Sleeve Protruding from Wall:  One-piece, deep-
pattern type. 

b. Chrome-Plated Piping:  One-piece, cast-brass type with polished chrome-
plated finish. 

c. Insulated Piping:  One-piece, stamped-steel type with spring clips. 
d. Bare Piping at Wall and Floor Penetrations in Finished Spaces:  One-piece, 

cast-brass type with polished chrome-plated finish. 
e. Bare Piping at Wall and Floor Penetrations in Finished Spaces:  One-piece, 

stamped-steel type. 
f. Bare Piping at Ceiling Penetrations in Finished Spaces:  One-piece or split-

casting, cast-brass type with polished chrome-plated finish. 
g. Bare Piping at Ceiling Penetrations in Finished Spaces:  One-piece, 

stamped-steel type or split-plate, stamped-steel type with concealed hinge 
and set screw. 

M. Install sleeves for pipes passing through concrete and masonry walls and concrete 
floor and roof slabs. 

N. Install sleeves for pipes passing through concrete and masonry walls, gypsum-board 
partitions, and concrete floor and roof slabs. 

1. Cut sleeves to length for mounting flush with both surfaces. 

a. Exception:  Extend sleeves installed in floors of mechanical equipment 
areas or other wet areas 2 inches above finished floor level.  Extend cast-
iron sleeve fittings below floor slab as required to secure clamping ring if 
ring is specified. 

2. Install sleeves in new walls and slabs as new walls and slabs are constructed. 
3. Install sleeves that are large enough to provide 1/4-inch annular clear space 

between sleeve and pipe or pipe insulation.  Use the following sleeve materials:  

a. PVC Steel Pipe Sleeves:  For pipes smaller than NPS 6. 
b. Steel Sheet Sleeves:  For pipes NPS 6 and larger, penetrating gypsum-

board partitions. 
c. Stack Sleeve Fittings:  For pipes penetrating floors with membrane 

waterproofing.  Secure flashing between clamping flanges.  Install section 
of cast-iron soil pipe to extend sleeve to 2 inches above finished floor level.  
Refer to Division 07 Section "Sheet Metal Flashing and Trim" for flashing. 

1) Seal space outside of sleeve fittings with grout. 

4. Except for underground wall penetrations, seal annular space between sleeve 
and pipe or pipe insulation, using joint sealants appropriate for size, depth, and 
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location of joint.  Refer to Division 07 Section "Joint Sealants" for materials and 
installation. 

O. Aboveground, Exterior-Wall Pipe Penetrations:  Seal penetrations using sleeves and 
mechanical sleeve seals.  Select sleeve size to allow for 1-inch annular clear space 
between pipe and sleeve for installing mechanical sleeve seals. 

1. Install steel pipe for sleeves smaller than 6 inches in diameter. 
2. Install cast-iron "wall pipes" for sleeves 6 inches and larger in diameter. 
3. Mechanical Sleeve Seal Installation:  Select type and number of sealing 

elements required for pipe material and size.  Position pipe in center of sleeve.  
Assemble mechanical sleeve seals and install in annular space between pipe 
and sleeve.  Tighten bolts against pressure plates that cause sealing elements to 
expand and make watertight seal. 

P. Underground, Exterior-Wall Pipe Penetrations:  Install cast-iron "wall pipes" for sleeves.  
Seal pipe penetrations using mechanical sleeve seals.  Select sleeve size to allow for 
1-inch annular clear space between pipe and sleeve for installing mechanical sleeve 
seals. 

1. Mechanical Sleeve Seal Installation:  Select type and number of sealing 
elements required for pipe material and size.  Position pipe in center of sleeve.  
Assemble mechanical sleeve seals and install in annular space between pipe 
and sleeve.  Tighten bolts against pressure plates that cause sealing elements to 
expand and make watertight seal. 

Q. Fire-Barrier Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, 
and floors at pipe penetrations.  Seal pipe penetrations with firestop materials.  Refer to 
Division 07 Section "Penetration Firestopping" for materials. 

R. Verify final equipment locations for roughing-in. 

S. Refer to equipment specifications in other Sections of these Specifications for 
roughing-in requirements. 

3.2 PIPING JOINT CONSTRUCTION 

A. Join pipe and fittings according to the following requirements and Division 23 Sections 
specifying piping systems. 

B. Ream ends of pipes and tubes and remove burrs.  Bevel plain ends of steel pipe. 

C. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before 
assembly. 

D. Soldered Joints:  Apply ASTM B 813, water-flushable flux, unless otherwise indicated, 
to tube end.  Construct joints according to ASTM B 828 or CDA's "Copper Tube 
Handbook," using lead-free solder alloy complying with ASTM B 32. 
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E. Brazed Joints:  Construct joints according to AWS's "Brazing Handbook," "Pipe and 
Tube" Chapter, using copper-phosphorus brazing filler metal complying with 
AWS A5.8. 

F. Threaded Joints:  Thread pipe with tapered pipe threads according to ASME B1.20.1.  
Cut threads full and clean using sharp dies.  Ream threaded pipe ends to remove burrs 
and restore full ID.  Join pipe fittings and valves as follows: 

1. Apply appropriate tape or thread compound to external pipe threads unless dry 
seal threading is specified. 

2. Damaged Threads:  Do not use pipe or pipe fittings with threads that are 
corroded or damaged.  Do not use pipe sections that have cracked or open 
welds. 

G. Welded Joints:  Construct joints according to AWS D10.12, using qualified processes 
and welding operators according to Part 1 "Quality Assurance" Article. 

H. Flanged Joints:  Select appropriate gasket material, size, type, and thickness for 
service application.  Install gasket concentrically positioned.  Use suitable lubricants on 
bolt threads. 

3.3 PIPING CONNECTIONS 

A. Make connections according to the following, unless otherwise indicated: 

1. Install unions, in piping NPS 2 and smaller, adjacent to each valve and at final 
connection to each piece of equipment. 

2. Install flanges, in piping NPS 2-1/2 and larger, adjacent to flanged valves and at 
final connection to each piece of equipment. 

3. Dry Piping Systems:  Install dielectric unions and flanges to connect piping 
materials of dissimilar metals. 

4. Wet Piping Systems:  Install dielectric coupling and nipple fittings to connect 
piping materials of dissimilar metals. 

3.4 EQUIPMENT INSTALLATION - COMMON REQUIREMENTS 

A. Install equipment to allow maximum possible headroom unless specific mounting 
heights are not indicated. 

B. Install equipment level and plumb, parallel and perpendicular to other building systems 
and components in exposed interior spaces, unless otherwise indicated. 

C. Install HVAC equipment to facilitate service, maintenance, and repair or replacement of 
components.  Connect equipment for ease of disconnecting, with minimum interference 
to other installations.  Extend grease fittings to accessible locations. 

D. Install equipment to allow right of way for piping installed at required slope. 
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3.5 PAINTING 

A. Painting of HVAC systems, equipment, and components is specified in Division 09 
Sections "Interior Painting" and "Exterior Painting." 

B. Damage and Touchup:  Repair marred and damaged factory-painted finishes with 
materials and procedures to match original factory finish. 

3.6 ERECTION OF METAL SUPPORTS AND ANCHORAGES 

A. Refer to Section "Metal Fabrications" for structural steel. 

B. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and 
elevation to support and anchor HVAC materials and equipment. 

C. Field Welding:  Comply with AWS D1.1. 

END OF SECTION 230500 

N:\08\08200\08269 UNG Camp Williams Readiness Center\03_Specifications\02_Full\5170 12-5-08\230500 Common Work Result for HVAC.doc 
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SECTION 230529 - HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following hangers and supports for HVAC system piping and 
equipment: 

1. Steel pipe hangers and supports. 
2. Trapeze pipe hangers. 
3. Metal framing systems. 

1.3 DEFINITIONS 

A. MSS:  Manufacturers Standardization Society for The Valve and Fittings Industry Inc. 

B. Terminology:  As defined in MSS SP-90, "Guidelines on Terminology for Pipe Hangers 
and Supports." 

1.4 PERFORMANCE REQUIREMENTS 

A. Design supports for multiple pipes, including pipe stands, capable of supporting 
combined weight of supported systems, system contents, and test water. 

B. Design equipment supports capable of supporting combined operating weight of 
supported equipment and connected systems and components. 

C. Design seismic-restraint hangers and supports for piping and equipment and obtain 
approval from authorities having jurisdiction. 

1.5 SUBMITTALS 

A. Product Data:  For the following: 

1. Steel pipe hangers and supports. 

B. Shop Drawings: Signed and sealed by a qualified professional engineer. Show 
fabrication and installation details and include calculations for the following: 
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1. Trapeze pipe hangers.  Include Product Data for components. 
2. Metal framing systems.  Include Product Data for components. 

C. Welding certificates. 

1.6 QUALITY ASSURANCE 

A. Welding:  Qualify procedures and personnel according to AWS D1.4, "Structural 
Welding Code--Reinforcing Steel." ASME Boiler and Pressure Vessel Code:  
Section IX. 

B. Welding:  Qualify procedures and personnel according to the following: 

1. AWS D1.1, "Structural Welding Code--Steel." 
2. AWS D1.2, "Structural Welding Code--Aluminum." 
3. AWS D1.3, "Structural Welding Code--Sheet Steel." 
4. AWS D1.4, "Structural Welding Code--Reinforcing Steel." 
5. ASME Boiler and Pressure Vessel Code:  Section IX. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where titles below introduce lists, the following requirements 
apply to product selection: 

1. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the manufacturers specified. 

2.2 STEEL PIPE HANGERS AND SUPPORTS 

A. Description:  MSS SP-58, Types 1 through 58, factory-fabricated components.  Refer 
to Part 3 "Hanger and Support Applications" Article for where to use specific hanger 
and support types. 

B. Manufacturers approved. 

1. AAA Technology & Specialties Co., Inc. 
2. Bergen-Power Pipe Supports. 
3. B-Line Systems, Inc.; a division of Cooper Industries. 
4. Carpenter & Paterson, Inc. 
5. Empire Industries, Inc. 
6. ERICO/Michigan Hanger Co. 
7. Globe Pipe Hanger Products, Inc. 
8. Grinnell Corp. 
9. GS Metals Corp. 
10. National Pipe Hanger Corporation. 
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11. PHD Manufacturing, Inc. 
12. PHS Industries, Inc. 
13. Piping Technology & Products, Inc. 
14. Tolco Inc. 

C. Galvanized, Metallic Coatings:  Pregalvanized or hot dipped. 

D. Nonmetallic Coatings:  Plastic coating, jacket, or liner. 

E. Padded Hangers:  Hanger with fiberglass or other pipe insulation pad or cushion for 
support of bearing surface of piping. 

2.3 TRAPEZE PIPE HANGERS 

A. Description:  MSS SP-69, Type 59, shop- or field-fabricated pipe-support assembly 
made from structural-steel shapes with MSS SP-58 hanger rods, nuts, saddles, and U-
bolts. 

2.4 METAL FRAMING SYSTEMS 

A. Description:  MFMA-3, shop- or field-fabricated pipe-support assembly made of steel 
channels and other components. 

B. Manufacturers approved. 

1. B-Line Systems, Inc.; a division of Cooper Industries. 
2. ERICO/Michigan Hanger Co.; ERISTRUT Div. 
3. GS Metals Corp. 
4. Power-Strut Div.; Tyco International, Ltd. 
5. Thomas & Betts Corporation. 
6. Tolco Inc. 
7. Unistrut Corp.; Tyco International, Ltd. 

C. Coatings:  Manufacturer's standard finish, unless bare metal surfaces are indicated. 

D. Nonmetallic Coatings:  Plastic coating, jacket, or liner. 

2.5 MISCELLANEOUS MATERIALS 

A. Structural Steel:  ASTM A 36/A 36M, steel plates, shapes, and bars; black and 
galvanized. 

PART 3 - EXECUTION 

3.1 HANGER AND SUPPORT APPLICATIONS 
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A. Specific hanger and support requirements are specified in Sections specifying piping 
systems and equipment. 

B. Comply with MSS SP-69 for pipe hanger selections and applications that are not 
specified in piping system Sections. 

C. Use hangers and supports with galvanized, metallic coatings for piping and equipment 
that will not have field-applied finish. 

D. Use nonmetallic coatings on attachments for electrolytic protection where attachments 
are in direct contact with copper tubing. 

E. Use padded hangers for piping that is subject to scratching. 

F. Horizontal-Piping Hangers and Supports:  Unless otherwise indicated and except as 
specified in piping system Sections, install the following types: 

1. Adjustable, Steel Clevis Hangers (MSS Type 1):  For suspension of noninsulated 
or insulated stationary pipes, NPS 1/2 to NPS 30. 

2. Yoke-Type Pipe Clamps (MSS Type 2):  For suspension of 120 to 450 deg F 
pipes, NPS 4 to NPS 16, requiring up to 4 inches of insulation. 

3. Carbon- or Alloy-Steel, Double-Bolt Pipe Clamps (MSS Type 3):  For suspension 
of pipes, NPS 3/4 to NPS 24, requiring clamp flexibility and up to 4 inches of 
insulation. 

4. Steel Pipe Clamps (MSS Type 4):  For suspension of cold and hot pipes, 
NPS 1/2 to NPS 24, if little or no insulation is required. 

5. Pipe Hangers (MSS Type 5):  For suspension of pipes, NPS 1/2 to NPS 4, to 
allow off-center closure for hanger installation before pipe erection. 

6. Adjustable, Swivel Split- or Solid-Ring Hangers (MSS Type 6):  For suspension 
of noninsulated stationary pipes, NPS 3/4 to NPS 8. 

7. Adjustable, Steel Band Hangers (MSS Type 7):  For suspension of noninsulated 
stationary pipes, NPS 1/2 to NPS 8. 

8. Adjustable Band Hangers (MSS Type 9):  For suspension of noninsulated 
stationary pipes, NPS 1/2 to NPS 8. 

9. Adjustable, Swivel-Ring Band Hangers (MSS Type 10):  For suspension of 
noninsulated stationary pipes, NPS 1/2 to NPS 2. 

10. Split Pipe-Ring with or without Turnbuckle-Adjustment Hangers (MSS Type 11):  
For suspension of noninsulated stationary pipes, NPS 3/8 to NPS 8. 

11. Extension Hinged or 2-Bolt Split Pipe Clamps (MSS Type 12):  For suspension of 
noninsulated stationary pipes, NPS 3/8 to NPS 3. 

12. U-Bolts (MSS Type 24):  For support of heavy pipes, NPS 1/2 to NPS 30. 
13. Clips (MSS Type 26):  For support of insulated pipes not subject to expansion or 

contraction. 
14. Pipe Saddle Supports (MSS Type 36):  For support of pipes, NPS 4 to NPS 36, 

with steel pipe base stanchion support and cast-iron floor flange. 
15. Pipe Stanchion Saddles (MSS Type 37):  For support of pipes, NPS 4 to NPS 36, 

with steel pipe base stanchion support and cast-iron floor flange and with U-bolt 
to retain pipe. 
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16. Adjustable, Pipe Saddle Supports (MSS Type 38):  For stanchion-type support 
for pipes, NPS 2-1/2 to NPS 36, if vertical adjustment is required, with steel pipe 
base stanchion support and cast-iron floor flange. 

17. Single Pipe Rolls (MSS Type 41):  For suspension of pipes, NPS 1 to NPS 30, 
from 2 rods if longitudinal movement caused by expansion and contraction might 
occur. 

18. Adjustable Roller Hangers (MSS Type 43):  For suspension of pipes, NPS 2-1/2 
to NPS 20, from single rod if horizontal movement caused by expansion and 
contraction might occur. 

19. Complete Pipe Rolls (MSS Type 44):  For support of pipes, NPS 2 to NPS 42, if 
longitudinal movement caused by expansion and contraction might occur but 
vertical adjustment is not necessary. 

20. Pipe Roll and Plate Units (MSS Type 45):  For support of pipes, NPS 2 to 
NPS 24, if small horizontal movement caused by expansion and contraction 
might occur and vertical adjustment is not necessary. 

21. Adjustable Pipe Roll and Base Units (MSS Type 46):  For support of pipes, 
NPS 2 to NPS 30, if vertical and lateral adjustment during installation might be 
required in addition to expansion and contraction. 

G. Vertical-Piping Clamps:  Unless otherwise indicated and except as specified in piping 
system Sections, install the following types: 

1. Extension Pipe or Riser Clamps (MSS Type 8):  For support of pipe risers, 
NPS 3/4 to NPS 20. 

2. Carbon- or Alloy-Steel Riser Clamps (MSS Type 42):  For support of pipe risers, 
NPS 3/4 to NPS 20, if longer ends are required for riser clamps. 

H. Hanger-Rod Attachments:  Unless otherwise indicated and except as specified in 
piping system Sections, install the following types: 

1. Steel Turnbuckles (MSS Type 13):  For adjustment up to 6 inches for heavy 
loads. 

2. Steel Clevises (MSS Type 14):  For 120 to 450 deg F piping installations. 
3. Swivel Turnbuckles (MSS Type 15):  For use with MSS Type 11, split pipe rings. 
4. Malleable-Iron Sockets (MSS Type 16):  For attaching hanger rods to various 

types of building attachments. 
5. Steel Weldless Eye Nuts (MSS Type 17):  For 120 to 450 deg F piping 

installations. 

I. Building Attachments:  Unless otherwise indicated and except as specified in piping 
system Sections, install the following types: 

1. Steel or Malleable Concrete Inserts (MSS Type 18):  For upper attachment to 
suspend pipe hangers from concrete ceiling. 

2. Top-Beam C-Clamps (MSS Type 19):  For use under roof installations with bar-
joist construction to attach to top flange of structural shape. 

3. Side-Beam or Channel Clamps (MSS Type 20):  For attaching to bottom flange 
of beams, channels, or angles. 

4. Center-Beam Clamps (MSS Type 21):  For attaching to center of bottom flange 
of beams. 
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5. Welded Beam Attachments (MSS Type 22):  For attaching to bottom of beams if 
loads are considerable and rod sizes are large. 

6. C-Clamps (MSS Type 23):  For structural shapes. 
7. Top-Beam Clamps (MSS Type 25):  For top of beams if hanger rod is required 

tangent to flange edge. 
8. Side-Beam Clamps (MSS Type 27):  For bottom of steel I-beams. 
9. Steel-Beam Clamps with Eye Nuts (MSS Type 28):  For attaching to bottom of 

steel I-beams for heavy loads. 
10. Linked-Steel Clamps with Eye Nuts (MSS Type 29):  For attaching to bottom of 

steel I-beams for heavy loads, with link extensions. 
11. Malleable Beam Clamps with Extension Pieces (MSS Type 30):  For attaching to 

structural steel. 
12. Welded-Steel Brackets:  For support of pipes from below, or for suspending from 

above by using clip and rod.  Use one of the following for indicated loads: 

a. Light (MSS Type 31):  750 lb. 
b. Medium (MSS Type 32):  1500 lb. 
c. Heavy (MSS Type 33):  3000 lb. 

13. Side-Beam Brackets (MSS Type 34):  For sides of steel or wooden beams. 
14. Plate Lugs (MSS Type 57):  For attaching to steel beams if flexibility at beam is 

required. 
15. Horizontal Travelers (MSS Type 58):  For supporting piping systems subject to 

linear horizontal movement where headroom is limited. 

J. Spring Hangers and Supports:  Unless otherwise indicated and except as specified in 
piping system Sections, install the following types: 

1. Restraint-Control Devices (MSS Type 47):  Where indicated to control piping 
movement. 

2. Spring Cushions (MSS Type 48):  For light loads if vertical movement does not 
exceed 1-1/4 inches. 

3. Spring-Cushion Roll Hangers (MSS Type 49):  For equipping Type 41 roll hanger 
with springs. 

4. Spring Sway Braces (MSS Type 50):  To retard sway, shock, vibration, or 
thermal expansion in piping systems. 

5. Variable-Spring Hangers (MSS Type 51):  Preset to indicated load and limit 
variability factor to 25 percent to absorb expansion and contraction of piping 
system from hanger. 

6. Variable-Spring Base Supports (MSS Type 52):  Preset to indicated load and 
limit variability factor to 25 percent to absorb expansion and contraction of piping 
system from base support. 

7. Variable-Spring Trapeze Hangers (MSS Type 53):  Preset to indicated load and 
limit variability factor to 25 percent to absorb expansion and contraction of piping 
system from trapeze support. 

8. Constant Supports:  For critical piping stress and if necessary to avoid transfer of 
stress from one support to another support, critical terminal, or connected 
equipment.  Include auxiliary stops for erection, hydrostatic test, and load-
adjustment capability.  These supports include the following types: 
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a. Horizontal (MSS Type 54):  Mounted horizontally. 
b. Vertical (MSS Type 55):  Mounted vertically. 
c. Trapeze (MSS Type 56):  Two vertical-type supports and one trapeze 

member. 

K. Comply with MSS SP-69 for trapeze pipe hanger selections and applications that are 
not specified in piping system Sections. 

L. Comply with MFMA-102 for metal framing system selections and applications that are 
not specified in piping system Sections. 

M. Use mechanical-expansion anchors instead of building attachments where required in 
concrete construction. 

3.2 HANGER AND SUPPORT INSTALLATION 

A. Steel Pipe Hanger Installation:  Comply with MSS SP-69 and MSS SP-89.  Install 
hangers, supports, clamps, and attachments as required to properly support piping 
from building structure. 

B. Trapeze Pipe Hanger Installation:  Comply with MSS SP-69 and MSS SP-89.  Arrange 
for grouping of parallel runs of horizontal piping and support together on field-fabricated 
trapeze pipe hangers. 

1. Pipes of Various Sizes:  Support together and space trapezes for smallest pipe 
size or install intermediate supports for smaller diameter pipes as specified 
above for individual pipe hangers. 

2. Field fabricate from ASTM A 36/A 36M, steel shapes selected for loads being 
supported.  Weld steel according to AWS D1.1. 

C. Metal Framing System Installation:  Arrange for grouping of parallel runs of piping and 
support together on field-assembled metal framing systems. 

D. Install hangers and supports complete with necessary inserts, bolts, rods, nuts, 
washers, and other accessories. 

E. Install hangers and supports to allow controlled thermal and seismic movement of 
piping systems, to permit freedom of movement between pipe anchors, and to facilitate 
action of expansion joints, expansion loops, expansion bends, and similar units. 

F. Install lateral bracing with pipe hangers and supports to prevent swaying. 

G. Install building attachments within concrete slabs or attach to structural steel.  Install 
additional attachments at concentrated loads, including valves, flanges, and strainers, 
NPS 2-1/2 and larger and at changes in direction of piping.  Install concrete inserts 
before concrete is placed; fasten inserts to forms and install reinforcing bars through 
openings at top of inserts. 
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H. Load Distribution:  Install hangers and supports so piping live and dead loads and 
stresses from movement will not be transmitted to connected equipment. 

I. Pipe Slopes:  Install hangers and supports to provide indicated pipe slopes and so 
maximum pipe deflections allowed by ASME B31.1 (for power piping) and ASME B31.9 
(for building services piping) are not exceeded. 

J. Insulated Piping:  Comply with the following: 

1. Attach clamps and spacers to piping. 

a. Piping Operating above Ambient Air Temperature:  Clamp may project 
through insulation. 

b. Piping Operating below Ambient Air Temperature:  Use thermal-hanger 
shield insert with clamp sized to match OD of insert. 

c. Do not exceed pipe stress limits according to ASME B31.1 for power piping 
and ASME B31.9 for building services piping. 

2. Install MSS SP-58, Type 39, protection saddles if insulation without vapor barrier 
is indicated.  Fill interior voids with insulation that matches adjoining insulation. 

3. Install MSS SP-58, Type 40, protective shields on cold piping with vapor barrier.  
Shields shall span an arc of 180 degrees. 

a. Option:  Thermal-hanger shield inserts may be used.  Include steel weight-
distribution plate for pipe NPS 4 and larger if pipe is installed on rollers. 

4. Shield Dimensions for Pipe:  Not less than the following: 

a. NPS 1/4 to NPS 3-1/2:  12 inches long and 0.048 inch thick. 
b. NPS 4:  12 inches long and 0.06 inch thick. 
c. NPS 5 and NPS 6:  18 inches long and 0.06 inch thick. 
d. NPS 8 to NPS 14:  24 inches long and 0.075 inch thick. 
e. NPS 16 to NPS 24:  24 inches long and 0.105 inch thick. 

5. Pipes NPS 8 and Larger:  Include wood inserts. 
6. Insert Material:  Length at least as long as protective shield. 

3.3 METAL FABRICATIONS 

A. Cut, drill, and fit miscellaneous metal fabrications for trapeze pipe hangers. 

B. Fit exposed connections together to form hairline joints.  Field weld connections that 
cannot be shop welded because of shipping size limitations. 

C. Field Welding:  Comply with AWS D1.1 procedures for shielded metal arc welding, 
appearance and quality of welds, and methods used in correcting welding work, and 
with the following: 
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1. Use materials and methods that minimize distortion and develop strength and 
corrosion resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. Finish welds at exposed connections so no roughness shows after finishing and 

contours of welded surfaces match adjacent contours. 

3.4 ADJUSTING 

A. Hanger Adjustments:  Adjust hangers to distribute loads equally on attachments and to 
achieve indicated slope of pipe. 

B. Trim excess length of continuous-thread hanger and support rods to 1-1/2 inches. 

3.5 PAINTING 

A. Touch Up:  Clean field welds and abraded areas of shop paint.  Paint exposed areas 
immediately after erecting hangers and supports.  Use same materials as used for 
shop painting.  Comply with SSPC-PA 1 requirements for touching up field-painted 
surfaces. 

1. Apply paint by brush or spray to provide minimum dry film thickness of 2.0 mils. 

B. Touch Up:  Cleaning and touchup painting of field welds, bolted connections, and 
abraded areas of shop paint on miscellaneous metal are specified in Division 09 
painting Sections.  

C. Galvanized Surfaces:  Clean welds, bolted connections, and abraded areas and apply 
galvanizing-repair paint to comply with ASTM A 780. 

END OF SECTION 230529 

N:\08\08200\08269 UNG Camp Williams Readiness Center\03_Specifications\02_Full\5170 12-5-08\230529 Hangers and Supports for HVAC Piping and Equipment.doc 
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SECTION 230548 – MECHANICAL VIBRATION CONTROL AND SEISMIC RESTRAINT 

 

PART 1 -  GENERAL 

 

1.1 DESCRIPTION  

 The work in this section consists of furnishing engineering and materials necessary for vibration                           
isolation and seismic restraints for equipment contained herein for the project.  

 All mechanical equipment .75 HP and over listed in the equipment schedule shall be mounted on 
vibration isolators to prevent the transmission of objectionable vibration and vibration induced 
sound to the building structure.  

 All isolation materials, flexible connectors and seismic restraints shall be of the same 
manufacturer and shall be selected and certified using published or factory certified data. Any  
variance or non-compliance with these specification requirements shall be corrected by the 
contractor in an approved manner. 

 The contractor and manufacturer of the isolation and seismic equipment shall refer to the isolator 
and seismic restraint schedule which lists isolator types, isolator deflections and seismic restraint 
type. Vibration isolators shall be selected in accordance with the equipment, pipe or duct weight 
distribution so as to produce reasonably uniform deflections. 

 Install full line size flexible pipe connectors at the inlet and outlet of each pump, cooling tower, 
condenser, chiller, coiling connections and where shown on the drawings. All connectors shall be 
suitable for use at the temperature, pressure, and service encountered at the point of installation 
and operation.  End fitting connectors shall conform to the pipefitting schedule. Control rods or 
protective braid must be used to limit elongation to 3/8”.  Flexible connectors shall not be required 
for suspended in-line pumps. 

 Unless otherwise specified, all mechanical, electrical, and plumbing equipment, pipe, and duct 
shall be restrained to resist seismic forces. Restraints shall maintain equipment, piping, and duct 
work in a captive position. Restraint devices shall be designed and selected to meet the seismic 
requirements as defined in the latest issue of the IBC or local jurisdiction building code.  

These exceptions are based on IBC 2006.  Verify local code is the same.  The 2006 IBC requires 
that mechanical & electrical components be given an importance factor.  This importance factor is 
used to determine which equipment may or may not be exempt from seismic design force 
requirements.  The component importance factor is determined as follows:  

 I p =  1.5   Life-safety component is required to function after an   
   earthquake. 

 I p  =  1.5   Component contains hazardous or flammable material. 
 I p  =  1.5    Storage racks in occupancies open to the general   

   public (e.g.,  warehouse retail stores). 
 I p  =  1.0   All other components. 

 
In addition, for structures in Seismic Use Group III (Buildings having essential facility required for 
post earthquake recovery, and those containing substantial quantities of hazardous substances 
as designated by local building officials),  

I p  = 1.5 For components needed for continued operation of the facility or 
whose failure could impair the continued operation of the facility. 
This project shall use an IP = 1.5. 

 

1.2 Seismic restraint shall not be required for the following: 
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 Rigidly floor mounted mechanical, electrical, and plumbing components in all seismic design 

categories, where I p = 1.0 and flexible connections between the components and associated 
duct work, piping and conduit are provided, that are mounted at 4 feet (1219 mm) or less above a 
floor level and weight 400 pounds (1780 N) or less and are not critical to the continued operation 
of the structure.  Suspended, wall mounted and flexibly mounted equipment are not included in 
this exclusion. 

 Hanging, wall mounted, and flexibly supported mechanical, plumbing and electrical components 
that weigh 20 pounds (89 N) or less, where I p = 1.0 and flexible connections are provided 
between the components and associated duct work, piping and conduit. 

 Piping supported by individual clevis hangers where the distance, as measured from the top of 
the pipe to the supporting structure, is less than 12 inches (305mm) for the entire pipe run and 
the pipe can accommodate the expected deflections.  Trapeze or double rod hangers where the 
distance from the top of the trapeze or support to the structure is less than 12 inches for the 
entire run.  Hanger rods shall not be constructed in a manner that would subject the rod to 
bending moments (swivel, eye bolt, or vibration isolation hanger connection to structure). 

 High deformability piping (steel, copper, aluminum with welded, brazed, ground, or screwed 
connections) designated as having an Ip = 1.5 and a nominal pipe size of 1 inch (25 mm) or less 
where provisions are made to protect the piping from impact or to avoid the impact of larger 
piping or other mechanical equipment.  Note, any combination of piping supported on a trapeze 
where the total weight exceeds 10 lb/ ft. must be braced.  

 High deformability piping (steel, copper, aluminum with welded, brazed, ground, or screwed 
connections) and limited deformability piping (cast iron, FRP, PVC) designated with an Ip = 1.0 
and a nominal pipe size of 1 inch and less in the mechanical equipment room, or 2” and less 
outside the mechanical equipment room.  

 PVC or other plastic or fiberglass vent piping. 

 HVAC ducts suspended from hangers that are 12 inches (305 mm) or less in length from the top 
of the duct to the supporting structure and the hangers are detailed to avoid significant bending of 
the hangers and their connections.  Duct must be positively attached to hanger with minimum 
#10 screws within 2” from the top of the duct. 

 HVAC duct with an I p = 1.5 that have a cross-section area less than 4 square feet.  HVAC ducts 
with an I P = 1.0 that have a cross sectional area of less than 6 square feet (0.557 m2). 

 Equipment items installed in-line with the duct system (e.g, fans, heat exchangers and 
humidifiers) with an operating weight less than 76 pounds (334 N).  Equipment must be rigidly 
attached to duct at inlet and outlet.  

 

1.3. MANUFACTURER’S RESPONSIBILITIES:  Manufacturer of vibration and seismic control 
products shall have the following responsibilities: 

 Determine vibration isolation and seismic restraint sizes and locations. 

 Provide piping, ductwork and equipment isolation systems and seismic restraints as scheduled or 
specified. 

 Provide installation instructions and shop drawings for all materials supplied under this section of 
the specifications. 

 Provide calculations to determine restraint loads resulting from seismic forces presented in local 
building code or IBC, Chapter 16 latest edition. Seismic calculations shall be certified by a 
licensed engineer in the employ of the seismic equipment manufacturer with a minimum 5 years 
experience. Provide calculations for all floor or roof  mounted equipment 400lbs (1780 N) or 
greater (20lbs (89 N)or greater for Ip=1.5), all suspended or wall mounted equipment 20lbs (89 
N)or greater, and vibration isolated equipment 20lbs (89 N)or greater. 
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 Seismic restraint load ratings must be certified and substantiated by testing or calculations under 

direct control of a registered professional engineer.  

 Calculations and restraint device submittal drawings shall specify anchor bolt type, embedment, 
concrete compressive strength, minimum spacing between anchors, and minimum distances of 
anchors from concrete edges.  Concrete anchor locations shall not be near edges, stress joints, 
or an existing fracture.  All bolts shall be ASTM A307 or better.  

 

1.4 QUALITY CONTROL 

 The isolators and seismic restraint systems listed herein are as manufactured by Amber / Booth, 
Mason Industries Inc. (M.I.), Kinetics Noise Control Inc. (K.N.C.), Vibration Mounting & Controls, 
Inc. (V.M.C.). Manufacturer must be a member of the Vibration Isolation and Seismic Control 
Manufacturers Association (VISCMA). 

 Steel components shall be cleaned and painted with industrial enamel.  All nuts, bolts and 
washers shall be zinc-electroplated.  Structural steel bases shall be thoroughly cleaned of 
welding slag and primed with zinc-chromate or metal etching primer.  

      All isolators, bases and seismic restraints exposed to the weather shall utilize cadmium-plated, 
epoxy coat or PVC coated springs and hot dipped galvanized steel components.  Nuts, bolts and 
washers may be zinc-electroplated. Isolators for outdoor mounted equipment shall provide 
adequate restraint for the greater of either wind loads required by local codes or withstand a 
minimum of 30 lb. / sq. ft. applied to any exposed surface of the equipment.  

   Provide a written quality control procedure that outlines complete compliance of attachment of 
cabling restraints to brackets.  For swaged connections, provide a gage to verify swage.  For 
screw/clamp connection, provide torque values for attachment fasteners. 

  

1.5 SUBMITTALS 

Submit shop drawings of all isolators, seismic restraints and calculations provided (para 1.3). 

The manufacturer of vibration isolation products shall submit the following data for each piece of 
isolated equipment: clearly identified equipment tag, quantity and size of vibration isolators and 
seismic restraints for each piece of rotating isolated equipment. Submittals for mountings and 
hangers incorporating springs shall include spring diameter and free height, rated deflections, 
and solid load. Submittals for bases shall clearly identify locations for all mountings as well as all 
locations for attachment points of the equipment to the mounting base.  Submittals shall include 
seismic calculations signed and checked by a qualified licensed engineer in the employ of the 
manufacturer of the vibration isolators. Catalog cut sheets and installation instructions shall be 
included for each type of isolation mounting or seismic restraint used on equipment being 
isolated. 

Submit quality assurance procedures as required under 1.4.4 at time of isolator/seismic 
submittals.  Submittal must be stamped by a registered professional engineer who is responsible 
for the seismic restraint design.  All vibration isolation/seismic submittals not complying with this 
certification will be rejected. 

Provide shop drawings indicating location of all specification SC cable restraints (section 2.3.2) 
required for pipe and ductwork.  Drawings must be stamped by manufacturer’s registered 
professional engineer. 

Mechanical, electrical and plumbing equipment manufacturers shall provide certification that their 
equipment is capable of resisting expected seismic loads without failure.  Equipment 
manufacturers shall provide suitable attachment points and/or instructions for attaching seismic 
restraints.   
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Provide a certification from the seismic design engineer that the seismic restraints will comply 
with the applicable code requirements.  Certification must be stamped by a registered profession 
engineer.  

Provide a Certificate of Completion from the manufacturer’s representative upon completion of 
the job. 

 

PART 2 -  PRODUCTS 

 

2.1 VIBRATION ISOLATORS 

 Specification W:  a pad type mounting consisting of two layers of ribbed elastomeric pads with a 
½” poro-elastic vibration absorptive material bonded between them. Pads shall be sized for 
approximate deflection of  0.10”  to  0.18”. Pads shall be Amber / Booth Type NRC. 

 Specification A:  an elastomeric mounting having a steel baseplate with mounting holes and a 
threaded insert at top of the mounting for attaching equipment.  All metal parts shall be 
completely embedded in the elastomeric material.  Mountings shall be designed for 
approximately 1/2” deflection, and incorporate a steel seismic snubber with all directional 
restraint.  Mountings shall be Amber/Booth Type SRVD.  

2.3 SEISMIC RESTRAINTS: 

 Specification SL:  a restraint assembly for floor mounted equipment consisting of welded steel 
interlocking assemblies welded or bolted securely to the equipment or the equipment bases and 
to the supporting structure.  Restraint assembly surfaces which engage under seismic motion 
shall be lined with a minimum ¼” thick resilient elastomeric pad to protect equipment. Restraints 
shall be field adjustable and be positioned for 1/4” clearance as required to prevent interference 
during normal operation.  Restraint assembly shall have minimum rating of 2 times the catalog 
rating at 1 G as certified by independent laboratory test.  Restraint shall be Amber/Booth Type 
ER. 

 Specification SC:  a restraint assembly for suspended equipment, piping or ductwork consisting 
of high strength galvanized steel aircraft cable.  Cable must have Underwriters Laboratories listed 
certified break strength, and shall be color-coded for easy field verification. Secure cable to 
structure and to braced component through bracket or stake eye specifically designed to exceed 
cable restraint rated capacity.  Cable must be manufactured to meet or exceed minimum 
materials and standard requirements per AISI Manual for structural applications of steel cables 
and ASTM A603.  Break strengths must be per ASTM E-8 procedures.  Safety factor of 1.5 may 
be used when prestretched cable is used with end connections designed to meet the cable break 
strength.  Otherwise safety factor 3.76 must be used.  Cables shall be sized for a force as listed 
in section 1.3.  Cables shall be installed to prevent excessive seismic motion and so arranged 
that they do not engage during normal operation.  Restraint shall be type LRC. 

 

PART 3 - EXECUTION 

 

3.1 Isolator and seismic restraints shall be installed as recommended by the manufacturer.  Isolate 
all mechanical equipment 0.75 hp and over per the isolation schedule and these specifications. 

 

3.2 INSTALLATION 

 Comply with manufacturer’s instructions for the installation and load application of vibration 
isolation materials and products.  Adjust to ensure that units do not exceed rated operating 
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deflections or bottom out under loading, and are not short-circuited by other contacts or bearing 
points.  Remove space blocks and similar devices (if any) intended for temporary support during 
installation or shipping. 

 Locate isolation hangers as near the overhead support structure as possible. 

 Adjust leveling devices as required to distribute loading uniformly on isolators.  Shim units as 
required where leveling devices cannot be used to distribute loading properly. 

 Install isolated inertia base frames and steel bases on isolator units as indicated so that a 
minimum of 2 inch clearance below base will result when supported equipment has been 
installed and loaded for operation. 

 Roof curbs shall be installed directly to building structural steel or concrete roof deck.  Installation 
on top of steel deck or roofing material is not acceptable.  

 

3.3 APPLICATION OF SEISMIC RESTRAINTS 

 ISOLATED EQUIPMENT  

 All floor mounted isolated equipment shall be protected with type SB or type C unitized isolator 
and restraint or with separate type SL restraints (minimum of 4) in conjunction with type B 
isolators.  For equipment with high center of gravity additional cable restraints shall be furnished, 
as required by isolation manufacturer, to limit forces and motion caused by rocking. 

 All suspended isolated equipment and vessels shall be protected with specification SC restraints.  
Cables shall be installed to prevent excessive seismic motion and so arranged that they do not 
engage during normal operation. 

 Rigidly Mounted Equipment 

 Floor mounted which are not exempt (para.1.2.) shall be protected by properly sized anchor bolts 
with elastomeric grommets provided by the isolation manufacturer.  Suspended equipment shall 
be protected with type SC bracing.  

 PIPING 

 All piping shall be protected in all planes by SC restraints, designed to accommodate thermal 
movement as well as restrain seismic motion.  (Spring-loaded control rods should be used on 
flexible connectors in system).  Tanks and vessels connected inline to piping shall be restrained 
independently.  Locations shall be as determined by the isolator/seismic restraint supplier and 
shall include, but not be limited to: (1) At a proximity to protect all drops to equipment 
connections.  (2) At changes in direction of pipe as required to limit over stressing of pipe or 
movement that contacts other building material.  (3) At horizontal runs of pipe, not to exceed the 
spacing as presented in Amber/Booth design criteria.  (4) SMACNA design criteria. Seismic 
restraints shall not be required for piping exempted by paragraph 1.2. 

 Where riser pipes pass through cored holes, core diameters to be a maximum of 2” larger than 
pipe O.D. including insulation. Cored holes must be packed with resilient material or firestop as 
provided by other sections of this specification or local codes. No additional horizontal seismic 
bracing is required. Restrained isolators type C or SB shall support risers and provide longitudinal 
restraint at floors where thermal expansion is minimal and will not bind isolator restraints. For 
risers in pipe shafts, specification SC cable restraints shall be installed at each level in a manner 
that does not interfere with thermal movement. 

 DUCT WORK 

 Duct work 6 square feet and larger in cross sectional area shall be protected in all planes by SC 
restraints.  Locations shall be determined by the isolator supplier and shall include, but not be 
limited to: (1) at equipment connections as required to protect the connections.  (2) at all duct 
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runs and duct run ends (transverse bracing and longitudinal bracing not to exceed spacing 
specified in Amber/Booth, or SMACNA guidelines). 

 The isolation and/or seismic restraints listed shall be furnished and installed for the equipment 
listed in the table below in accordance with the previous sections of this specification: 

 

3.4 QUALITY ASSURANCE  

Representative of seismic restraint system manufacturer to walk the project and provide 
documentation indicating conformance to ISAT shop drawing seismic restraint layout. 

 

  

END OF SECTION 230548 
N:\08\08200\08269 UNG Camp Williams Readiness Center\03_Specifications\02_Full\100% spec\230548 Vibration Isolation and Seismic Restraint.doc 
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OPERATIONS & MAINTENANCE MANUALS 23 0550 - 1 

 
SECTION 23 0550 - OPERATIONS & MAINTENANCE MANUALS 
 
 
PART 1- GENERAL 
 
 
1.1  RELATED DOCUMENTS 
 

A. All pertinent sections of Division 22 & 23 Mechanical General Requirements, are part 
of the work of this Section.  Division 1 is part of this and all other sections of these 
specifications. 

 
 
1.2   SCOPE OF WORK 
 

A. Submission of Operating and Maintenance Manuals complete with Balancing 
reports.  (Coordinate with Division 1). 

 
B. Coordination of work required for system commissioning.  

 
 
1.3   SUBMITTALS 
 

A. Submit product data in accordance with Division 1 and Section 230100.  Submit the 
following: 

 
B. Sample of O and M manual outline. 

 
 
PART 2 - PRODUCTS  

 
 
2.1   O & M MANUALS   
 

A. The operating and maintenance manuals shall be as follows: 
 

1.  Binders shall be red buckram with easy-view metal for size 8-1/2 x 11-inch 
sheets, with capacity expandable from 2 inches to 3-1/2 inches as required for 
the project.  Construction shall be rivet-through with library corners.  No. 12 
backbone and lining shall be the same material as the cover.  The front cover 
and backbone shall be foil-stamped in white as follows:  (coordinate with Section 
1730) 

 
OPERATING AND MAINTENANCE  

MANUAL 
FOR THE  

 
UTAH NATIONAL GUARD 

BUILDING 5170 
CAMP W.G. WILLIAMS 
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2009 

 
VOLUME No. ( ) 

 
 

VAN BOERUM & FRANK ASSOCIATES, INC. 
MECHANICAL ENGINEER 

 
HARRIS & ASSOCIATES 

ARCHITECTS 
 

  Binders shall be a manufactured by Hiller Bookbinding.   
 

 
PART 3- EXECUTION  
 
 
3.1   OPERATING AND MAINTENANCE MANUALS: 

 
A. Work under this section shall be performed in concert with the contractor performing 

the system testing and balancing.  Six (6) copies of the manuals shall be furnished to 
the Architect for distribution to the owner. 

 
B. The "Start-Up and Operation" section is one of the most important in the manual.  

Information in this section shall be complete and accurately written and shall be 
verified with the actual equipment on the job, such as switches, starters, relays, 
automatic controls, etc.  A step-by-step start-up procedure shall be described. 

 
C. The manuals shall include water-balancing reports, system commissioning 

procedures, start-up tests and reports, equipment and system performance test 
reports, warranties, and certificates of training given to the owner’s representatives. 

 
D. An index sheet typed on AICO Gold-Line indexes shall be provided in the front of the 

binder.  The manual shall be include the following: 
 
   SYSTEM DESCRIPTIONS 
 
   START-UP PROCEDURE AND OPERATION OF SYSTEM  
 
   MAINTENANCE AND LUBRICATION TABLE 

 
   OPERATION AND MAINTENANCE BULLETINS 
 

AUTOMATIC TEMPERATURE CONTROL DESCRIPTION OF OPERATION, 
INTERLOCK AND  CONTROL DIAGRAMS, AND CONTROL PANELS. 

 
   AIR SYSTEM BALANCING REPORTS 
 
   EQUIPMENT WARRANTIES AND TRAINING CERTIFICATES 
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   SYSTEM COMMISSIONING REPORTS 
 
   EQUIPMENT START-UP CERTIFICATES 
 
 
END OF SECTION 23 0550 
 
N:\08\08200\08269 UNG Camp Williams Readiness Center\03_Specifications\02_Full\5170 12-5-08\230550 Operations and Maintenance Manuals.doc 
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SECTION 230940 - TESTING, ADJUSTING AND BALANCING 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

 
 
1.2 SUMMARY 
 

A. This Section includes testing, adjusting, and balancing HVAC systems to produce 
design objectives, including the following: 

 
1.  Balancing airflow and water flow within distribution systems, including submains, 

branches, and terminals, to indicated quantities according to specified 
tolerances. 

2. Adjusting total HVAC systems to provide indicated quantities. 
3. Measuring electrical performance of HVAC equipment. 
4. Setting quantitative performance of HVAC equipment. 
5. Verifying that automatic control devices are functioning properly. 
6. Measuring sound and vibration. 
7. Reporting results of the activities and procedures specified in this Section. 

 
B. Related Sections include the following: 

 
1. Testing and adjusting requirements unique to particular systems and equipment 

are included in the Sections that specify those systems and equipment. 
2. Field quality-control testing to verify that workmanship quality for system and 

equipment installation is specified in system and equipment Sections. 
 

C.  This Section applies to Divisions 22 &23. 
 
 
1.3 DEFINITIONS 
 

A. Adjust:  To regulate fluid flow rate and air patterns at the terminal equipment, such as 
to reduce fan speed or adjust a damper. 

 
B. Balance:  To proportion flows within the distribution system, including submains, 

branches, and terminals, according to design quantities. 
 
C. Draft:  A current of air, when referring to localized effect caused by one or more 

factors of high air velocity, low ambient temperature, or direction of airflow, whereby 
more heat is withdrawn from a person's skin than is normally dissipated. 
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D. Procedure:  An approach to and execution of a sequence of work operations to yield 
repeatable results. 

 
E. Report Forms:  Test data sheets for recording test data in logical order. 
 
F. Static Head:  The pressure due to the weight of the fluid above the point of 

measurement.  In a closed system, static head is equal on both sides of the pump. 
 
G. Suction Head:  The height of fluid surface above the centerline of the pump on the 

suction side. 
    
H. System Effect:  A phenomenon that can create undesired or unpredicted conditions 

that cause reduced capacities in all or part of a system. 
 
I. System Effect Factors:  Allowances used to calculate a reduction of the performance 

ratings of a fan when installed under conditions different from those presented when 
the fan was performance tested. 

 
J. Terminal:  A point where the controlled medium, such as fluid or energy, enters or 

leaves the distribution system. 
 
K. Test:  A procedure to determine quantitative performance of a system or equipment. 
 
L. Testing, Adjusting, and Balancing Agent:  The entity responsible for performing and 

reporting the testing, adjusting, and balancing procedures. 
 
M. AABC:  Associated Air Balance Council. 
 
N. AMCA:  Air Movement and Control Association. 
 
O. NEBB:  National Environmental Balancing Bureau. 
 
P. SMACNA:  Sheet Metal and Air Conditioning Contractors' National Association. 

 
 
1.4 SUBMITTALS 
 

A. Contract Documents Examination Report:  Within 90 days from the Contractor's 
Notice to Proceed, submit 2 copies of the Contract Documents review report as 
specified in Part 3 of this Section. 

 
B. Strategies and Procedures Plan:  Within 120 days from the Contractor's Notice to 

Proceed, submit 2 copies of the testing, adjusting, and balancing strategies and step-
by-step procedures as specified in Part 3 "Preparation" Article below.  Include a 
complete set of report forms intended for use on this Project. 

 
C. Certified Testing, Adjusting, and Balancing Reports:  Submit 2 copies of reports 

prepared, as specified in this Section, on approved forms certified by the testing, 
adjusting, and balancing Agent. 
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D. Sample Report Forms:  Submit 2 sets of sample testing, adjusting, and balancing 
report forms. 

 
E. Warranty:  Submit 2 copies of special warranty specified in the "Warranty" Article 

below. 
    
 
1.5 QUALITY ASSURANCE 
 

A. Agent Qualifications:  Engage a testing, adjusting, and balancing agent certified by 
either AABC or NEBB.  Balancing may only be performed by the following: 

 
1. BTC Services, Inc. 
2. Certified Testing and Balancing, Inc. 
3. Bonneville 
4. Diamond Test & Balance 
5. TBI 

 
B. Testing, Adjusting, and Balancing Conference:  Meet with the Owner's and the 

Architect's representatives on approval of the testing, adjusting, and balancing 
strategies and procedures plan to develop a mutual understanding of the details.  
Ensure the participation of testing, adjusting, and balancing team members, 
equipment manufacturers' authorized service representatives, HVAC controls 
Installer, and other support personnel.  Provide 14ays' advance notice of scheduled 
meeting time and location. 

 
1. Agenda Items:  Include at least the following: 

 
a. Submittal distribution requirements. 
b. Contract Documents examination report. 
c. Testing, adjusting, and balancing plan. 
d. Work schedule and Project site access requirements. 
e. Coordination and cooperation of trades and subcontractors. 
f. Coordination of documentation and communication flow. 

 
C. Certification of Testing, Adjusting, and Balancing Reports:  Certify the testing, 

adjusting, and balancing field data reports.  This certification includes the following: 
 

1. Review field data reports to validate accuracy of data and to prepare certified 
testing, adjusting, and balancing reports. 

2. Certify that the testing, adjusting, and balancing team complied with the 
approved testing, adjusting, and balancing plan and the procedures specified and 
referenced in this Specification. 

 
D. Testing, Adjusting, and Balancing Reports:  Use standard forms from AABC's 

"National Standards for Testing, Adjusting, and Balancing" or frame NEBB's 
"Procedural Standards for Testing, Adjusting, and Balancing of Environmental 
Systems." 

 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 

 
TESTING, ADJUSTING AND BALANCING    230940 - 4 

E. Instrumentation Type, Quantity, and Accuracy:  As described in NEBB's "Procedural 
Standards for Testing, Adjusting, and Balancing of Environmental Systems," Section 
II, "Required Instrumentation for NEBB Certification." 

 
F. Instrumentation Calibration:  Calibrate instruments at least every 6 months or more 

frequently if required by the instrument manufacturer. 
 
 
1.6 PROJECT CONDITIONS 
 

A. Partial Owner Occupancy:  The Owner may occupy completed areas of the building 
before Substantial Completion.  Cooperate with the Owner during testing, adjusting, 
and balancing operations to minimize conflicts with the Owner's operations. 

 
 
1.7 COORDINATION 
  

A. Coordinate the efforts of factory-authorized service representatives for systems and 
equipment, HVAC controls installers, and other mechanics to operate HVAC systems 
and equipment to support and assist testing, adjusting, and balancing activities. 

 
B. Notice:  Provide 7 days' advance notice for each test.  Include scheduled test dates 

and times. 
 
C. Perform testing, adjusting, and balancing after leakage and pressure tests on air and 

water distribution systems have been satisfactorily completed. 
 
 
1.8 WARRANTY 
 

A. General Warranty:  The national project performance guarantee specified in this 
Article shall not deprive the Owner of other rights the Owner may have under other 
provisions of the Contract Documents and shall be in addition to, and run concurrent 
with, other warranties made by the Contractor under requirements of the Contract 
Documents. 

 
B. National Project Performance Guarantee:  Provide a guarantee on AABC or NEBB 

forms stating that AABC or NEBB will assist in completing the requirements of the 
Contract Documents if the testing, adjusting, and balancing Agent fails to comply 
with the Contract Documents.  Guarantee includes the following provisions: 

 
1. The certified Agent has tested and balanced systems according to the Contract 

Documents. 
2. Systems are balanced to optimum performance capabilities within design and 

installation limits. 
 
 
 
 
 
PART 2 - PRODUCTS  (Not Applicable) 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 

 
TESTING, ADJUSTING AND BALANCING    230940 - 5 

 
 
PART 3 - EXECUTION 
 
 
3.1 EXAMINATION 
 

A. Examine Contract Documents to become familiar with project requirements and to 
discover conditions in systems' designs that may preclude proper testing, adjusting, 
and balancing of systems and equipment. 

 
1. Contract Documents are defined in the General and Supplementary Conditions 

of the Contract. 
2. Verify that balancing devices, such as test ports, gage cocks, thermometer wells, 

flow-control devices, balancing valves and fittings, and manual volume dampers, 
are required by the Contract Documents.  Verify that quantities and locations of 
these balancing devices are accessible and appropriate for effective balancing 
and for efficient system and equipment operation. 

 
B. Examine approved submittal data of HVAC systems and equipment. 
 
C. Examine project record documents described in Division 1 Section "Project Record 

Documents." 
 
D. Examine equipment performance data, including fan and pump curves.  Relate 

performance data to project conditions and requirements, including system effects 
that can create undesired or unpredicted conditions that cause reduced capacities in 
all or part of a system.  Calculate system effect factors to reduce the performance 
ratings of HVAC equipment when installed under conditions different from those 
presented when the equipment was performance tested at the factory.  To calculate 
system effects for air systems, use tables and charts found in AMCA 201, "Fans and 
Systems," Sections 7 through 10; or in SMACNA's "HVAC Systems--Duct Design," 
Sections 5 and 6.  Compare this data with the design data and installed conditions. 

 
E. Examine system and equipment installations to verify that they are complete and that 

testing, cleaning, adjusting, and commissioning specified in individual Specification 
Sections have been performed. 

 
F. Examine system and equipment test reports. 
 
G. Examine HVAC system and equipment installations to verify that indicated balancing 

devices, such as test ports, gage cocks, thermometer wells, flow-control devices, 
balancing valves and fittings, and manual volume dampers, are properly installed, 
and their locations are accessible and appropriate for effective balancing and for 
efficient system and equipment operation. 

 
H. Examine systems for functional deficiencies that cannot be corrected by adjusting 

and balancing. 
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I. Examine air-handling equipment to ensure clean filters have been installed, bearings 
are greased, belts are aligned and tight, and equipment with functioning controls is 
ready for operation. 

 
J. Examine terminal units, such as variable-air-volume boxes and mixing boxes, to 

verify that they are accessible and their controls are connected and functioning. 
 
K. Examine plenum ceilings, utilized for supply air, to verify that they are airtight.  Verify 

that pipe penetrations and other holes are sealed. 
 
L. Examine strainers for clean screens and proper perforations. 
 
M. Examine heat-transfer coils for correct piping connections and for clean and straight 

fins. 
 
N. Examine open-piping-system pumps to ensure absence of entrained air in the 

suction piping. 
 
O. Examine equipment for installation and for properly operating safety interlocks and 

controls. 
 
P. Examine automatic temperature system components to verify the following: 

 
1. Dampers, valves, and other controlled devices operate by the intended controller. 
2. Dampers and valves are in the position indicated by the controller. 
3. Integrity of valves and dampers for free and full operation and for tightness of 

fully closed and fully open positions.   
4. Automatic modulating and shutoff valves, including 2-way valves and 3-way 

mixing and diverting valves, are properly connected. 
5. Thermostats and humidistats are located to avoid adverse effects of sunlight, 

drafts, and cold walls. 
6. Sensors are located to sense only the intended conditions. 
7. Sequence of operation for control modes is according to the Contract 

Documents. 
8. Controller set points are set at design values.  Observe and record system 

reactions to changes in conditions.  Record default set points if different from 
design values. 

9. Interlocked systems are operating. 
10. Changeover from heating to cooling mode occurs according to design values. 

 
Q. Report deficiencies discovered before and during performance of testing, adjusting, 

and balancing procedures. 
 
 
3.2 PREPARATION 
 

A. Prepare a testing, adjusting, and balancing plan that includes strategies and step-by-
step procedures. 

 
B. Complete system readiness checks and prepare system readiness reports.  Verify 

the following: 
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1. Permanent electrical power wiring is complete. 
2. Hydronic systems are filled, clean, and free of air. 
3. Automatic temperature-control systems are operational. 
4. Equipment and duct access doors are securely closed. 
5. Balance, smoke, and fire dampers are open. 
6. Isolating and balancing valves are open and control valves are operational. 
7. Ceilings are installed in critical areas where air-pattern adjustments are required 

and access to balancing devices is provided. 
8. Windows and doors can be closed so design conditions for system operations 

can be met. 
 
 
3.3 GENERAL TESTING AND BALANCING PROCEDURES 
 

A. Perform testing and balancing procedures on each system according to the 
procedures contained in AABC or NEBB national standards and this Section. 

 
B. Cut insulation, ducts, pipes, and equipment cabinets for installation of test probes to 

the minimum extent necessary to allow adequate performance of procedures.  After 
testing and balancing, close probe holes and patch insulation with new materials 
identical to those removed.  Restore vapor barrier and finish according to the 
insulation Specifications for this Project. 

 
C. Mark equipment settings with paint or other suitable, permanent identification 

material, including damper-control positions, valve indicators, fan-speed-control 
levers, and similar controls and devices, to show final settings. 

       
         
3.4 FUNDAMENTAL AIR SYSTEMS' BALANCING PROCEDURES 
 

A. Prepare test reports for both fans and outlets.  Obtain manufacturer's outlet factors 
and recommended testing procedures.  Crosscheck the summation of required outlet 
volumes with required fan volumes. 

 
B. Prepare schematic diagrams of systems' "as-built" duct layouts. 
 
C. For variable-air-volume systems, develop a plan to simulate diversity. 
 
D. Determine the best locations in main and branch ducts for accurate duct airflow 

measurements. 
 
E. Check the airflow patterns from the outside-air louvers and dampers and the return- 

and exhaust-air dampers, through the supply-fan discharge and mixing dampers. 
 
F. Locate start-stop and disconnect switches, electrical interlocks, and motor starters. 
 
G. Verify that motor starters are equipped with properly sized thermal protection. 
 
H. Check dampers for proper position to achieve desired airflow path. 
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I. Check for airflow blockages. 
 
J. Check condensate drains for proper connections and functioning. 
 
K. Check for proper sealing of air-handling unit components. 

 
 
3.5 CONSTANT-VOLUME AIR SYSTEMS' BALANCING PROCEDURES 
 

A. The procedures in this Article apply to constant-volume supply-, return-, and 
exhaust-air systems.  Additional procedures are required for variable-air-volume, 
multizone, dual-duct, induction-unit supply-air systems and process exhaust-air 
systems.  These additional procedures are specified in other articles in this Section. 

 
B. Adjust fans to deliver total design airflows within the maximum allowable rpm listed 

by the fan manufacturer. 
 

1. Measure fan static pressures to determine actual static pressure as follows: 
 

a. Measure outlet static pressure as far downstream from the fan as practicable 
and upstream from restrictions in ducts such as elbows and transitions. 

b. Measure static pressure directly at the fan outlet or through the flexible 
connection. 

c. Measure inlet static pressure of single-inlet fans in the inlet duct as near the 
fan as possible, upstream from flexible connection and downstream from duct 
restrictions. 

d. Measure inlet static pressure of double-inlet fans through the wall of the 
plenum that houses the fan. 

 
2. Measure static pressure across each air-handling unit component. 

 
a. Simulate dirty filter operation and record the point at which maintenance 

personnel must change filters. 
 

3. Measure static pressures entering and leaving other devices such as sound 
traps, heat recovery equipment, and air washers under final balanced conditions. 

 
4. Compare design data with installed conditions to determine variations in design 

static pressures versus actual static pressures.  Compare actual system effect 
factors with calculated system effect factors to identify where variations occur.  
Recommend corrective action to align design and actual conditions. 

 
5. Adjust fan speed higher or lower than design to achieve design conditions.  Make 

required adjustments to pulley sizes, motor sizes, and electrical connections to 
accommodate fan-speed changes. 

 
6. Do not make fan-speed adjustments that result in motor overload.  Consult 

equipment manufacturers about fan-speed safety factors.  Modulate dampers 
and measure fan-motor amperage to ensure no overload will occur.  Measure 
amperage in full cooling, full heating, and economizer modes to determine the 
maximum required brake horsepower. 
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C. Adjust volume dampers for main duct, submain ducts, and major branch ducts to 

design airflows within specified tolerances. 
 

1. Measure static pressure at a point downstream from the balancing damper and 
adjust volume dampers until the proper static pressure is achieved. 

 
a. Where sufficient space in submains and branch ducts is unavailable for Pitot-

tube traverse measurements, measure airflow at terminal outlets and inlets 
and calculate the total airflow for that zone. 

 
2. Remeasure each submain and branch duct after all have been adjusted.  

Continue to adjust submains and branch ducts to design airflows within specified 
tolerances. 

 
D. Measure terminal outlets and inlets without making adjustments. 

 
1. Measure terminal outlets using a direct-reading hood or the outlet manufacturer's 

written instructions and calculating factors. 
 

E. Adjust terminal outlets and inlets for each space to design airflows within specified 
tolerances of design values.  Make adjustments using volume dampers rather than 
extractors and the dampers at the air terminals. 

 
1. Adjust each outlet in the same room or space to within specified tolerances of 

design quantities without generating noise levels above the limitations prescribed 
by the Contract Documents. 

2. Adjust patterns of adjustable outlets for proper distribution without drafts. 
 
 
3.6 MOTORS 
 

A. Motors, 1/2 HP and Larger:  Test at final balanced conditions and record the 
following data: 

 
1. Manufacturer, model, and serial numbers. 
2. Motor horsepower rating. 
3. Motor rpm. 
4. Efficiency rating if high-efficiency motor. 
5. Nameplate and measured voltage, each phase. 
6. Nameplate and measured amperage, each phase. 
7. Starter thermal-protection-element rating. 

 
B. Motors Driven by Variable-Frequency Controllers:  Test for proper operation at 

speeds varying from minimum to maximum.  Test the manual bypass for the 
controller to prove proper operation.  Record observations, including controller 
manufacturer, model and serial numbers, and nameplate data. 

     
 
3.7 TEMPERATURE TESTING 
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A. During testing, adjusting, and balancing, report need for adjustment in temperature 
regulation within the automatic temperature-control system. 

 
B. Measure indoor wet- and dry-bulb temperatures every other hour for a period of 2 

successive 8-hour days, in each separately controlled zone, to prove correctness of 
final temperature settings.  Measure when the building or zone is occupied. 

 
C. Measure outside-air, wet- and dry-bulb temperatures. 

 
 
3.8 TEMPERATURE-CONTROL VERIFICATION 
 

A. Verify that controllers are calibrated and commissioned. 
 
B. Check transmitter and controller locations and note conditions that would adversely 

affect control functions. 
 
C. Record controller settings and note variances between set points and actual 

measurements. 
 
D. Verify operation of limiting controllers (i.e., high- and low-temperature controllers). 
 
E. Verify free travel and proper operation of control devices such as damper and valve 

operators. 
 
F. Verify sequence of operation of control devices.  Note air pressures and device 

positions and correlate with airflow and water-flow measurements.  Note the speed 
of response to input changes. 

 
G. Confirm interaction of electrically operated switch transducers. 
 
H. Confirm interaction of interlock and lockout systems. 
 
I. Verify main control supply-air pressure and observe compressor and dryer 

operations. 
 
J. Record voltages of power supply and controller output.  Determine if the system 

operates on a grounded or nongrounded power supply. 
 
K. Note operation of electric actuators using spring return for proper fail-safe 

operations. 
   
 
 
3.9 TOLERANCES 
 

A. Set HVAC system airflow and water flow rates within the following tolerances: 
 

1. Supply, Return, and Exhaust Fans:  Plus 5 to plus 10 percent. 
2. Air Outlets and Inlets:  0 to minus 10 percent. 
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3.10 REPORTING 
 

A. Initial Construction-Phase Report:  Based on examination of the Contract Documents 
as specified in "Examination" Article above, prepare a report on the adequacy of 
design for systems' balancing devices.  Recommend changes and additions to 
systems' balancing devices to facilitate proper performance measuring and 
balancing.  Recommend changes and additions to HVAC systems and general 
construction to allow access for performance measuring and balancing devices. 

 
B. Status Reports:  As Work progresses, prepare reports to describe completed 

procedures, procedures in progress, and scheduled procedures.  Include a list of 
deficiencies and problems found in systems being tested and balanced.  Prepare a 
separate report for each system and each building floor for systems serving multiple 
floors. 

 
 
3.11 FINAL REPORT 
 

A. General:  Typewritten, or computer printout in letter-quality font, on standard bond 
paper, in 3-ring binder, tabulated and divided into sections by tested and balanced 
systems. 

 
B. Include a certification sheet in front of binder signed and sealed by the certified 

testing and balancing engineer. 
 

1. Include a list of the instruments used for procedures, along with proof of 
calibration. 

 
C. Final Report Contents:  In addition to the certified field report data, include the 

following: 
 

1. Pump curves. 
2. Fan curves. 
3. Manufacturers' test data. 
4. Field test reports prepared by system and equipment installers. 
5. Other information relative to equipment performance, but do not include 

approved Shop Drawings and Product Data. 
 

D. General Report Data:  In addition to the form titles and entries, include the following 
data in the final report, as applicable: 

 
1. Title page. 
2. Name and address of testing, adjusting, and balancing Agent. 
3. Project name. 
4. Project location. 
5. Architect's name and address. 
6. Engineer's name and address. 
7. Contractor's name and address. 
8. Report date. 
9. Signature of testing, adjusting, and balancing Agent who certifies the report. 
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10. Summary of contents, including the following: 
 

a. Design versus final performance. 
b. Notable characteristics of systems. 
c. Description of system operation sequence if it varies from the Contract 

Documents. 
 

11. Nomenclature sheets for each item of equipment. 
12. Data for terminal units, including manufacturer, type size, and fittings. 
13. Notes to explain why certain final data in the body of reports vary from design 

values. 
14. Test conditions for fans and pump performance forms, including the following: 

 
a. Settings for outside-, return-, and exhaust-air dampers. 
b. Conditions of filters. 
c. Cooling coil, wet- and dry-bulb conditions. 
d. Face and bypass damper settings at coils. 
e. Fan drive settings, including settings and percentage of maximum pitch 

diameter. 
f. Inlet vane settings for variable-air-volume systems. 
g. Settings for supply-air, static-pressure controller. 
h. Other system operating conditions that affect performance. 

 
E. System Diagrams:  Include schematic layouts of air and hydronic distribution 

systems.  Present with single-line diagrams and include the following: 
 

1. Quantities of outside, supply, return, and exhaust airflows. 
2. Water and steam flow rates. 
3. Duct, outlet, and inlet sizes. 
4. Pipe and valve sizes and locations. 
5. Terminal units. 
6. Balancing stations. 

 
F. Equipment Test Reports:  For all equipment tested: 

 
1. Unit Data:  Include the following: 

 
a. Unit identification. 
b. Location. 
c. Make and type. 
d. Model number and unit size. 
e. Manufacturer's serial number. 

 
2. Motor Data:  Include the following: 

 
a. Make and frame type and size. 
b. Horsepower and rpm. 
c. Volts, phase, and hertz. 
d. Full-load amperage and service factor. 
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3. Test Data:  Include design and actual values for the following: (all elements of the 
system that were tested, including air and water flows, static pressures, pump 
hoods, inlet and outlet static pressures, inlet, outlet pressure type of coils, raws, 
circuits face areas, inlet, outer wet bulb, dry bulb temperatures, duct sizes tested, 
inlet and outlet flows temperatures and pressures and all other pertinent data.  
The report to be organized per each item tested.) 

 
a. Total rate in cfm. 
b. Total system static pressure in inches wg. 
c. Fan rpm. 
d. Discharge static pressure in inches wg. 
e. Filter static-pressure differential in inches wg. 
f. Preheat coil static-pressure differential in inches wg. 
g. Cooling coil static-pressure differential in inches wg. 
h. Heating coil static-pressure differential in inches wg. 
i. Outside airflow in cfm. 
j. Return airflow in cfm. 
k. Outside-air damper position. 
l. Return-air damper position. 

 
G. Instrument Calibration Reports:  For instrument calibration, include the following: 

 
1. Report Data:  Include the following: 

 
a. Instrument type and make. 
b. Serial number. 
c. Application. 
d. Dates of use. 
e. Dates of calibration. 

 
 
 
END OF SECTION 230940 
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SECTION 230990 - AUTOMATIC TEMPERATURE CONTROL SYSTEM                                
 
1.1 GENERAL CONDITIONS: 
 
All pertinent sections of this specification may be part of the work described in this 
section. This contractor will require coordination of other trades. This contractor will have 
a project manager, with not less than five years experience, on site at all times to 
coordinate daily work activities.  
 
1.2 SCOPE OF WORK: 
 
The scope of work shall include all labor, material, and equipment necessary to 
complete the temperature control work for the entire project. 
 
The Contractor under this heading shall furnish and install a complete direct digital 
control system as specified. 
 
The temperature controls shall be installed and certified by a representative of (TAC) 
Tour Andover Controls manufacturer, or approved equal. A new TAC Direct Digital 
Control (DDC) system to be tied into the existing TAC Host Computer (DDC) system 
located at the Draper Facility. The system must operate over Army National Guard 
Network via Routers.  
The contractor must have been in business for at least ten years, and have a valid 
electrical license for the State of Utah. 
 
This system shall include, but not are limited to, controls and equipment as hereinafter 
specified: 
 
Gas fired roof top unit 
Gas fired furnaces  
Roof mounted Condensing Units 
Domestic Hot Water Circulating Pump 
Exhaust Fans 
Make Up Air Unit with Exhaust Fans 
Make Up Air Unit 
 
1.3 WORK TO BE PERFORMED BY OTHERS 
 
The Contractor shall carefully review all notes, coordination schedules, and drawings for 
work required under this section of the specification. 
 
Division 26 shall furnish and install all single phase and multiple phase electrical power 
wiring to magnetic starters, disconnect switches, and motor. Division 26 shall also 
provide 120V power to each ATC panel as shown on the plans. ATC contractor shall be 
responsible for step down transformers and 24 VAC wiring to ATC equipment. 
 
1.4 ELECTRICAL WIRING: 
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A licensed electrical contractor shall install all wiring. All power wiring to control panels 
will be done by division 26 contractor. The ATC Contractor is responsible for all control 
wiring. All wiring shall be installed in accordance to the National Electrical Code and 
local codes. 
 
1.5 SUBMITTALS:
 
Prior to any installation, the Contractor shall submit, with 45 days after award of contract, 
a complete submittal package. This submittal shall contain six (6) copies of complete 
literature on all control equipment including control diagrams as per the sequence of 
operation. 
 
1.5 SEASONAL ADJUSTMENTS: 
 
Seasonal adjustments to the control system will need to be included in this bid. 
Depending on the finish date this contractor will schedule 8 hours, with maintenance 
personal to check the system in the mode of either winter conditions or summer. 
 
1.6 PROJECT MANAGEMENT: 
 
Provide a designated project manager who will be responsible for the following: 
1.    Construct and maintain project schedule 
2. On-site coordination with all applicable trades and subcontractors 
3. Attend project meetings 
4. Make necessary field decisions 
 
1.7 WARRANTY: 
 
Provide all services, materials and equipment necessary for a one-year period after 
beneficial use has been established. 
 
1.8 TRAINING: 
 
Training will consist of a total of 16 hours. Classes will be broken into 4-hour sessions at 
the owner’s desecration. Owner to provide one week notice of when they would like 
these sessions. 
 
 
2.0 PRODUCTS AND EQUIPMENT: 
 
 
2.1 MANUFACTURERS: 
 
Provide a new stand alone TAC Direct Digital Control (DDC) system. DDC system shall 
be compatible with and controlled from central front-end located at Utah Army National 
Guard Draper HQ running INET7 software. Graphic pages must be pre-approved to 
match existing format, layout and calculation algorithms. Reports shall be accessed from 
dedicated network “M” drive located at the Draper HQ facility. 
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 System shall be installed, programmed and commissioned by Utah-Yamas Controls or 
by a TAC factory authorized dealer. 
 
2.2 BUILDING MANAGEMENT SYSTEM (BMS): 

The building management system shall permit full operator communication and control, 
including obtaining information about performance of this system; changing times and 
parameters; adding or deleting points; changing relationships between sensors and 
controlled equipment; creating or modifying control strategies; and diagnosing system 
malfunctions. English language prompting format shall be used. The operator will be 
presented with options at the CRT in English. Features of the system will be 
compatibility to run on Windows 95, or 98, or NT. System to have integrated access 
control; TCP/IP protocol communication; support for net plus routers; open database 
support; integrated graphic editor; asynchronous auto-dial/auto answer, and one way 
dialing. This Contractor shall provide all software required for efficient operation of all the 
automatic system functions required by this specification.  Software shall be modular in 
design for flexibility in expansion or revision of the system.  It is the intent of this 
specification to require provisions of a system, which can be fully utilized by individuals 
with no, or limited, previous exposure to PC's and programming techniques and 
languages.  If the system to be provided requires the use of any modified BASIC, "C", 
PASCAL, or DRUM Language program, or writing "line" programming statements to 
modify operation or strategy in the system, the vendor shall provide unlimited, no 
charge, software modification and support for a period of five (5) years after the 
completion of the project in addition to the warranty period specified elsewhere.  
Systems, which are factory programmed, are unacceptable. Direct Digital Control (DDC) 
Modules: Each DCU shall provide "Block" or "Modular" programming software so that 
the operator can easily develop custom control strategies and sequences of operation, 
without learning a programming language. 

        Control loops and sequences shall be defined using "modules" that are analogous to 
traditional pneumatic or electric control devices. Modules may be linked together to form 
more complex control strategies.  The use of mathematical equations, "BASIC", or 
proprietary programming languages for defining a DDC control loop is unacceptable. 

       2.3 LOCAL AREA NETWORKS (LAN): 

       Controller LAN: The FMS shall provide communication between the DCU's over a Local 
Area Network (LAN). 

        The Controller LAN shall be a high-speed "bus type" network over which information is 
transmitted in a "global" fashion between all the nodes on the network.  

 The Controller LAN shall have the capacity to contain not less than 64 nodes as a 
minimum.  Each work station, DCU, or "gateway" device shall represent a node to the 
network. 

The Controller LAN shall connect the nodes in a fully distributed environment, each DCU 
operating autonomously while communicating with all other nodes on the network.  
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Controller LANs requiring a communication controller (for any reason) will not be 
acceptable.  LAN lengths in excess of 24,000 ft. shall be supported. 

        A break in the communication path of the Controller LAN shall be announced as an 
alarm and shall automatically initiate a Controller LAN reconfiguration such that the 
resulting sections of the Controller LAN continue to function as separate LANs.  No loss 
of control shall result from such a break in the Controller LAN. 

Commercial LAN: Workstations on the Controller LAN may also reside on a higher tier 
"commercial" LAN.  This "commercial" LAN shall be based on Ethernet, and comply with 
IEEE 802.3 standards.  Where a "commercial" LAN is implemented, it shall be possible 
to connect multiple Controller LANs together, with global data sharing across this 
commercial LAN.  

Data speed shall not be less than 10 Megabaud. 

         An operator at a workstation on the "commercial" LAN may connect to any other 
workstation on the "commercial" LAN as if the operator were sitting at the other 
workstation. 

         Alarms and special event notices shall be routed to different workstations on the 
"commercial" LAN based on time of day, and day of the week. 

       Operator password assignment shall be available on both a system-wide basis and a 
workstation by workstation basis. 
 
 
 
 
 
2.4 DIRECT DIGITAL CONTROL SYSTEM-OVERVIEW: 
 
The direct digital control system shall consist of local microprocessor-based digital 
control panels (DCP) network together for information sharing and operating 
convenience and a central operator interface station. 
 
It is the intent of these specifications to create a combined direct digital control and 
pneumatic control system. All system type control functions, such as those used for fan 
systems, boilers, chillers, central plant and pumps, building pressure, etc., shall be 
accomplished by using software algorithms in the respective DCP. Pneumatic control 
devices shall be limited to the existing dampers and valves. 
 
Each major mechanical component (fan system, chiller, boiler, etc.) shall have its own 
dedicated DCP so that failure of any will not result in catastrophic system failure. DCP’s 
utilizing a master-slave relationship shall have a master unit provided for each major 
mechanical system. 
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All safety devices such as fire alarm shutdown, smoke detectors, low limit thermostats, 
etc., shall be hard wired to accomplish their critical functions completely independent of 
the DCP and shall have additional outputs as required to sever as inputs to the DCP for 
secondary control and reporting functions. 
 
 
2.5 CONTROLLER (DCU): 
 
The controller shall be a microprocessor and shall form the basic control unit of the 
system. It shall operate as a stand-alone unit providing all the necessary algorithms and 
software logic to perform the local HVAC control sequences and energy saving 
functions. Failure of any one DCU shall have no effect on the other DCU’s in the system. 
Programming shall be block type and accomplished by the operator’s terminal, or the 
remote operator terminal. The DCU shall have the ability for direct digital control; 
automatic time scheduling; demand limiting; calculated points universal inputs with 
configurable outputs; an RS-485 Lan port; an RS-232 port; an TTL port for hand held 
console; trend sampling, and on line editing capability. The controller shall operate 
independent of any central computer, shall have built in diagnostic routines, and shall 
have 72-hour battery back up.  
 
Inter-computer communications shall support true global token passing control 
strategies as well as allow data status and values connected to one DCU to be used 
within application programs of another DCU. 
 
The system shall provide a network communication facility to support global calculation 
and control strategies to be continuously implemented in the distributed system. The 
system shall provide for events detected in any area of the total network to initiate 
commands to any other device within the network. The system shall also provide for 
connected or calculated data to be continuously shared between any or all controllers 
within the total network. Through the DCU’s may share none critical sensor information, 
at no point within the facility shall quick reacting and constantly changing point 
information be communicated via the network bus. These types of point shall be 
hardwired to the DCU in which the algorithm exists. 
 
2.6 ROUTER and SECURITY OF CONTROL SYSTEM: 
 
Provide and install an Ethernet router at this site to provide constant on-line monitoring 
by the Draper facility. This device shall serve as the network interface between the ATC 
control/controllers at the remote site and the Guard’s existing Wide Area Network 
(WAN). This router to tie directly to the CSI control system and the one located in 
Draper. The router shall support the following protocol, Telnet via TCP, SNMP via UDP, 
and ATC contractor’s proprietary protocol via UDP. The router shall require a Static IP 
address, Subnet Mask and Gateway provided by the Guard network administrator.   
The maximum allowable transmission/response packet sizes shall not exceed 186 bytes, 
and acknowledge/response packet sizes shall not exceed 64 bytes. UDP packets shall 
be proprietary to the control system with critical packets using a private key encryption 
for security. 
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       2.7 AIR DUCT SMOKE DETECTORS:

 Smoke detectors shall be furnished and wired by Division 26. All smoke detectors shall 
be interlocked with the building fire alarm system by the electrical contractor. 

       2.8 THERMOSTATS: 
 
Digital room thermostats shall have LCD display, day / night override button, and 
setpoint slide adjustment override options.  The setpoint slide adjustment can be 
software limited by the automation system to limit the amount of room adjustment. 
Occupant override adjustment  range shall be +or- 3°. Once the button is pressed the 
mechanical equipment will be energized for a two hour period. That override time period 
will be adjustable to the needs of the occupant. 
 
3.0 SEQUENCE OF CONTROL: 
 

3.1  PACKAGED ROOFTOP UNITS - GAS HEATING ELECTRIC DX 
COOLING: 
 

1.  The packaged rooftop unit shall be provided with gas heat, internal 
economizer control and multistage DX cooling.  The rooftop unit shall be 
controlled by a room thermostat. 

 
2.  In the occupied mode the supply fan shall be enabled subject to fire alarm 

and smoke detector interlocks as required. On a call for heat by the room 
controller, the gas heat shall stage to maintain the heating setpoint.  On a 
call for cooling, the room thermostat shall enable the rooftop unit 
economizer controls and relief fan.  On a continued call for cooling, the 
room thermostat shall stage the DX cooling to maintain the room cooling 
thermostat.  The OSA dampers opens to minimum in the occupied mode. 

 
3.  In the unoccupied mode the unit shall be off if the programmable night 

setback temperature is satisfied.  If the space temperature is below the 
unoccupied temperature the fan shall be switched on and the heating 
shall be enabled. If the space temperature is above the unoccupied 
temperature the fan shall be switched on and the cooling shall be 
enabled. 

 

4.  Provide remote set point adjust, supply status, and space and discharge 
air temperature via the BMS system. 

 

3.2  FURNACES UNITS - GAS HEATING ELECTRIC DX COOLING: 
 

1.   The furnace (and condensing units) shall be provided with gas heat and 
DX cooling.  The       furnace shall be controlled by a room thermostat. 
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2.  In the occupied mode the supply fan shall be enabled subject to fire alarm 
and smoke detector interlocks as required. On a call for heat by the room 
controller, the gas heat shall stage to maintain the heating setpoint.  On a call 
for cooling, the room thermostat shall stage the DX cooling to maintain the 
room cooling thermostat.   
 
3.  In the unoccupied mode the unit shall be off if the programmable night 

setback temperature is satisfied.  If the space temperature is below the 
unoccupied temperature the fan shall be switched on and the heating 
shall be enabled. If the space temperature is above the unoccupied 
temperature the fan shall be switched on and the cooling shall be 
enabled. 

 
4.   Provide remote set point adjust, supply status, and space and discharge 

air temperature via the BMS system. 
 
 
 
3.3 ROOFTOP MAKE UP AIR UNIT: 
 

1.  The packaged rooftop make up air unit shall be provided with gas heat 
and internal economizer control. The unit shall be controlled by a room 
thermostat. 

 
2.  In the occupied mode the supply fan shall be enabled subject to fire alarm 

and smoke detector interlocks as required. On a call for heat by the room 
controller, the gas heat shall stage to maintain the heating setpoint. The 
OSA dampers opens to minimum in the occupied mode. 

 
3.  In the unoccupied mode the unit shall be off if the programmable night 

setback temperature is satisfied.  If the space temperature is below the 
unoccupied temperature the fan shall be switched on and the heating 
shall be enabled. If the space temperature is above the unoccupied 
temperature the fan shall be switched on and the cooling shall be 
enabled. 

 
4.  Provide remote set point adjust, supply status, and space and discharge 

air temperature via the BMS system. 
 

5.  Make up air unit RT-2 shall be controlled similarly as stated above except 
that the unit shall be tied to the vehical exhaust system such that when 
the exhaust system is energized the make up air unit shall be energized 
as well. 

 
 
3.4 DOMESTIC HOT WATER SYSTEMS: 
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When the building is in OCCUPIED mode, the 120° F system hot water heater & its 
associated pump shall be enabled & the recirculating pump shall cycle from a strap-on 
sensor to maintain 95°F return water temperature. When the building is in 
UNOCCUPIED mode, the hot water heater & the recirculating pumps shall remain off. 
 
Once enabled by the DDC system, the domestic hot water heaters shall operate under 
their factory-supplied controls. 
 
3.5 EXHAUST FANS 1, 2, 3, 4 & 5: 
 
These exhaust fans shall operate continually in the occupied mode and be off in the 
unoccupied mode. 
 
 TESTING: 
 
Test Ohmic resistance at main service to ensure resistance is 7 Ohms or less. Provide 
documentation from accredited testing agency certifying the results of the Ohmic test. 
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SECTION 231123 - FACILITY NATURAL-GAS PIPING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

B. Proved new gas meter, see drawings. 

1.2 SUMMARY 

A. Section Includes: 

1. Pipes, tubes, and fittings. 
2. Piping specialties. 
3. Piping and tubing joining materials. 
4. Valves. 
5. Pressure regulators. 

1.3 DEFINITIONS 

A. Finished Spaces:  Spaces other than mechanical and electrical equipment rooms, 
furred spaces, pipe and duct shafts, unheated spaces immediately below roof, spaces 
above ceilings, unexcavated spaces, crawlspaces, and tunnels. 

B. Exposed, Interior Installations:  Exposed to view indoors.  Examples include finished 
occupied spaces and mechanical equipment rooms. 

C. Exposed, Exterior Installations:  Exposed to view outdoors or subject to outdoor 
ambient temperatures and weather conditions.  Examples include rooftop locations. 

1.4 PERFORMANCE REQUIREMENTS 

A. Minimum Operating-Pressure Ratings: 

1. Piping and Valves:  100 psig minimum unless otherwise indicated. 

B. Natural-Gas System Pressures within Buildings:  Two pressure ranges.  Primary 
pressure is more than 2 psig but not more than 5 psig, and is reduced to secondary 
pressure of more than 0.5 psig but not more than 2 psig. 
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C. Delegated Design:  Design restraints and anchors for natural-gas piping and 
equipment, including comprehensive engineering analysis by a qualified professional 
engineer, using performance requirements and design criteria indicated. 

1.5 SUBMITTALS 

A. Product Data:  For each type of the following: 

1. Piping specialties. 
2. Valves.  Include pressure rating, capacity, settings, and electrical connection 

data of selected models. 
3. Pressure regulators.  Indicate pressure ratings and capacities. 
4. Dielectric fittings. 
5. Mechanical sleeve seals. 
6. Escutcheons. 

B. Shop Drawings:  For facility natural-gas piping layout.  Include plans, piping layout and 
elevations, sections, and details for fabrication of pipe anchors, hangers, supports for 
multiple pipes, alignment guides, expansion joints and loops, and attachments of the 
same to building structure.  Detail location of anchors, alignment guides, and 
expansion joints and loops. 

1. Shop Drawing Scale:  1/4 inch per foot. 

C. Delegated-Design Submittal:  For natural-gas piping and equipment indicated to 
comply with performance requirements and design criteria, including analysis data 
signed and sealed by the qualified professional engineer responsible for their 
preparation. 

1. Detail fabrication and assembly of seismic restraints. 
2. Design Calculations:  Calculate requirements for selecting seismic restraints. 

D. Coordination Drawings:  Plans and details, drawn to scale, on which natural-gas piping 
is shown and coordinated with other installations, using input from installers of the 
items involved. 

E. Site Survey:  Plans, drawn to scale, on which natural-gas piping is shown and 
coordinated with other services and utilities. 

F. Qualification Data:  For qualified professional engineer. 

G. Welding certificates. 

H. Field quality-control reports. 

I. Operation and Maintenance Data:  For pressure regulators to include in emergency, 
operation, and maintenance manuals. 
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1.6 QUALITY ASSURANCE 

A. Steel Support Welding Qualifications:  Qualify procedures and personnel according to 
AWS D1.1/D1.1M, "Structural Welding Code - Steel." 

B. Pipe Welding Qualifications:  Qualify procedures and operators according to ASME 
Boiler and Pressure Vessel Code. 

C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, by a qualified testing agency, and marked for intended location and 
application. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Handling Flammable Liquids:  Remove and dispose of liquids from existing natural-gas 
piping according to requirements of authorities having jurisdiction. 

B. Deliver pipes and tubes with factory-applied end caps.  Maintain end caps through 
shipping, storage, and handling to prevent pipe end damage and to prevent entrance of 
dirt, debris, and moisture. 

C. Store and handle pipes and tubes having factory-applied protective coatings to avoid 
damaging coating, and protect from direct sunlight. 

D. Protect stored PE pipes and valves from direct sunlight. 

1.8 COORDINATION 

A. Coordinate sizes and locations of concrete bases with actual equipment provided. 

B. Coordinate requirements for access panels and doors for valves installed concealed 
behind finished surfaces.  Comply with requirements in Division 08 Section "Access 
Doors and Frames." 

PART 2 - PRODUCTS 

2.1 PIPES, TUBES, AND FITTINGS 

A. Steel Pipe:  ASTM A 53/A 53M, black steel, Schedule 40, Type E or S, Grade B. 

1. Malleable-Iron Threaded Fittings:  ASME B16.3, Class 150, standard pattern. 
2. Wrought-Steel Welding Fittings:  ASTM A 234/A 234M for butt welding and 

socket welding. 
3. Unions:  ASME B16.39, Class 150, malleable iron with brass-to-iron seat, ground 

joint, and threaded ends. 
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4. Forged-Steel Flanges and Flanged Fittings:  ASME B16.5, minimum Class 150, 
including bolts, nuts, and gaskets of the following material group, end 
connections, and facings: 

a. Material Group:  1.1. 
b. End Connections:  Threaded or butt welding to match pipe. 
c. Lapped Face:  Not permitted underground. 
d. Gasket Materials:  ASME B16.20, metallic, flat, asbestos free, aluminum o-

rings, and spiral-wound metal gaskets. 
e. Bolts and Nuts:  ASME B18.2.1, carbon steel aboveground and stainless 

steel underground. 

2.2 PIPING SPECIALTIES 

A. Appliance Flexible Connectors: 

1. Indoor, Fixed-Appliance Flexible Connectors:  Comply with ANSI Z21.24. 
2. Indoor, Movable-Appliance Flexible Connectors:  Comply with ANSI Z21.69. 
3. Outdoor, Appliance Flexible Connectors:  Comply with ANSI Z21.75. 
4. Corrugated stainless-steel tubing with polymer coating. 
5. Operating-Pressure Rating:  0.5 psig. 
6. End Fittings:  Zinc-coated steel. 
7. Threaded Ends:  Comply with ASME B1.20.1. 
8. Maximum Length:  72 inches. 

B. Quick-Disconnect Devices:  Comply with ANSI Z21.41. 

1. Copper-alloy convenience outlet and matching plug connector. 
2. Nitrile seals. 
3. Hand operated with automatic shutoff when disconnected. 
4. For indoor or outdoor applications. 
5. Adjustable, retractable restraining cable. 

C. Y-Pattern Strainers: 

1. Body:  ASTM A 126, Class B, cast iron with bolted cover and bottom drain 
connection. 

2. End Connections:  Threaded ends for NPS 2 and smaller; flanged ends for 
NPS 2-1/2 and larger. 

3. Strainer Screen:  [60]-mesh startup strainer, and perforated stainless-steel 
basket with 50 percent free area. 

4. CWP Rating:  125 psig. 

D. Weatherproof Vent Cap:  Cast- or malleable-iron increaser fitting with corrosion-
resistant wire screen, with free area at least equal to cross-sectional area of connecting 
pipe and threaded-end connection. 
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2.3 JOINING MATERIALS 

A. Joint Compound and Tape:  Suitable for natural gas. 

B. Welding Filler Metals:  Comply with AWS D10.12/D10.12M for welding materials 
appropriate for wall thickness and chemical analysis of steel pipe being welded. 

2.4 MANUAL GAS SHUTOFF VALVES 

A. General Requirements for Metallic Valves, NPS 2 and Smaller:  Comply with 
ASME B16.33. 

1. CWP Rating:  125 psig. 
2. Threaded Ends:  Comply with ASME B1.20.1. 
3. Dryseal Threads on Flare Ends:  Comply with ASME B1.20.3. 
4. Tamperproof Feature:  Locking feature for valves indicated in "Underground 

Manual Gas Shutoff Valve Schedule" and "Aboveground Manual Gas Shutoff 
Valve Schedule" Articles. 

5. Listing:  Listed and labeled by an NRTL acceptable to authorities having 
jurisdiction for valves 1 inch and smaller. 

6. Service Mark:  Valves 1-1/4 inches to NPS 2 shall have initials "WOG" 
permanently marked on valve body. 

B. General Requirements for Metallic Valves, NPS 2-1/2 and Larger:  Comply with 
ASME B16.38. 

1. CWP Rating:  125 psig. 
2. Flanged Ends:  Comply with ASME B16.5 for steel flanges. 
3. Tamperproof Feature:  Locking feature for valves indicated in "Underground 

Manual Gas Shutoff Valve Schedule" and "Aboveground Manual Gas Shutoff 
Valve Schedule" Articles. 

4. Service Mark:  Initials "WOG" shall be permanently marked on valve body. 

C. One-Piece, Bronze Ball Valve with Bronze Trim:  MSS SP-110. 

1. Manufacturers:  Subject to compliance with requirements, [provide products by 
one of the following: 

a. BrassCraft Manufacturing Company; a Masco company. 
b. Conbraco Industries, Inc.; Apollo Div. 
c. Lyall, R. W. & Company, Inc. 
d. McDonald, A. Y. Mfg. Co. 
e. Perfection Corporation; a subsidiary of American Meter Company. 

2. Body:  Bronze, complying with ASTM B 584. 
3. Ball:  Chrome-plated brass. 
4. Stem:  Bronze; blowout proof. 
5. Seats:  Reinforced TFE; blowout proof. 
6. Packing:  Separate packnut with adjustable-stem packing threaded ends. 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170   
 

 
FACILITY NATURAL GAS PIPING 231123 - 6 

7. Ends:  Threaded, flared, or socket as indicated in "Underground Manual Gas 
Shutoff Valve Schedule" and "Aboveground Manual Gas Shutoff Valve Schedule" 
Articles. 

8. CWP Rating:  600 psig. 
9. Listing:  Valves NPS 1 and smaller shall be listed and labeled by an NRTL 

acceptable to authorities having jurisdiction. 
10. Service:  Suitable for natural-gas service with "WOG" indicated on valve body. 

D. Two-Piece, Full-Port, Bronze Ball Valves with Bronze Trim:  MSS SP-110. 

1. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the following: 

a. BrassCraft Manufacturing Company; a Masco company. 
b. Conbraco Industries, Inc.; Apollo Div. 
c. Lyall, R. W. & Company, Inc. 
d. McDonald, A. Y. Mfg. Co. 
e. Perfection Corporation; a subsidiary of American Meter Company. 

2. Body:  Bronze, complying with ASTM B 584. 
3. Ball:  Chrome-plated bronze. 
4. Stem:  Bronze; blowout proof. 
5. Seats:  Reinforced TFE; blowout proof. 
6. Packing:  Threaded-body packnut design with adjustable-stem packing. 
7. Ends:  Threaded, flared, or socket as indicated in "Underground Manual Gas 

Shutoff Valve Schedule" and "Aboveground Manual Gas Shutoff Valve Schedule" 
Articles. 

8. CWP Rating:  600 psig. 
9. Listing:  Valves NPS 1 and smaller shall be listed and labeled by an NRTL 

acceptable to authorities having jurisdiction. 
10. Service:  Suitable for natural-gas service with "WOG" indicated on valve body. 

E. Two-Piece, Regular-Port Bronze Ball Valves with Bronze Trim:  MSS SP-110. 

1. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the following: 

a. BrassCraft Manufacturing Company; a Masco company. 
b. Conbraco Industries, Inc.; Apollo Div. 
c. Lyall, R. W. & Company, Inc. 
d. McDonald, A. Y. Mfg. Co. 
e. Perfection Corporation; a subsidiary of American Meter Company. 

2. Body:  Bronze, complying with ASTM B 584. 
3. Ball:  Chrome-plated bronze. 
4. Stem:  Bronze; blowout proof. 
5. Seats:  Reinforced TFE. 
6. Packing:  Threaded-body packnut design with adjustable-stem packing. 
7. Ends:  Threaded, flared, or socket as indicated in "Underground Manual Gas 

Shutoff Valve Schedule" and "Aboveground Manual Gas Shutoff Valve Schedule" 
Articles. 
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8. CWP Rating:  600 psig. 
9. Listing:  Valves NPS 1 and smaller shall be listed and labeled by an NRTL 

acceptable to authorities having jurisdiction. 
10. Service:  Suitable for natural-gas service with "WOG" indicated on valve body. 

2.5 PRESSURE REGULATORS 

A. General Requirements: 

1. Single stage and suitable for natural gas. 
2. Steel jacket and corrosion-resistant components. 
3. Elevation compensator. 
4. End Connections:  Threaded for regulators NPS 2 and smaller; flanged for 

regulators NPS 2-1/2 and larger. 

B. Line Pressure Regulators:  Comply with ANSI Z21.80. 

1. Manufacturers:  Subject to compliance with requirements, provide 
products by one of the following: 

a. Actaris. 
b. American Meter Company. 
c. Eclipse Combustion, Inc. 
d. Fisher Control Valves and Regulators; Division of Emerson Process 

Management. 
e. Invensys. 
f. Maxitrol Company. 
g. Richards Industries; Jordan Valve Div. 

2. Body and Diaphragm Case:  Cast iron or die-cast aluminum. 
3. Springs:  Zinc-plated steel; interchangeable. 
4. Diaphragm Plate:  Zinc-plated steel. 
5. Seat Disc:  Nitrile rubber resistant to gas impurities, abrasion, and deformation at 

the valve port. 
6. Orifice:  Aluminum; interchangeable. 
7. Seal Plug:  Ultraviolet-stabilized, mineral-filled nylon. 
8. Single-port, self-contained regulator with orifice no larger than required at 

maximum pressure inlet, and no pressure sensing piping external to the 
regulator. 

9. Pressure regulator shall maintain discharge pressure setting downstream, and 
not exceed 150 percent of design discharge pressure at shutoff. 

10. Overpressure Protection Device:  Factory mounted on pressure regulator. 
11. Atmospheric Vent:  Factory- or field-installed, stainless-steel screen in opening if 

not connected to vent piping. 
12. Maximum Inlet Pressure:  5 psig. 

2.6 DIELECTRIC FITTINGS 

A. Dielectric Unions: 
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1. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the following: 

a. Capitol Manufacturing Company. 
b. Central Plastics Company. 
c. Hart Industries International, Inc. 
d. McDonald, A. Y. Mfg. Co. 
e. Watts Regulator Co.; Division of Watts Water Technologies, Inc. 
f. Wilkins; Zurn Plumbing Products Group. 

2. Minimum Operating-Pressure Rating:  150 psig. 
3. Combination fitting of copper alloy and ferrous materials. 
4. Insulating materials suitable for natural gas. 
5. Combination fitting of copper alloy and ferrous materials with threaded, brazed-

joint, plain, or welded end connections that match piping system materials. 

B. Dielectric-Flange Kits: 

1. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the following: 

a. Advance Products & Systems, Inc. 
b. Calpico Inc. 
c. Central Plastics Company. 
d. Pipeline Seal and Insulator, Inc. 

2. Minimum Operating-Pressure Rating:  150 psig. 
3. Companion-flange assembly for field assembly. 
4. Include flanges, full-face- or ring-type neoprene or phenolic gasket, phenolic or 

PE bolt sleeves, phenolic washers, and steel backing washers. 
5. Insulating materials suitable for natural gas. 
6. Combination fitting of copper alloy and ferrous materials with threaded, brazed-

joint, plain, or welded end connections that match piping system materials. 

2.7 SLEEVES 

A. Steel Pipe Sleeves:  ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized 
steel, plain ends. 

B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron 
pressure pipe, with plain ends and integral waterstop, unless otherwise indicated. 

2.8 ESCUTCHEONS 

A. General Requirements for Escutcheons:  Manufactured wall and ceiling escutcheons 
and floor plates, with ID to fit around pipe or tube, and OD that completely covers 
opening. 
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B. One-Piece, Deep-Pattern Escutcheons:  Deep-drawn, box-shaped brass with polished 
chrome-plated finish. 

C. One-Piece, Cast-Brass Escutcheons:  With set screw. 

1. Finish:  Polished chrome-plated or rough brass. 

D. Split-Casting, Cast-Brass Escutcheons:  With concealed hinge and set screw. 

1. Finish:  Polished chrome-plated or rough brass. 

E. One-Piece, Stamped-Steel Escutcheons:  With set screw or spring clips and chrome-
plated finish. 

F. Split-Plate, Stamped-Steel Escutcheons:  With concealed hinge, set screw or spring 
clips, and chrome-plated finish. 

G. One-Piece, Floor-Plate Escutcheons:  Cast-iron floor plate. 

H. Split-Casting, Floor-Plate Escutcheons:  Cast brass with concealed hinge and set 
screw. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine roughing-in for natural-gas piping system to verify actual locations of piping 
connections before equipment installation. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Close equipment shutoff valves before turning off natural gas to premises or piping 
section. 

B. Inspect natural-gas piping according to the International Fuel Gas Code to determine 
that natural-gas utilization devices are turned off in piping section affected. 

C. Comply with the International Fuel Gas Code requirements for prevention of accidental 
ignition. 

3.3 INDOOR PIPING INSTALLATION 

A. Comply with the International Fuel Gas Code for installation and purging of natural-gas 
piping. 
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B. Drawing plans, schematics, and diagrams indicate general location and arrangement of 
piping systems.  Indicated locations and arrangements are used to size pipe and 
calculate friction loss, expansion, and other design considerations.  Install piping as 
indicated unless deviations to layout are approved on Coordination Drawings. 

C. Arrange for pipe spaces, chases, slots, sleeves, and openings in building structure 
during progress of construction, to allow for mechanical installations. 

D. Install piping in concealed locations unless otherwise indicated and except in 
equipment rooms and service areas. 

E. Install piping indicated to be exposed and piping in equipment rooms and service areas 
at right angles or parallel to building walls.  Diagonal runs are prohibited unless 
specifically indicated otherwise. 

F. Install piping above accessible ceilings to allow sufficient space for ceiling panel 
removal. 

G. Locate valves for easy access. 

H. Install natural-gas piping at uniform grade of 2 percent down toward drip and sediment 
traps. 

I. Install piping free of sags and bends. 

J. Install fittings for changes in direction and branch connections. 

K. Install escutcheons at penetrations of interior walls, ceilings, and floors. 

1. New Piping: 

a. Piping with Fitting or Sleeve Protruding from Wall:  One-piece, deep-
pattern type. 

b. Piping at Wall and Floor Penetrations in Finished Spaces:  One-piece, 
cast-brass type with polished chrome-plated finish. 

c. Piping at Wall and Floor Penetrations in Finished Spaces:  One-piece, 
stamped-steel type. 

d. Piping at Ceiling Penetrations in Finished Spaces:  One-piece or split-
casting, cast-brass type with polished chrome-plated finish. 

e. Piping at Ceiling Penetrations in Finished Spaces:  One-piece, stamped-
steel type or split-plate, stamped-steel type with concealed hinge and set 
screw. 

f. Piping in Unfinished Service Spaces:  One-piece, cast-brass type with 
polished chrome-plated finish. 

g. Piping in Unfinished Service Spaces:  One-piece, stamped-steel type with 
set screw or spring clips. 

h. Piping in Equipment Rooms:  One-piece, cast-brass type. 
i. Piping in Equipment Rooms:  One-piece, stamped-steel type with set screw 

or spring clips. 
j. Piping at Floor Penetrations in Equipment Rooms:  One-piece, floor-plate 

type. 
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L. Fire-Barrier Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, 
and floors at pipe penetrations.  Seal pipe penetrations with firestop materials.  Comply 
with requirements in Division 07 Section "Penetration Firestopping." 

M. Verify final equipment locations for roughing-in. 

N. Comply with requirements in Sections specifying gas-fired appliances and equipment 
for roughing-in requirements. 

O. Drips and Sediment Traps:  Install drips at points where condensate may collect, 
including service-meter outlets.  Locate where accessible to permit cleaning and 
emptying.  Do not install where condensate is subject to freezing. 

1. Construct drips and sediment traps using tee fitting with bottom outlet plugged or 
capped.  Use nipple a minimum length of 3 pipe diameters, but not less than 3 
inches long and same size as connected pipe.  Install with space below bottom of 
drip to remove plug or cap. 

P. Extend relief vent connections for service regulators, line regulators, and overpressure 
protection devices to outdoors and terminate with weatherproof vent cap. 

Q. Conceal pipe installations in walls, pipe spaces, utility spaces, above ceilings, below 
grade or floors, and in floor channels unless indicated to be exposed to view. 

R. Concealed Location Installations:  Except as specified below, install concealed natural-
gas piping and piping installed under the building in containment conduit constructed of 
steel pipe with welded joints as described in Part 2.  Install a vent pipe from 
containment conduit to outdoors and terminate with weatherproof vent cap. 

1. Above Accessible Ceilings:  Natural-gas piping, fittings, valves, and regulators 
may be installed in accessible spaces without containment conduit. 

2. In Floors:  Install natural-gas piping with welded or brazed joints and protective 
coating in cast-in-place concrete floors.  Cover piping to be cast in concrete slabs 
with minimum of 1-1/2 inches of concrete.  Piping may not be in physical contact 
with other metallic structures such as reinforcing rods or electrically neutral 
conductors.  Do not embed piping in concrete slabs containing quick-set 
additives or cinder aggregate. 

3. In Floor Channels:  Install natural-gas piping in floor channels.  Channels must 
have cover and be open to space above cover for ventilation. 

4. In Walls or Partitions:  Protect tubing installed inside partitions or hollow walls 
from physical damage using steel striker barriers at rigid supports. 

a. Exception:  Tubing passing through partitions or walls does not require 
striker barriers. 

5. Prohibited Locations: 

a. Do not install natural-gas piping in or through circulating air ducts, clothes 
or trash chutes, chimneys or gas vents (flues), ventilating ducts, or 
dumbwaiter or elevator shafts. 

b. Do not install natural-gas piping in solid walls or partitions. 
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S. Use eccentric reducer fittings to make reductions in pipe sizes.  Install fittings with level 
side down. 

T. Connect branch piping from top or side of horizontal piping. 

U. Install unions in pipes NPS 2 and smaller, adjacent to each valve, at final connection to 
each piece of equipment.  Unions are not required at flanged connections. 

V. Do not use natural-gas piping as grounding electrode. 

W. Install strainer on inlet of each line-pressure regulator and automatic or electrically 
operated valve. 

X. Install pressure gage upstream and downstream from each line regulator.  Pressure 
gages are specified in Division 23 Section "Meters and Gages for HVAC Piping." 

3.4 VALVE INSTALLATION 

A. Install manual gas shutoff valve for each gas appliance ahead of corrugated stainless-
steel tubing, aluminum, or copper connector. 

B. Install underground valves with valve boxes. 

C. Install regulators and overpressure protection devices with maintenance access space 
adequate for servicing and testing. 

D. Install earthquake valves aboveground outside buildings according to listing. 

E. Install anode for metallic valves in underground PE piping. 

3.5 PIPING JOINT CONSTRUCTION 

A. Ream ends of pipes and tubes and remove burrs. 

B. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before 
assembly. 

C. Welded Joints: 

1. Construct joints according to AWS D10.12/D10.12M, using qualified processes 
and welding operators. 

2. Bevel plain ends of steel pipe. 
3. Patch factory-applied protective coating as recommended by manufacturer at 

field welds and where damage to coating occurs during construction. 

D. Flanged Joints:  Install gasket material, size, type, and thickness appropriate for 
natural-gas service.  Install gasket concentrically positioned. 
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3.6 HANGER AND SUPPORT INSTALLATION 

A. Install seismic restraints on piping.  Comply with requirements for seismic-restraint 
devices specified in Division 23 Section "Vibration and Seismic Controls for HVAC 
Piping and Equipment." 

B. Comply with requirements for pipe hangers and supports specified in Division 23 
Section "Hangers and Supports for HVAC Piping and Equipment." 

C. Install hangers for horizontal steel piping with the following maximum spacing and 
minimum rod sizes: 

1. NPS 1 and Smaller:  Maximum span, 96 inches; minimum rod size, 3/8 inch. 
2. NPS 1-1/4:  Maximum span, 108 inches; minimum rod size, 3/8 inch. 
3. NPS 1-1/2 and NPS 2:  Maximum span, 108 inches; minimum rod size, 3/8 inch. 
4. NPS 2-1/2 to NPS 3-1/2:  Maximum span, 10 feet; minimum rod size, 1/2 inch. 
5. NPS 4 and Larger:  Maximum span, 10 feet; minimum rod size, 5/8 inch. 

3.7 CONNECTIONS 

A. Connect to utility's gas main according to utility's procedures and requirements. 

B. Install natural-gas piping electrically continuous, and bonded to gas appliance 
equipment grounding conductor of the circuit powering the appliance according to 
NFPA 70. 

C. Install piping adjacent to appliances to allow service and maintenance of appliances. 

D. Connect piping to appliances using manual gas shutoff valves and unions.  Install valve 
within 72 inches of each gas-fired appliance and equipment.  Install union between 
valve and appliances or equipment. 

E. Sediment Traps:  Install tee fitting with capped nipple in bottom to form drip, as close 
as practical to inlet of each appliance. 

3.8 PAINTING 

A. Comply with requirements in Division 09 painting Sections for painting interior and 
exterior natural-gas piping. 

B. Paint exposed, exterior metal piping, valves, service regulators, service meters and 
meter bars, earthquake valves, and piping specialties, except components, with 
factory-applied paint or protective coating. 

1. Alkyd System:  MPI EXT 5.1D. 

a. Prime Coat:  Alkyd anticorrosive metal primer. 
b. Intermediate Coat:  Exterior alkyd enamel matching topcoat. 
c. Topcoat:  Exterior alkyd enamel (semigloss). 
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d. Color:  Gray. 

C. Paint exposed, interior metal piping, valves, service regulators, service meters and 
meter bars, earthquake valves, and piping specialties, except components, with 
factory-applied paint or protective coating. 

1. Latex Over Alkyd Primer System:  MPI INT 5.1Q. 

a. Prime Coat:  Quick-drying alkyd metal primer. 
b. Intermediate Coat:  Interior latex matching topcoat. 
c. Topcoat:  Interior latex (flat). 
d. Color:  Gray. 

2. Alkyd System:  MPI INT 5.1E. 

a. Prime Coat:  Quick-drying alkyd metal primer. 
b. Intermediate Coat:  Interior alkyd matching topcoat. 
c. Topcoat:  Interior alkyd (flat). 
d. Color:  Gray. 

D. Damage and Touchup:  Repair marred and damaged factory-applied finishes with 
materials and by procedures to match original factory finish. 

3.9 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

B. Tests and Inspections: 

1. Test, inspect, and purge natural gas according to the International Fuel Gas 
Code and authorities having jurisdiction. 

C. Natural-gas piping will be considered defective if it does not pass tests and inspections. 

D. Prepare test and inspection reports. 

3.10 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance 
personnel to adjust, operate, and maintain earthquake valves. 

3.11 PIPING SCHEDULE  

A. Aboveground, branch piping NPS 1 and smaller shall be the following: 
 
1. Steel pipe with wrought-steel fittings and welded joints. 

B. Aboveground, distribution piping shall be the following: 
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1. Steel pipe with wrought-steel fittings and welded joints. 

C. Underground, below building, piping shall be the following: 
 
1. Steel pipe with wrought-steel fittings and welded joints. 

D. Containment Conduit:  Steel pipe with wrought-steel fittings and welded joints.  Coat 
pipe and fittings with protective coating for steel piping. 

E. Containment Conduit Vent Piping:  Steel pipe with malleable-iron fittings and threaded 
or wrought-steel fittings with welded joints.  Coat underground pipe and fittings with 
protective coating for steel piping. 

3.12 ABOVEGROUND MANUAL GAS SHUTOFF VALVE SCHEDULE 

A. Valves for pipe sizes NPS 2 and smaller at service meter shall be one of the following: 

1. One-piece, bronze ball valve with bronze trim. 
2. Bronze plug valve. 

B. Valves for pipe sizes NPS 2-1/2 and larger at service meter shall be one of the 
following: 

 
1. Bronze plug valve. 
2. Cast-iron, nonlubricated plug valve. 

END OF SECTION 231123 
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SECTION 233113 - METAL DUCTS 
 
 
PART 1  - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
        

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

 
 
1.2 SUMMARY 
 

A. This Section includes rectangular, round, and flat-oval metal ducts and plenums for 
heating, ventilating, and air-conditioning systems. 

 
 
 
1.3 DEFINITIONS 
 

A. Thermal Conductivity and Apparent Thermal Conductivity (k-Value):  As defined in 
ASTM C 168.  In this Section, these values are the result of the formula Btu x in./h x 
sq. ft. x deg F or W/m x K at the temperature differences specified.  Values are 
expressed as Btu or W. 

 
1. Example:  Apparent Thermal Conductivity (k-Value):  0.26 or 0.037. 

 
 
1.4 SYSTEM DESCRIPTION 
 

A. Duct system design, as indicated, has been used to select and size air-moving and -
distribution equipment and other components of air system.  Changes to layout or 
configuration of duct system must be specifically approved in writing by Architect.  
Accompany requests for layout modifications with calculations showing that 
proposed layout will provide original design results without increasing system total 
pressure. 

 
 
1.5 SUBMITTALS 
 

A. Product Data:  For duct liner and sealing materials. 
 
 
 
 
 
1.6 QUALITY ASSURANCE 
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A. Welding Standards:  Qualify welding procedures and welding personnel to perform 
welding processes for this Project according to AWS D1.1, "Structural Welding 
Code--Steel," for hangers and supports; AWS D1.2, "Structural Welding Code--
Aluminum," for aluminum supporting members; and AWS D9.1, "Sheet Metal 
Welding Code," for duct joint and seam welding. 

 
B. Comply with NFPA 90A, "Installation of Air Conditioning and Ventilating Systems," 

unless otherwise indicated. 
 

C. Comply with NFPA 90B, "Installation of Warm Air Heating and Air Conditioning 
Systems," unless otherwise indicated. 

 
D. Comply with NFPA 96, "Ventilation Control and Fire Protection of Commercial 

Cooking Operations," Chapter 3, "Duct System," for range hood ducts, unless 
otherwise indicated.  

 
E. Comply with SMACNA's "HVAC Duct Construction Standards--Metal and Flexible." 

 
 
1.7 DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver sealant and firestopping materials to site in original unopened containers or 
bundles with labels indicating manufacturer, product name and designation, color, 
expiration period for use, pot life, curing time, and mixing instructions for 
multicomponent materials. 

 
B. Store and handle sealant and firestopping materials according to manufacturer's 

written recommendations. 
 

C. All ductwork lined or bare shall be protected from corrosion and contamination 
caused by moisture and dirt.  All ductwork and openings tobe protected with 
reinforced plastic sheating until assembled in place.  All open ends of ductwork to be 
covered.   

   
 
PART 2  - PRODUCTS 
 
 
2.1 SHEET METAL MATERIALS 
 

A. Galvanized, Sheet Steel:  Lock-forming quality; ASTM A 653/A 653M, G90 coating 
designation; mill-phosphatized finish for surfaces of ducts exposed to view. 

 
 
 
 
 
2.2 DUCT LINER 
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A General:  Comply with NFPA 90A or NFPA 90B and NAIMA's "Fibrous Glass Duct 
Liner Standard." 

 
B Materials:  ASTM C 1071 with coated surface exposed to airstream to prevent 

erosion of glass fibers. 
 

1. Thickness:  1 inch, unless otherwise indicated. 
2. Thermal Conductivity (k-Value):  0.26 at 75 deg F mean temperature. 
3. Fire-Hazard Classification:  Maximum flame-spread rating of 25 and smoke-

developed rating of 50, when tested according to ASTM C 411. 
4. Liner Adhesive:  Comply with NFPA 90A or NFPA 90B and ASTM C 916. 
5. Mechanical Fasteners:  Galvanized steel, suitable for adhesive attachment, 

mechanical attachment, or welding attachment to duct without damaging liner 
when applied as recommended by manufacturer and without causing leakage in 
duct. 

 
a. Tensile Strength:  Indefinitely sustain a 50-lb- tensile, dead-load test 

perpendicular to duct wall. 
b. Fastener Pin Length:  As required for thickness of insulation and without 

projecting more than 1/8 inch into airstream. 
c. Adhesive for Attaching Mechanical Fasteners:  Comply with fire-hazard 

classification of duct liner system. 
d. Fastners are not to compress liner. 
    

6. All edges shall be coated. 
 
 
2.3 SEALANT MATERIALS 
 

A. Joint and Seam Sealants, General:  The term "sealant" is not limited to materials of 
adhesive or mastic nature but includes tapes and combinations of open-weave fabric 
strips and mastics. 

 
1 Joint and Seam Tape:  2 inches wide; glass-fiber fabric reinforced. 
2. Tape Sealing System:  Woven-fiber tape impregnated with a gypsum mineral 

compound and a modified acrylic/silicone activator to react exothermically with 
tape to form a hard, durable, airtight seal. 

3. Joint and Seam Sealant:  One-part, nonsag, solvent-release-curing, polymerized 
butyl sealant, formulated with a minimum of 75 percent solids. 

4. Flanged Joint Mastics:  One-part, acid-curing, silicone, elastomeric joint sealants, 
complying with ASTM C 920, Type S, Grade NS, Class 25, Use O. 

 
 
2.4 HANGERS AND SUPPORTS 
 

A. Building Attachments:  Concrete inserts, cast in place inserts, or structural-steel 
fasteners appropriate for building materials. 

 
B. Hanger Materials:  Galvanized, sheet steel or round, threaded steel rod. 
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1. Hangers Installed in Corrosive Atmospheres:  Electrogalvanized, all-thread rod or 
galvanized rods with threads painted after installation. 

2. Straps and Rod Sizes:  Comply with SMACNA's "HVAC Duct Construction 
Standards--Metal and Flexible" for sheet steel width and thickness and for steel 
rod diameters. 

 
C. Duct Attachments:  Sheet metal screws, blind rivets, or self-tapping metal screws; 

compatible with duct materials. 
 

D. Trapeze and Riser Supports:  Steel shapes complying with ASTM A 36/A 36M. 
 

1. Supports for Galvanized-Steel Ducts:  Galvanized steel shapes and plates. 
2. Supports for Stainless-Steel Ducts:  Stainless-steel support materials. 
3. Supports for Aluminum Ducts:  Aluminum support materials, unless materials are 

electrolytically separated from ductwork. 
 
 
2.5 RECTANGULAR DUCT FABRICATION 
 

A. General:  Fabricate ducts, elbows, transitions, offsets, branch connections, and other 
construction with galvanized, sheet steel, according to SMACNA's "HVAC Duct 
Construction Standards--Metal and Flexible."  Comply with requirements for metal 
thickness, reinforcing types and intervals, tie-rod applications, and joint types and 
intervals. 

 
1. Lengths:  Fabricate rectangular ducts in lengths appropriate to reinforcement and 

rigidity class required for pressure classification. 
2. Materials:  Free from visual imperfections such as pitting, seam marks, roller 

marks, stains, and discolorations. 
 

B. Static-Pressure Classification: Unless otherwise indicated, construct ducts to 2-inch 
wg. 

    
C. Cross Breaking or Cross Beading:  Cross break or cross bead duct sides 19 inches 

and larger and 0.0359 inch thick or less, with more than 10 sq. ft. of unbraced panel 
area, unless ducts are lined. 

 
D. Cryogenix and other stainless steel ductwork is to be made from 304 stainless steel, 

.05-inch wide. 
 

 
2.6 SHOP APPLICATION OF LINER IN RECTANGULAR DUCTS 
 

A. Adhere a single layer of indicated thickness of duct liner with 90 percent coverage of 
adhesive at liner contact surface area.  Multiple layers of insulation to achieve 
indicated thickness are prohibited. 

 
B. Apply adhesive to liner facing in direction of airflow not receiving metal nosing. 

 
C. Butt transverse joints without gaps and coat joint with adhesive. 
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D. Fold and compress liner in corners of rectangular ducts or cut and fit to ensure 
butted-edge overlapping. 

 
E. Do not apply liners in rectangular ducts with longitudinal joints, except at corners of 

ducts, unless duct size and standard liner product dimensions make longitudinal 
joints necessary. 

 
F. Apply adhesive coating on longitudinal seams in ducts with air velocity of 2500 fpm. 

  
G. Secure liner with mechanical fasteners 4 inches from corners and at intervals not 

exceeding 12 inches transversely around perimeter; at 3 inches from transverse 
joints and at intervals not exceeding 18 inches longitudinally. 

 
H. Secure transversely oriented liner edges facing the airstream with metal nosings that 

have either channel or "Z" profile or are integrally formed from duct wall.  Fabricate 
edge facings at the following locations: 

 
1. Fan discharge. 
2. Intervals of lined duct preceding unlined duct. 
3. Upstream edges of transverse joints in ducts with air velocity greater than 2000 

fpm. 
 

I. Terminate liner with duct buildouts installed in ducts to attach dampers, turning vane 
assemblies, and other devices.  Fabricated buildouts (metal hat sections) or other 
buildout means are optional; when used, secure buildouts to duct wall with bolts, 
screws, rivets, or welds.  Terminate liner at fire dampers at connection to fire-damper 
sleeve. 

 
J. All rectangular low-pressure supply air, return air, and mixed air ducts shall be lined 

with 1 inch of fiberglass insulation.  Duct dimensions shall be increased 2 inches on 
each side from those shown on drawings to accommodate insulation.   

 
K.   Exhaust ductwork is to be lined with duct liner 25 feet up steam from each exhaust 

fan (for noise reduction).  Ductwork is to be increased in size for the duct liner.  
Ductwork from shower areas and other high moisture areas will not be lined.  Summit 
and indicate each duct being lined with the HVAC Shop drawings. 

 
          
PART 3 - EXECUTION 
             
   
3.1 DUCT INSTALLATION, GENERAL 
 

A. Duct installation requirements are specified in other Division 23 Sections.  Drawings 
indicate general arrangement of ducts, fittings, and accessories. 

 
B. Construct and install each duct system for the specific duct pressure classification 

indicated. 
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C. Install ducts with fewest possible joints. 
 

D. Install fabricated fittings for changes in directions, changes in size and shape, and 
connections. 

 
E. Install couplings tight to duct wall surface with a minimum of projections into duct. 

 
F. Install ducts, unless otherwise indicated, vertically and horizontally, parallel and 

perpendicular to building lines; avoid diagonal runs. 
 

G. Install ducts close to walls, overhead construction, columns, and other structural and 
permanent enclosure elements of building. 

 
H. Install ducts with a clearance of 1 inch, plus allowance for insulation thickness. 

 
I. Conceal ducts from view in finished spaces.  Do not encase horizontal runs in solid 

partitions, unless specifically indicated. 
 

J. Coordinate layout with suspended ceiling, fire- and smoke-control dampers, lighting 
layouts, and similar finished work. 

 
K. Electrical Equipment Spaces:  Route ductwork to avoid passing through transformer 

vaults and electrical equipment spaces and enclosures. 
 

L. Non-Fire-Rated Partition Penetrations:  Where ducts pass through interior partitions 
and exterior walls, and are exposed to view, conceal space between construction 
opening and duct or duct insulation with sheet metal flanges of same metal thickness 
as duct.  Overlap opening on four sides by at least 1-1/2 inches. 

 
M. Fire-Rated Partition Penetrations:  Where ducts pass through interior partitions and 

exterior walls, install appropriately rated fire and smoke damper, sleeve, and 
firestopping sealant.  Fire and smoke dampers are specified in Division 23 Section 
"Duct Accessories."  Firestopping materials and installation methods are specified in 
Division 7 Section "Firestopping." 

         
 
3.2 SEAM AND JOINT SEALING 
 

A. General:  Seal duct seams and joints according to the duct pressure class indicated 
and as described in SMACNA's "HVAC Duct Construction Standards--Metal and 
Flexible." 

 
B. Where ducts pass through interior partitions and exterior walls,  
   
C. Pressure Classification Less Than 2-Inch wg:  Transverse joints. 
 
D. Seal externally insulated ducts before insulation installation. 
 
E. Seal all seams and joints of shower room exhaust duct work water tight with silicone.  

Slope duct down to exhaust grille. 
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3.3 HANGING AND SUPPORTING 
  

A. Install rigid round, rectangular, and flat-oval metal duct with support systems 
indicated in SMACNA's "HVAC Duct Construction Standards--Metal and Flexible." 

 
B. Support horizontal ducts within 24 inches of each elbow and within 48 inches of each 

branch intersection. 
 

C. Support vertical ducts at a maximum interval of 8 feet and at each floor. 
 
D. Install upper attachments to structures with an allowable load not exceeding one-

fourth of failure (proof-test) load. 
 
E. Install concrete inserts before placing concrete. 
        
F. Install vertical and horizontal supports for ductwork located on the roof and other 

structures.  The support is to be per SMACNA’s supporting standards.  Supports are 
to be for lateral and longitudinal.  

 
 
3.4 CONNECTIONS 
 

A. Connect equipment with flexible connectors according to Division 23 Section " Air 
Duct Accessories." 

 
B. For branch, outlet and inlet, and terminal unit connections, comply with SMACNA's 

"HVAC Duct Construction Standards--Metal and Flexible." 
      
 
3.5 FIELD QUALITY CONTROL 
 

A. Disassemble, reassemble, and seal segments of systems as required to 
accommodate leakage testing and as required for compliance with test requirements. 

 
B. Conduct tests, in presence of Architect, at static pressures equal to maximum design 

pressure of system or section being tested.  If pressure classifications are not 
indicated, test entire system at maximum system design pressure.  Do not pressurize 
systems above maximum design operating pressure.  Give seven days' advance 
notice for testing. 

 
C. Determine leakage from entire system or section of system by relating leakage to 

surface area of test section. 
 

D. Maximum Allowable Leakage:  Comply with requirements for Leakage Classification 
3 for round and flat-oval ducts, Leakage Classification 12 for rectangular ducts in 
pressure classifications less than and equal to 2-inch wg (both positive and negative 
pressures), and Leakage Classification 6 for pressure classifications from 2- to 10-
inch wg. 
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E. Remake leaking joints and retest until leakage is less than maximum allowable. 
 

F. Leakage Test:  Perform tests according to SMACNA's "HVAC Air Duct Leakage Test 
Manual." 

   
 
3.6 ADJUSTING 
 

A. Adjust volume-control dampers in ducts, outlets, and inlets to achieve design airflow. 
 

B. Refer to Division 23 Section "Testing, Adjusting, and Balancing" for detailed 
procedures. 

 
 
3.7   CLEANING 
 

A. After completing system installation, including outlet fittings and devices, inspect the 
system.  Vacuum ducts before final acceptance to remove dust and debris. 

 
 
   
       
END OF SECTION 233113 
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SECTION 233300 – AIR DUCT ACCESSORIES 
 
 
PART 1  - GENERAL 
 
 
1.1  RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

 
 
1.2  SUMMARY 
 

A. This Section includes the following: 
 

1. Manual-volume dampers. 
2. Turning vanes. 
3. Duct-mounted access doors and panels. 
4. Flexible ducts. 
5. Flexible connectors. 
6. Duct accessory hardware. 
7. High efficiency take-offs. 
8. Concealed damper regulators. 

 
 
1.3  SUBMITTALS 
 

A. Product Data:  For the following: 
 

1. Backdraft dampers. 
2. Manual-volume dampers. 
3. Duct-mounted access doors and panels. 
4. Flexible ducts. 
5. Concealed damper regulators. 

 
B. Product Certificates:  Submit certified test data on dynamic insertion loss; self-noise 

power levels; and airflow performance data, static-pressure loss, dimensions, and 
weights. 

 
 
1.4  QUALITY ASSURANCE 
 

A. NFPA Compliance:  Comply with the following NFPA standards: 
 

1. NFPA 90A, "Installation of Air Conditioning and Ventilating Systems." 
2. NFPA 90B, "Installation of Warm Air Heating and Air Conditioning Systems." 
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PART 2  - PRODUCTS 
 
 
2.1  SHEET METAL MATERIALS 
 

A. Galvanized, Sheet Steel:  Lock-forming quality; ASTM A 653/A 653M, G90 coating 
designation; mill-phosphatized finish for surfaces of ducts exposed to view. 

 
 
2.2  MANUAL-VOLUME DAMPERS 
 

A. General:  Factory fabricated with required hardware and accessories.  Stiffen 
damper blades for stability.  Include locking device to hold single-blade dampers in a 
fixed position without vibration.  Close duct penetrations for damper components to 
seal duct consistent with pressure class. 

 
1. Pressure Classifications of 3-Inch wg or Higher:  End bearings or other seals for 

ducts with axles full length of damper blades and bearings at both ends of 
operating shaft. 

 
B. Small  Volume Dampers: Dampers smaller than 4 square feet of face area.  Multiple- 

or single-blade, opposed-blade design as indicated, low-leakage rating, with linkage 
outside airstream, and suitable for horizontal or vertical applications. 

 
1. Aluminum Frames:  Hat-shaped, 0.063-inch- thick, extruded-aluminum channels; 

frames with flanges where indicated for attaching to walls; and flangeless frames 
where indicated for installing in ducts. 

2. Extruded-Aluminum Blades:  0.050-inch- thick extruded aluminum. 
3. Blade Axles:  Nonferrous. 
4. Tie Bars and Brackets:  Aluminum. 

 
C. Large Volume Dampers: Dampers 4 square feet of face area and larger.  Multiple- or 

single-blade, parallel- or opposed-blade design as indicated, low-leakage rating, with 
linkage outside airstream, and suitable for horizontal or vertical applications. 

 
1. Aluminum Frames:  Hat-shaped, 0.125-inch- thick, extruded-aluminum channels; 

frames with flanges where indicated for attaching to walls; and flangeless frames 
where indicated for installing in ducts. 

2. Extruded-Aluminum Blades:  Minimum of 0.081-inch- thick, 6063T extruded 
aluminum. 

3. Blade Axles:  Nonferrous. 
4. Tie Bars and Brackets:  Aluminum. 

 
D. Jackshaft:  1-inch- diameter, galvanized steel pipe rotating within a pipe-bearing 

assembly mounted on supports at each mullion and at each end of multiple-damper 
assemblies. 

 
1. Length and Number of Mountings:  Appropriate to connect linkage of each 

damper of a multiple-damper assembly. 
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E. Damper Hardware:  Zinc-plated, die-cast core with dial and handle made of 3/32-
inch- thick zinc-plated steel, and a 3/4-inch hexagon locking nut.  Include center hole 
to suit damper operating-rod size.  Include elevated platform for insulated duct 
mounting. 

 
F. Each volume damper and splitter damper concealed above an inaccessible ceiling, 

etc., shall be provided with a shaft extended through the ceiling, to which shall be 
attached a chrome-plated or painted Ventlock No. 666 concealed damper regulator.  
No. 680 Ventlock miter gears shall be used where necessary.. 

 
 
2.3  TURNING VANES 
 

A. Fabricate single blade vanes to comply with SMACNA's "HVAC Duct Construction 
Standards-Metal and Flexible." 

 
B. Acoustic Turning Vanes:  Fabricate of airfoil-shaped aluminum extrusions with 

perforated faces and fibrous-glass fill. 
 
 
2.4  DUCT-MOUNTED ACCESS DOORS AND PANELS 
 

A. General:  Fabricate doors and panels airtight and suitable for duct pressure class. 
 

B. Frame:  Galvanized, sheet steel, with bend-over tabs and foam gaskets. 
 

C. Door:  Double-wall, galvanized, sheet metal construction with insulation fill and 
thickness, and number of hinges and locks as indicated for duct pressure class.  
Include vision panel where indicated.  Include 1-by-1-inch butt or piano hinge and 
cam latches. 

 
D. Seal around frame attachment to duct and door to frame with neoprene or foam 

rubber. 
 

E. Insulation:  1-inch- thick, fibrous-glass or polystyrene-foam board. 
 
 
2.5  FLEXIBLE CONNECTORS 
 

A. General:  Flame-retarded or noncombustible fabrics, coatings, and adhesives 
complying with UL 181, Class 1. 

 
B. Standard Metal-Edged Connectors:  Factory fabricated with a strip of fabric 3-1/2 

inches wide attached to two strips of 2-3/4-inch- wide, 0.028-inch- thick, galvanized, 
sheet steel or 0.032-inch aluminum sheets.  Select metal compatible with connected 
ducts. 

 
C. Flexible Connector Fabric:  Glass fabric double coated with a synthetic-rubber, 

weatherproof coating resistant to the sun's ultraviolet rays and ozone environment. 
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1. Minimum Weight:  26 oz./sq. yd.. 
2. Tensile Strength:  530 lbf/inch in the warp, and 440 lbf/inch in the filling. 

 
 
2.6  FLEXIBLE DUCTS 
 

A. General:  Comply with UL 181, Class 1. 
 

B. Flexible Ducts, Insulated:  Factory-fabricated, insulated, round duct, with an outer 
jacket enclosing 1-1/2-inch- thick, glass-fiber insulation around a continuous inner 
liner. 

 
1. Reinforcement:  Steel-wire helix encapsulated in inner liner. 
2. Outer Jacket:  Glass-reinforced, silver Mylar with a continuous hanging tab, 

integral fibrous-glass tape, and nylon hanging cord. 
3. Inner Liner:  Polyethylene film. 

 
C. Pressure Rating:  6-inch wg positive, 1/2-inch wg negative. 
 
D. Flexible duct connections from the main trunk ducts to diffuser boots shall be 

furnished and installed as shown on the drawings.  Flexible ducts shall have 
compression fittings on both ends.  Flexible ducts shall connect to trunk duct with 
high efficiency takeoffs.  A balance damper with locking quadrant will be provided 
downstream of take-off from trunk duct.  

 
E. Ducts shall conform to the requirements for Class I connectors when tested in 

accordance with "Standard for Factory Made Air Ducts Materials and Air Duct 
Connectors" (UL 181).  Ducts shall also pass the 15 minute U.L. flame penetration 
test as specified in the UL 181 Standard. 

 
 
2.7  ACCESSORY HARDWARE 
 

A. Instrument Test Holes:  Cast iron or cast aluminum to suit duct material, including 
screw cap and gasket.  Size to allow insertion of pitot tube and other testing 
instruments, and length to suit duct insulation thickness. 

 
B. Splitter Damper Accessories:  Zinc-plated damper blade bracket; 1/4-inch, zinc-

plated operating rod; and a duct-mounted, ball-joint bracket with flat rubber gasket 
and square-head set screw. 

 
C. Flexible Duct Clamps:  Stainless-steel band with cadmium-plated hex screw to 

tighten band with a worm-gear action, in sizes 3 to 18 inches to suit duct size. 
 

D. Adhesives:  High strength, quick setting, neoprene based, waterproof, and resistant 
to gasoline and grease. 
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PART 3  - EXECUTION 
 
 
3.1  INSTALLATION 
 

A. Install duct accessories according to applicable details shown in SMACNA's "HVAC 
Duct Construction Standards--Metal and Flexible" for metal ducts and NAIMA's 
"Fibrous Glass Duct Construction Standards" for fibrous-glass ducts. 

 
B. Install volume dampers in lined duct; avoid damage to and erosion of duct liner. 

 
C. Provide test holes at fan inlet and outlet and elsewhere as indicated. 

 
D. Install duct access panels for access to both sides of duct coils.  Install duct access 

panels downstream from volume dampers, fire dampers, turning vanes, and 
equipment. 

 
1. Install duct access panels to allow access to interior of ducts for cleaning, 

inspecting, adjusting, and maintaining accessories and terminal units. 
2. Install access panels on side of duct where adequate clearance is available. 

 
E. Label access doors according to Division 26 Section "Identification for Piping and 

Equipment." 
 

F. Where flexible duct is indicated, use insulated flexible duct for supply air  return and 
exhaust air.   

 
 
3.2  ADJUSTING 
 

A. Adjust duct accessories for proper settings. 
 

B. Final positioning of manual-volume dampers is specified in Division 23 Section 
"Testing, Adjusting, and Balancing." 

 
 
 
END OF SECTION 233300 
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SECTION 233713 - DIFFUSERS, REGISTERS, AND GRILLES 
 
 
PART 1  - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 

A Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

 
 
1.2  SUMMARY 
 

A This Section includes ceiling- and wall-mounted diffusers, registers, and grilles. 
 
 
1.3 DEFINITIONS 
 

A Diffuser:  Circular, square, or rectangular air distribution outlet, generally located in 
the ceiling and comprised of deflecting members discharging supply air in various 
directions and planes and arranged to promote mixing of primary air with secondary 
room air. 

 
B Grille:  A louvered or perforated covering for an opening in an air passage, which can 

be located in a sidewall, ceiling, or floor. 
 

C Register:  A combination grille and damper assembly over an air opening. 
 
 
1.4 SUBMITTALS 
 

A Product Data:  For each model indicated, include the following: 
 

1. Data Sheet:  For each type of air outlet and inlet, and accessory furnished; 
indicate construction, finish, and mounting details. 

2. Performance Data:  Include throw and drop, static-pressure drop, and noise 
ratings for each type of air outlet and inlet. 

3. Schedule of diffusers, registers, and grilles indicating drawing designation, room 
location, quantity, model number, size, and accessories furnished. 

4. Assembly Drawing:  For each type of air outlet and inlet; indicate materials and 
methods of assembly of components. 

 
B Coordination Drawings:  Reflected ceiling plans and wall elevations drawn to scale to 

show locations and coordination of diffusers, registers, and grilles with other items 
installed in ceilings and walls. 
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1.5  QUALITY ASSURANCE 
 

A Product Options:  Drawings and schedules indicate specific requirements of 
diffusers, registers, and grilles and are based on the specific requirements of the 
systems indicated.  

 
B NFPA Compliance:  Install diffusers, registers, and grilles according to NFPA 90A, 

"Standard for the Installation of Air-Conditioning and Ventilating Systems." 
 
 
PART 2  - PRODUCTS 
 
 
2.1  MANUFACTURERS 
 

A Available Manufacturers: Subject to compliance with requirements, provide products 
by one of the following: 

 
1. Air Factors  
2. Krueger  
3. Metal Aire 
4. Nailor 
5. Price  
6. Titus  

    
 
2.2  REGISTERS, GRILLES, & DIFFUSERS 
     

A. General:  The frames for all registers, grilles, and diffusers shall match type of ceiling 
where they are to be installed.  Special frames shall be provided for narrow T-bar 
ceilings.  Refer to reflected ceiling plan and other specification divisions for ceiling 
type.  See drawings for schedule. 

 
 
2.3 SOURCE QUALITY CONTROL 
 

A. Testing:  Test performance according to ASHRAE 70, "Method of Testing for Rating 
the Performance of Air Outlets and Inlets." 

 
 
PART 3  - EXECUTION 
 
 
3.1  EXAMINATION 
 

A. Examine areas where diffusers, registers, and grilles are to be installed for 
compliance with requirements for installation tolerances and other conditions 
affecting performance of equipment.  Do not proceed with installation until 
unsatisfactory conditions have been corrected. 
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3.2  INSTALLATION 
 

A. Install diffusers, registers, and grilles level and plumb, according to manufacturer's 
written instructions, Coordination Drawings, original design, and referenced 
standards. 

 
B. Ceiling-Mounted Outlets and Inlets:  Drawings indicate general arrangement of 

ducts, fittings, and accessories.  Air outlet and inlet locations have been indicated to 
achieve design requirements for air volume, noise criteria, airflow pattern, throw, and 
pressure drop.  Make final locations where indicated, as much as practicable.  For 
units installed in lay-in ceiling panels, locate units in the center of the panel.  Where 
architectural features or other items conflict with installation, notify Architect for a 
determination of final location. 

 
C. Install diffusers, registers, and grilles with airtight connection to ducts and to allow 

service and maintenance of dampers, air extractors, and fire dampers. 
 
 
3.3  ADJUSTING 
 

A. After installation, adjust diffusers, registers, and grilles to air patterns indicated, or as 
directed, before starting air balancing. 

 
 
3.4  CLEANING 
 

A. After installation of diffusers, registers, and grilles, inspect exposed finish.  Clean 
exposed surfaces to remove burrs, dirt, and smudges.  Replace diffusers, registers, 
and grilles that have damaged finishes. 

 
  
END OF SECTION 233713 
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SECTION 235400 - FURNACES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following:  

1. Gas-fired, condensing furnaces and accessories complete with controls. 
2. Air Filters. 
3. Refrigeration components. 

1.3 SUBMITTALS 

A. Product Data:  Include rated capacities, operating characteristics, furnished specialties, 
and accessories for each of the following: 

1. Furnace. 
2. Thermostat. 
3. Air filter. 
4. Refrigeration components. 

B. Shop Drawings:  Detail equipment assemblies and indicate dimensions, weights, loads, 
required clearances, method of field assembly, components, and location and size of 
each field connection. 

1. Wiring Diagrams:  Power, signal, and control wiring. 

C. Operation and Maintenance Data:  For each furnace to include in emergency, 
operation, and maintenance manuals for each of the following: 

1. Furnace and accessories complete with controls. 
2. Air filter. 
3. Refrigeration components. 

D. Warranty:  Special warranty specified in this Section. 

FURNACES 235400 - 1 
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1.4 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

B. Comply with NFPA 70. 

1.5 COORDINATION 

A. Coordinate size and location of concrete bases.  Cast anchor-bolt inserts into bases.  
Concrete, reinforcement, and formwork requirements are specified in Division 3. 

B. Coordinate installation of roof curbs, equipment supports, and roof penetrations.  
These items are specified in Division 7 Section "Roof Accessories." 

1.6 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace the following components of furnaces that fail in materials or 
workmanship within specified warranty period: 

1. Warranty Period, Commencing on Date of Substantial Completion: 

a. Furnace Heat Exchanger:  10 years. 
b. Integrated Ignition and Blower Control Circuit Board:  Five years. 
c. Draft-Inducer Motor:  Five years. 
d. Refrigeration Compressors:  10 years. 
e. Evaporator and Condenser Coils:  Five years. 

1.7 EXTRA MATERIALS 

A. Furnish extra materials described below that match products installed and that are 
packaged with protective covering for storage and identified with labels describing 
contents. 

1. Disposable Air Filters:  Furnish two complete sets. 

PART 2 - PRODUCTS 

2.1 GAS-FIRED FURNACES, CONDENSING 

A. Basis-of-Design Product:  Subject to compliance with requirements, provide the 
product indicated on Drawings or a comparable product by one of the following: 

1. Carrier Corporation; Div. of United Technologies Corp. 

FURNACES 235400 - 2 
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2. Lennox. 
3. Trane. 
4. York International Corp.; a division of Unitary Products Group. 

B. General Requirements for Gas-Fired, Condensing Furnaces:  Factory assembled, 
piped, wired, and tested; complying with ANSI Z21.47/CSA 2.3, "Gas-Fired Central 
Furnaces," and with NFPA 54. 

C. Cabinet:  Galvanized steel. 

1. Cabinet interior around heat exchanger shall be factory-installed insulation. 
2. Lift-out panels shall expose burners and all other items requiring access for 

maintenance. 
3. Factory paint external cabinets in manufacturer's standard color. 

D. Fan:  Centrifugal, factory balanced, resilient mounted, direct drive. 

1. Fan Motors:  Comply with requirements in Division 23 Section "Motors." 
2. Special Motor Features:  Multitapped, multispeed with internal thermal protection 

and permanent lubrication. 

E. Type of Gas:  Natural. 

F. AFUE:  93 percent. 

G. Heat Exchanger: 

1. Primary:  Aluminized steel. 
2. Secondary:  Polyethylene-coated steel. 

H. Burner: 

1. Gas Valve:  100 percent safety modulating main gas valve, main shutoff valve, 
pressure regulator, safety pilot with electronic flame sensor, limit control, 
transformer, and combination ignition/fan timer control board. 

2. Ignition:  Electric pilot ignition, with hot-surface igniter or electric spark ignition. 

I. Gas-Burner Safety Controls: 

1. Electronic Flame Sensor:  Prevents gas valve from opening until pilot flame is 
proven; stops gas flow on ignition failure. 

2. Flame Rollout Switch:  Installed on burner box; prevents burner operation. 
3. Limit Control:  Fixed stop at maximum permissible setting; de-energizes burner 

on excessive bonnet temperature; automatic reset. 

J. Combustion-Air Inducer:  Centrifugal fan with thermally protected motor and sleeve 
bearings prepurges heat exchanger and vents combustion products; pressure switch 
prevents furnace operation if combustion-air inlet or flue outlet is blocked. 

FURNACES 235400 - 3 
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K. Furnace Controls:  Solid-state board integrates ignition, heat, cooling, and fan speeds; 
adjustable fan-on and fan-off timing; terminals for connection to accessories. 

L. Accessories: 

1. Combination Combustion-Air Intake and Vent:  PVC plastic fitting to combine 
combustion-air inlet and vent through outside wall roof. 

2. Plastic Vent Materials. 

a. CPVC Plastic, Schedule 40 Pipe:  ASTM F 441/F 441M. 

1) CPVC Plastic, Schedule 40 Fittings:  ASTM F 438, socket type. 
2) CPVC Solvent Cement:  ASTM F 493. 

b. PVC Plastic, Schedule 40 Pipe:  ASTM D 1785. 

1) PVC Plastic, Schedule 40 Fittings:  ASTM D 2466, socket type. 
2) PVC Solvent Cement:  ASTM D 2564. 

2.2 THERMOSTATS 

A. Solid-State Thermostat:  Wall-mounting, programmable, microprocessor-based unit 
with automatic switching from heating to cooling, preferential rate control, seven-day 
programmability with minimum of four temperature presets per day, vacation mode,  
and battery backup protection against power failure for program settings. 

B. Control Wiring:  Unshielded twisted-pair cabling. 

1. No. 24 AWG, 100 ohm, four pair. 

2.3 AIR FILTERS 

A. Disposable Filters:  1-inch- thick, disposable, fiberglass type in sheet metal frame. 

2.4 REFRIGERATION COMPONENTS 

A. General Refrigeration Component Requirements: 

1. Refrigeration compressor, coils, and specialties shall be designed to operate with 
HCFC-free refrigerants. 

2. Energy-Efficiency Ratio:  Equal to or greater than prescribed by 
ASHRAE/IESNA 90.1, "Energy Standard for Buildings except Low-Rise 
Residential Buildings." 

3. Coefficient of Performance:  Equal to or greater than prescribed by 
ASHRAE/IESNA 90.1, "Energy Efficient Standard for Buildings except Low-Rise 
Residential Buildings." 

FURNACES 235400 - 4 
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B. Refrigerant Coil:  Copper tubes mechanically expanded into aluminum fins.  Comply 
with ARI 210/240, "Unitary Air-Conditioning and Air-Source Heat Pump Equipment."  
Match size with furnace.  Include condensate drain pan with accessible drain outlet. 

1. Refrigerant Coil Enclosure:  Steel, matching furnace and evaporator coil, with 
access panel and flanges for integral mounting at or on furnace cabinet and 
galvanized sheet metal drain pan coated with black asphaltic base paint. 

C. Refrigerant Line Kits:  Annealed-copper suction and liquid lines factory cleaned, dried, 
pressurized with nitrogen, sealed, and with suction line insulated.  Provide in standard 
lengths for installation without joints, except at equipment connections. 

1. Flexible Elastomeric:  Closed-cell, sponge- or expanded-rubber materials.  
Comply with ASTM C 534, Type I, 3/8 inch thick. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements 
for installation tolerances and other conditions affecting performance of the Work. 

B. Examine factory-installed insulation before furnace installation.  Reject units that are 
wet, moisture damaged, or mold damaged. 

C. Examine roughing-in for gas and refrigerant piping systems to verify actual locations of 
piping connections before equipment installation. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install gas-fired furnaces and associated fuel and vent features and systems according 
to NFPA 54. 

B. Install oil-fired furnaces and associated fuel and vent piping according to NFPA 31. 

C. Base-Mounted Units:  Secure units to substrate.  Provide optional bottom closure base 
if required by installation conditions. 

1. Anchor furnace to substrate to resist code-required seismic acceleration. 

D. Controls:  Install thermostats at mounting height of 60 inches above floor. 

E. Wiring Method:  Install control wiring in accessible ceiling spaces and in gypsum board 
partitions where unenclosed wiring method may be used.  Conceal control wiring 
except in unfinished spaces. 
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F. Install roof-mounted, compressor-condenser components on existing roof platforms.  
Coordinate anchor installation with existing platforms. 

3.3 CONNECTIONS 

A. Gas piping installation requirements are specified in Division 23 Section "Fuel Gas 
Piping."  Drawings indicate general arrangement of piping, fittings, and specialties.  
Connect gas piping with union or flange and appliance connector valve. 

B. Install piping adjacent to equipment to allow service and maintenance. 

C. Vent and Outside-Air Connection, Condensing, Gas-Fired Furnaces:  Connect plastic 
piping vent material to furnace connections and extend outdoors.  Terminate vent 
outdoors with a cap and in an arrangement that will protect against entry of birds, 
insects, and dirt. 

1. Ream ends of pipes and tubes and remove burrs.  Bevel plain ends of steel pipe. 
2. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings 

before assembly. 
3. Plastic Piping Solvent-Cement Joints:  Clean and dry joining surfaces.  Join pipe 

and fittings according to the following: 

a. Comply with ASTM F 402 for safe-handling practice of cleaners, primers, 
and solvent cements. 

b. CPVC Piping:  Join according to ASTM D 2846/D 2846M Appendix. 
c. PVC Pressure Piping:  Join schedule number ASTM D 1785, PVC pipe and 

PVC socket fittings according to ASTM D 2672.  Join other-than-schedule-
number PVC pipe and socket fittings according to ASTM D 2855. 

4. Slope pipe vent back to furnace or to outside terminal. 

D. Vent and Outside-Air Connection, Condensing, Gas-Fired Furnaces: Connect plastic 
piping vent material to furnace connections and extend outdoors. Terminate vent 
outdoors with a cap and in an arrangement that will protect against entry of birds, 
insects, and dirt. 

E. Connect ducts to furnace with flexible connector.  Comply with requirements in 
Division 23 Section "Duct Accessories." 

F. Connect refrigerant tubing kits to refrigerant coil in furnace and to air-cooled, 
compressor-condenser unit. 

1. Flared Joints:  Use ASME B16.26 fitting and flared ends, following procedures in 
CDA's "Copper Tube Handbook." 

2. Soldered Joints:  Apply ASTM B 813, water-flushable flux, unless otherwise 
indicated, to tube end.  Construct joints according to ASTM B 828 or CDA's 
"Copper Tube Handbook," using lead-free solder alloy complying with 
ASTM B 32. 
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3. Brazed Joints:  Construct joints according to AWS's "Brazing Handbook," "Pipe 
and Tube" Chapter, using copper-phosphorus brazing filler metal complying with 
AWS A5.8. 

G. Comply with requirements in Division 23 Section "Refrigerant Piping" for installation 
and joint construction of refrigerant piping. 

3.4 FIELD QUALITY CONTROL 

A. Perform the following field tests and inspections and prepare test reports: 

1. Perform electrical test and visual and mechanical inspection. 
2. Leak Test:  After installation, charge systems with refrigerant and oil and test for 

leaks.  Repair leaks, replace lost refrigerant and oil, and retest until no leaks 
exist. 

3. Operational Test:  After electrical circuitry has been energized, start units to 
confirm proper operation, product capability, and compliance with requirements. 

4. Verify that fan wheel is rotating in the correct direction and is not vibrating or 
binding. 

5. Test and adjust controls and safeties.  Replace damaged and malfunctioning 
controls and equipment. 

B. Verify that vibration isolation and flexible connections properly dampen vibration 
transmission to structure. 

3.5 STARTUP SERVICE 

A. Complete installation and startup checks according to manufacturer's written 
instructions and perform the following: 

1. Inspect for physical damage to unit casings. 
2. Verify that access doors move freely and are weathertight. 
3. Clean units and inspect for construction debris. 
4. Verify that all bolts and screws are tight. 
5. Adjust vibration isolation and flexible connections. 
6. Verify that controls are connected and operational. 

B. Adjust fan belts to proper alignment and tension. 

C. Start unit according to manufacturer's written instructions and complete manufacturer's 
operational checklist. 

D. Measure and record airflows. 

E. Verify proper operation of capacity control device. 

F. After startup and performance test, lubricate bearings and adjust belt tension. 
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3.6 ADJUSTING 

A. Adjust initial temperature and humidity set points. 

B. Set controls, burner, and other adjustments for optimum heating performance and 
efficiency.  Adjust heat-distribution features, including shutters, dampers, and relays, to 
provide optimum heating performance and system efficiency. 

3.7 CLEANING 

A. After completing installation, clean furnaces internally according to manufacturer's 
written instructions. 

B. Install new filters in each furnace within 14 days after Substantial Completion. 

3.8 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance 
personnel to adjust, operate, and maintain condensing units.  Refer to Division 1 
Section "Demonstration and Training." 

END OF SECTION 235400 
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SECTION 236200 - CONDENSING UNITS 
 
 
PART 1 - GENERAL 
 
 
1.1  SUMMARY 
 

A. This Section includes the following: 
 

1. Air-cooled condensing units. 
2.  Seer to be a minimum of 14.0. 

     
 
1.2  SUBMITTALS 
 

A. Product Data:  Include rated capacities; shipping, installed, and operating weights; 
dimensions; required clearances; methods for assembling components; furnished 
specialties; accessories; and installation and startup instructions for each model 
indicated. 

 
B. Wiring Diagrams:  Detail wiring for power, signal, and control systems and 

differentiate between manufacturer-installed and field-installed wiring. 
 

C. Maintenance Data:  For each condensing unit to include in the maintenance manuals 
specified in Division 1. 

 
1. Include a parts list for each condensing unit, control, and accessory; 

troubleshooting maintenance guide; and servicing and preventive maintenance 
procedures and schedule. 

 
D. Warranties:  Special warranties specified in this Section. 

 
 
1.3  QUALITY ASSURANCE 
 

A. Listing and Labeling:  Provide electrically operated equipment specified in this 
Section that is listed and labeled. 

 
1. The Terms "Listed" and "Labeled":  As defined in NFPA 70, Article 100. 
2. Listing and Labeling Agency Qualifications:  A "Nationally Recognized Testing 

Laboratory" as defined in OSHA Regulation 1910.7. 
 

B. Fabricate and label refrigeration system according to ASHRAE 15, "Safety Code for 
Mechanical Refrigeration." 

 
C. Comply with NFPA 70. 
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D. Comply with UL 303, "Refrigeration and Air-Conditioning Condensing and 
Compressor Units." 

    
 
 
1.4  COORDINATION 
 

A. Coordinate size and location units with existing units being replaced. 
 
 
1.5  WARRANTY 
 

A. General Warranty:  The special warranty specified in this Article shall not deprive the 
Owner of other rights the Owner may have under other provisions of the Contract 
Documents and shall be in addition to, and run concurrent with, other warranties 
made by the Contractor under requirements of the Contract Documents. 
 

 
PART 2 - PRODUCTS 
 
 
2.1  MANUFACTURERS 
 

A. Manufacturers:  Subject to compliance with requirements, provide condensing units 
by one of the following: 

 
1. Condensing Units, Air Cooled, 1 to 5 Tons: 

 
a. Carrier Corp.: Carrier Air Conditioning Div. 
b.  Lennox 
c.  Trane Co. (The); North American Commercial Groups. 
d.  York International Corp. 

 
 
2.2  CONDENSING UNITS, AIR COOLED, 1 TO 5 TONS 
 

A. Description:  Factory assembled and tested, air cooled; consisting of compressors, 
condenser coils, fans, motors, refrigerant reservoirs, and operating controls. 

 
B. Compressor:  Hermetically sealed and isolated for vibration. 

 
1. Motor:  Include thermal- and current-sensitive overload devices, start capacitor, 

relay, and contactor. 
2. Two-Speed Compressor:  Include manual reset, high-pressure switch and 

automatic reset, low-pressure switch. 
 

C. Condenser:  Copper-tube, aluminum-fin coil, with liquid subcooler. 
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D. Condenser Fan:  Direct-drive, aluminum propeller fan; with permanently lubricated 
fan motor with thermal-overload protection. 

 
E. Accessories include the following: 

 
1. Low-voltage thermostat and subbase to control condensing unit and evaporator 

fan. 
2. Precharged and insulated suction and liquid tubing. 
3. Low ambient kit to permit operation down to 45 deg F. 
4. Crankcase heater. 
5. Automatic reset timer to prevent compressor rapid cycle. 
6. Polyethylene mounting base to provide a permanent foundation. 

 
F. Casing:  Steel, finished with baked enamel; with removable panels for access to 

controls, weep holes for water drainage, and mounting holes in base.  Mount service 
valves, fittings, and gage ports on exterior of casing. 

 
 
2.3  MOTORS 
 

A. Motor Construction:  NEMA MG 1, general purpose, continuous duty, Design B. 
 
 
2.4  SOURCE QUALITY CONTROL 
 

A. Verification of Performance:  Rate condensing units according to ARI 210/240. 
 

1. Coefficient of Performance:  Equal to or greater than prescribed by ASHRAE 
90.1, "Energy Efficient Design of New Buildings except Low-Rise Residential 
Buildings." 

 
B. Test and inspect shell and tube condensers according to ASME Boiler and Pressure 

Vessel Code:  Section VIII, "Pressure Vessels," Division 1. 
 

C. Testing Requirements:  Factory test sound-power-level ratings according to ARI 270. 
 
 
PART 3 - EXECUTION 
 
 
3.1  INSTALLATION 
 

A. Install condensing units according to manufacturer's written instructions. 
 

B. Install units level and plumb, firmly anchored in locations indicated; maintain 
manufacturer's recommended clearances. 

 
C. Install roof-mounted units on existing roof platforms. Coordinate installation of 

anchoring devices. 
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3.2  CONNECTIONS 
 

A. Connect precharged refrigerant tubing to unit's quick-connect fittings.  Install tubing 
so it does not interfere with access to unit.  Install furnished accessories. 

 
B. Connect refrigerant piping to air-cooled condensing units; maintain required access 

to unit.  Install furnished field-mounted accessories. 
 
 
3.3  FIELD QUALITY CONTROL 
 

A. Leak Test:  After installation, charge systems with refrigerant and oil and test for 
leaks.  Repair leaks and replace lost refrigerant and oil. 

 
B. Operational Test:  After electrical circuitry has been energized, start units to confirm 

proper operation, product capability, and compliance with requirements. 
 

1. Test and adjust controls and safeties.  Replace damaged and malfunctioning 
controls and equipment. 

 
C. Remove and replace malfunctioning units with new units and retest. 

 
 
3.4  CLEANING 
 

A. After completing system installation, including outlet fittings and devices, inspect 
exposed finish.  Clean units to remove dirt and construction debris and repair 
damaged finishes. 

 
 
3.5  COMMISSIONING 
 

A. Verify that units are installed and connected according to the Contract Documents. 
 

B. Complete installation and startup checks according to manufacturer's written 
instructions and do the following: 

 
1. Inspect for physical damage to unit casing. 
2. Verify that access doors move freely and are weathertight. 
3. Clean units and inspect for construction debris. 
4. Check that all bolts and screws are tight. 
5. Adjust vibration isolation and flexible connections. 
6. Verify that controls are connected and operational. 

 
C. Lubricate bearings on fans. 

 
D. Verify that fan wheel is rotating in the correct direction and is not vibrating or binding. 
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E. Adjust fan belts to proper alignment and tension. 
 

F. Start unit according to manufacturer's written instructions. 
 

1. Complete manufacturer's starting checklist. 
 

G. Measure and record airflow over coils. 
 

H. Check operation of condenser capacity control device. 
 

I.   Verify that vibration isolation and flexible connections properly dampen vibration 
transmission to structure. 

 
J. After startup and performance test, lubricate bearings and adjust belt tension. 

 
 
 END OF SECTION 236200  
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SECTION 237413 - ROOFTOP AIR CONDITIONERS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following rooftop air conditioners:  

1. Cooling and heating units. (Compressors are to be internally spring isolated.) 

B. Provide Isolation Curbs. 

C. Rooftop Unit is to have 110 volt outlet. 

1.2 SUBMITTALS 

A. Product Data:  For each model indicated. 

B. Shop Drawings:  Detail equipment assemblies and indicate dimensions, weights, loads, 
required clearances, method of field assembly, components, and location and size of 
each field connection.  Prepare the following by or under the supervision of a qualified 
professional engineer: 

1. Detail mounting, securing, and flashing of roof curb to roof structure.  Indicate 
coordinating requirements with roof membrane system. 

2. Wiring Diagrams:  Power, signal, and control wiring. 

C. Field quality-control test reports. 

D. Operation and maintenance data. 

E. Warranties:  Special warranties specified in this Section. 

F. Rooftop unit fans and compressors are to be spring isolated.   

1.3 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

B. Fabricate and label refrigeration system to comply with ASHRAE 15, "Safety Code for 
Mechanical Refrigeration." 

C. Energy-Efficiency Ratio:  Equal to or greater than prescribed by ASHRAE 90.1, 
"Energy Efficient Design of New Buildings except Low-Rise Residential Buildings." 
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D. Coefficient of Performance:  Equal to or greater than prescribed by ASHRAE 90.1, 
"Energy Efficient Design of New Buildings except Low-Rise Residential Buildings." 

E. Comply with NFPA 54 for gas-fired furnace section. 

F. ARI Compliance for Units with Capacities Less Than 135,000 Btuh:  Rate rooftop air-
conditioner capacity according to ARI 210/240, "Unitary Air-Conditioning and Air-
Source Heat Pump Equipment." 

1. Sound Power Level Ratings:  Comply with ARI 270, "Sound Rating of Outdoor 
Unitary Equipment." 

G. ARI Compliance for Units with Capacities 135,000 Btuh and More:  Rate rooftop air-
conditioner capacity according to ARI 340/360, "Commercial and Industrial Unitary Air-
Conditioning and Heat Pump Equipment." 

1. Sound Power Level Ratings:  Comply with ARI 270, "Sound Rating of Outdoor 
Unitary Equipment." 

1.4 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
replace components of rooftop air conditioners that fail in materials or workmanship 
within specified warranty period. 

1. Warranty Period for Compressors:  Manufacturer's standard, but not less than 
five years from date of Substantial Completion. 

2. Warranty Period for Heat Exchangers:  Manufacturer's standard, but not less 
than 10 years from date of Substantial Completion. 

3. Warranty Period for Control Boards:  Manufacturer's standard, but not less than 
three years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where subparagraph titles below introduce lists, the following 
requirements apply for product selection: 

 
1. Manufacturers:  Subject to compliance with requirements, provide products by 

the manufacturers specified. 

2.2 ROOFTOP AIR CONDITIONERS  

A. Manufacturers approved. 
 
1. Carrier Corp. 
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2. McQuay International. 
3. Trane Company (The); North American Commercial Group. 
4. YORK International Corporation. 

B. Description:  Factory assembled and tested; designed for exterior installation; 
consisting of compressor, indoor and outside refrigerant coils, indoor fan and outside 
coil fan, refrigeration and temperature controls, filters, and dampers. 

C. Casing:  Galvanized-steel construction with enamel paint finish, removable panels or 
access doors with neoprene gaskets for inspection and access to internal parts, 
minimum 1/2-inch- thick thermal insulation, knockouts for electrical and piping 
connections, exterior condensate drain connection, and lifting lugs. 

D. Indoor Fan:  Forward curved, centrifugal, belt driven. 

E. Outside Coil Fan:  Propeller type, directly driven by motor. 

F. Refrigerant Coils:  Aluminum-plate fin and seamless copper tube in steel casing with 
equalizing-type vertical distributor. 

G. Compressor:  Hermetic scroll compressor with integral vibration isolators, internal 
overcurrent and overtemperature protection, internal pressure relief, and crankcase 
heater. 

H. Refrigeration System: 

1. Compressor. 
2. Outside coil and fan. 
3. Four-way reversing valve and suction line accumulator. 
4. Expansion valve with replaceable thermostatic element. 
5. Refrigerant dryer. 
6. High-pressure switch. 
7. Low-pressure switch. 
8. Thermostat for coil freeze-up protection during low-ambient temperature 

operation or loss of air. 
9. Low-ambient switch. 
10. Brass service valves installed in discharge and liquid lines. 
11. Charge of refrigerant. 

I. Filters:  1-inch- thick, polyurethane, pleated,  throwaway filters in filter rack. 

J. Heat Exchanger:  Stainless-steel construction for natural-gas-fired burners with the 
following controls: 

1. Redundant single or dual gas valve with manual shutoff. 
2. Direct-spark pilot ignition. 
3. Electronic flame sensor. 
4. Induced-draft blower. 
5. Flame rollout switch. 
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K. Economizer:  Return- and outside-air dampers with neoprene seals, outside-air filter, 
and hood. 

1. Damper Motor:  Fully modulating spring return with adjustable minimum position. 
2. Control:  Electronic-control system uses mixed-air temperature and selects 

between outside-air and return-air enthalpy to adjust mixing dampers. 
3. Relief Damper:  Gravity actuated with bird screen and hood. 

L. Power Connection:  Provide for single connection of power to unit with unit-mounted 
disconnect switch accessible from outside unit and control-circuit transformer with built-
in circuit breaker. 

M. Unit Controls:  Solid-state control board and components contain at least the following 
features: 

1. Indoor fan on/off delay. 
2. Default control to ensure proper operation after power interruption. 
3. Service relay output. 
4. Unit diagnostics and diagnostic code storage. 
5. Field-adjustable control parameters. 

N. Electromechanical Thermostat:  Staged heating and cooling on subbase with manual 
system switch (on-heat-auto-cool) and fan switch (auto-on). 

1. Night setback operation with single-stage heating control with seven-day 24-hour 
time clock with battery backup. 

2. Fan-proving switch to lock out unit if fan fails. 
3. Dirty-filter switch. 

O. Accessories: 

1. Cold-Weather Kit:  Electric heater maintains temperature in gas burner 
compartment. 

2. Condensate drain trap. 
3. Dirty-filter switch. 
4. Power exhaust fan. 

P. Roof Curb:  Steel with corrosion-protection coating, gasketing, and factory-installed 
wood nailer; complying with NRCA standards; minimum height of 14 inches, unit is to 
have thru the base gas connection. Provide Isolation Curbs. 

2.3 MOTORS 

A. Comply with requirements in Division 23 Section "Motors." 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install units level and plumb, maintaining manufacturer's recommended 
clearances. Install according to ARI Guideline B. 

B. Curb Support:  Install roof curb on roof structure, level and secure, according to 
NRCA's "Low-Slope Membrane Roofing Construction Details Manual," Illustration 
"Raised Curb Detail for Rooftop Air Handling Units and Ducts."  Install and secure 
rooftop air conditioners on curbs and coordinate roof penetrations and flashing with 
roof construction. Secure units to curb support with anchor bolts. 

3.2 CONNECTIONS 

A. Piping installation requirements are specified in other Division 23 Sections.  Drawings 
indicate general arrangement of piping, fittings, and specialties. 

B. Install piping adjacent to machine to allow service and maintenance. 

1. Gas Piping:  Comply with applicable requirements in Division 23 Section "Fuel 
Gas Piping."  Connect gas piping to burner, full size of gas train inlet, and 
connect with union and shutoff valve with sufficient clearance for burner removal 
and service. 

C. Duct installation requirements are specified in other Division 23 Sections.  Drawings 
indicate the general arrangement of ducts.  The following are specific connection 
requirements: 

1. Install ducts to termination in roof curb. 
2. Remove roof decking only as required for passage of ducts.  Do not cut out 

decking under entire roof curb. 
3. Terminate return-air duct through roof structure and insulate space between roof 

and bottom of unit with 2-inch- thick, acoustic duct liner. 

D. Electrical System Connections:  Comply with applicable requirements in Division 26 
Sections for power wiring, switches, and motor controls. 

E. Ground equipment according to Division 26 Section "Grounding and Bonding." 

3.3 FIELD QUALITY CONTROL 

A. Manufacturer's Field Service:  Engage a factory-authorized service representative to 
inspect, test, and adjust field-assembled components and equipment installation, 
including connections, and to assist in field testing.  Report results in writing. 

B. Perform the following field quality-control tests and inspections and prepare test 
reports: 
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1. After installing rooftop air conditioners and after electrical circuitry has been 
energized, test units for compliance with requirements. 

2. Inspect for and remove shipping bolts, blocks, and tie-down straps. 
3. Operational Test:  After electrical circuitry has been energized, start units to 

confirm proper motor rotation and unit operation. 
4. Test and adjust controls and safeties.  Replace damaged and malfunctioning 

controls and equipment. 

C. Remove malfunctioning units, replace with new units, and retest as specified above. 

3.4 ADJUSTING 

A. Adjust initial temperature set points. 

B. Set field-adjustable switches and circuit-breaker trip ranges as indicated. 

END OF SECTION 237413 
 

N:\08\08200\08269 UNG CAMP WILLIAMS READINESS CENTER\03_SPECIFICATIONS\02_FULL\5170 12-5-08\237413 ROOF TOP AIR CONDITIONERS.DOC 
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SECTION 238176 - SPLIT-SYSTEM AIR-CONDITIONERS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes split-system air-conditioning units consisting of separate 
evaporator-fan and compressor-condenser components.  Units are designed for 
exposed or concealed mounting, and may be connected to ducts. 

1.3 SUBMITTALS 

A. Product Data:  Include rated capacities, furnished specialties, and accessories for each 
type of product indicated.  Include performance data in terms of capacities, outlet 
velocities, static pressures, sound power characteristics, motor requirements, and 
electrical characteristics. 

B. Shop Drawings:  Diagram power, signal, and control wiring. 

C. Operation and Maintenance Data:  For split-system air-conditioning units to include in 
emergency, operation, and maintenance manuals. 

D. Warranty:  Special warranty specified in this Section. 

1.4 QUALITY ASSURANCE 

A. Product Options:  Drawings indicate size, profiles, and dimensional requirements of split-
system units and are based on the specific system indicated.  Refer to Division 01 
Section "Product Requirements." 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

C. Energy-Efficiency Ratio:  Equal to or greater than prescribed by ASHRAE 90.1, "Energy 
Efficient Design of New Buildings except Low-Rise Residential Buildings." 

D. Coefficient of Performance:  Equal to or greater than prescribed by ASHRAE 90.1, 
"Energy Efficient Design of New Buildings except Low-Rise Residential Buildings." 

E. Units shall be designed to operate with HCFC-free refrigerants. 

1.5 COORDINATION 
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A. Coordinate size and location of concrete bases for units.  Cast anchor-bolt inserts into 
bases.  Concrete, reinforcement, and formwork are specified in Division 03 Section 
"Cast-in-Place Concrete." 

1.6 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair 
or replace components of split-system air-conditioning units that fail in materials or 
workmanship within specified warranty period. 

1. Warranty Period:  Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

 
1. Mitsubishi Electronics America, Inc.; HVAC Division. 
2. Sanyo. 
3. Carrier 

2.2 WALL-MOUNTING, EVAPORATOR-FAN COMPONENTS 

A. Cabinet:  Enameled steel with removable panels on front and ends in color selected by 
Architect, and discharge drain pans with drain connection. 

B. Refrigerant Coil:  Copper tube, with mechanically bonded aluminum fins, complying with 
ARI 210/240, and with thermal-expansion valve. 

C. Electric Coil:  Helical, nickel-chrome, resistance-wire heating elements with refractory 
ceramic support bushings; automatic-reset thermal cutout; built-in magnetic contactors; 
manual-reset thermal cutout; airflow proving device; and one-time fuses in terminal box 
for overcurrent protection. 

D. Fan:  Direct drive, centrifugal fan. 

E. Fan Motors:  Comply with requirements in Division 23 Section "Common Motor 
Requirements for HVAC Equipment." 

1. Special Motor Features: Multitapped, multispeed with internal thermal protection 
and permanent lubrication. 

F. Filters:  Permanent, cleanable. 

2.3 AIR-COOLED, COMPRESSOR-CONDENSER COMPONENTS 

A. Casing:  Steel, finished with baked enamel in color selected by Architect, with removable 
panels for access to controls, weep holes for water drainage, and mounting holes in 
base.  Provide brass service valves, fittings, and gage ports on exterior of casing. 
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B. Compressor:  Hermetically sealed with crankcase heater and mounted on vibration 
isolation.  Compressor motor shall have thermal- and current-sensitive overload devices, 
start capacitor, relay, and contactor. 

1. Compressor Type:  Reciprocating or Scroll. 
2. Two-speed compressor motor with manual-reset high-pressure switch and 

automatic-reset low-pressure switch. 
3. Refrigerant Charge:  R-410A. 

C. Refrigerant Coil:  Copper tube, with mechanically bonded aluminum fins, complying with 
ARI 210/240, and with liquid subcooler. 

D. Fan:  Aluminum-propeller type, directly connected to motor. 

E. Motor:  Permanently lubricated, with integral thermal-overload protection. 

F. Low Ambient Kit:  Permits operation down to 45 deg F. 

G. Mounting Base:  Polyethylene. 

2.4 ACCESSORIES 

A. Thermostat:  Low voltage with subbase to control compressor and evaporator fan. 

B. Automatic-reset timer to prevent rapid cycling of compressor. 

C. Refrigerant Line Kits:  Soft-annealed copper suction and liquid lines factory cleaned, 
dried, pressurized, and sealed; factory-insulated suction line with flared fittings at both 
ends. Provide Armaflex insulation for suction line. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install units level and plumb. 

B. Install evaporator-fan components using manufacturer's standard mounting devices 
securely fastened to building structure. 

C. Install ground-mounting, compressor-condenser components on 4-inch- thick, reinforced 
concrete base; 4 inches larger on each side than unit or other approved, preformed pad.   

D. Install seismic restraints. 

E. Install and connect precharged refrigerant tubing to component's quick-connect fittings.  
Install tubing to allow access to unit. 

3.2 CONNECTIONS 

A. Piping installation requirements are specified in other Division 23 Sections.  Drawings 
indicate general arrangement of piping, fittings, and specialties. 

B. Install piping adjacent to unit to allow service and maintenance. 
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C. Ground equipment according to Division 26 Section "Grounding and Bonding for 
Electrical Systems." 

D. Electrical Connections:  Comply with requirements in Division 16 Sections for power 
wiring, switches, and motor controls. 

3.3 FIELD QUALITY CONTROL 

A. Manufacturer's Field Service:  Engage a factory-authorized service representative to 
inspect, test, and adjust field-assembled components and equipment installation, 
including connections, and to assist in field testing.  Report results in writing. 

B. Perform the following field tests and inspections and prepare test reports: 

1. Leak Test:  After installation, charge system and test for leaks.  Repair leaks and 
retest until no leaks exist. 

2. Operational Test:  After electrical circuitry has been energized, start units to confirm 
proper motor rotation and unit operation. 

3. Test and adjust controls and safeties.  Replace damaged and malfunctioning 
controls and equipment. 

C. Remove and replace malfunctioning units and retest as specified above. 

3.4 STARTUP SERVICE 

A. Engage a factory-authorized service representative to perform startup service. 

1. Complete installation and startup checks according to manufacturer's written 
instructions. 

3.5 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance 
personnel to adjust, operate, and maintain units.  Refer to Division 01 Section 
"Demonstration and Training." 

END OF SECTION 238176 

N:\08\08200\08269 UNG Camp Williams Readiness Center\03_Specifications\02_Full\5170 12-5-08\238176 Split Systems Air Conditioner.doc 
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SECTION 260500 - COMMON WORK RESULTS FOR ELECTRICAL

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Electrical equipment coordination and installation. 
2. Sleeves for raceways and cables. 
3. Sleeve seals. 
4. Grout. 
5. Common electrical installation requirements. 

1.3 DEFINITIONS 

A. EPDM:  Ethylene-propylene-diene terpolymer rubber. 

B. NBR:  Acrylonitrile-butadiene rubber. 

1.4 SUBMITTALS 

A. Product Data:  For sleeve seals. 

1.5 COORDINATION 

A. Coordinate arrangement, mounting, and support of electrical equipment: 

1. To allow maximum possible headroom unless specific mounting heights that 
reduce headroom are indicated. 

2. To provide for ease of disconnecting the equipment with minimum interference to 
other installations. 

3. To allow right of way for piping and conduit installed at required slope. 
4. So connecting raceways, cables, wireways, cable trays, and busways will be 

clear of obstructions and of the working and access space of other equipment. 

B. Coordinate installation of required supporting devices and set sleeves in cast-in-place 
concrete, masonry walls, and other structural components as they are constructed. 

COMMON WORK RESULTS FOR ELECTRICAL 260500-1 
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C. Coordinate location of access panels and doors for electrical items that are behind 
finished surfaces or otherwise concealed.  Access doors and panels are specified in 
Division 08 Section "Access Doors and Frames." 

D. Coordinate sleeve selection and application with selection and application of 
firestopping specified in Division 07 Section "Penetration Firestopping."." 

PART 2 - PRODUCTS 

2.1 SLEEVES FOR RACEWAYS AND CABLES 

A. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron 
pressure pipe, with plain ends and integral waterstop, unless otherwise indicated. 

B. Sleeves for Rectangular Openings:  Galvanized sheet steel. 

1. Minimum Metal Thickness: 

a. For sleeve cross-section rectangle perimeter less than 50 inches (1270 
mm) and no side more than 16 inches (400 mm), thickness shall be 0.052 
inch (1.3 mm). 

b. For sleeve cross-section rectangle perimeter equal to, or more than, 50 
inches (1270 mm) and 1 or more sides equal to, or more than, 16 inches 
(400 mm), thickness shall be 0.138 inch (3.5 mm). 

2.2 SLEEVE SEALS 

A. Description:  Modular sealing device, designed for field assembly, to fill annular space 
between sleeve and raceway or cable. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. Advance Products & Systems, Inc. 
b. Calpico, Inc. 
c. Metraflex Co. 
d. Pipeline Seal and Insulator, Inc. 

2. Sealing Elements:  EPDM interlocking links shaped to fit surface of cable or 
conduit.  Include type and number required for material and size of raceway or 
cable. 

3. Pressure Plates:  Stainless steel.  Include two for each sealing element. 
4. Connecting Bolts and Nuts:  Stainless steel of length required to secure pressure 

plates to sealing elements.  Include one for each sealing element. 

COMMON WORK RESULTS FOR ELECTRICAL 260500-2 
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2.3 GROUT 

A. Nonmetallic, Shrinkage-Resistant Grout:  ASTM C 1107, factory-packaged, nonmetallic 
aggregate grout, noncorrosive, nonstaining, mixed with water to consistency suitable 
for application and a 30-minute working time. 

PART 3 - EXECUTION 

3.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION 

A. Comply with NECA 1. 

B. Measure indicated mounting heights to bottom of unit for suspended items and to 
center of unit for wall-mounting items. 

C. Headroom Maintenance:  If mounting heights or other location criteria are not 
indicated, arrange and install components and equipment to provide maximum 
possible headroom consistent with these requirements. 

D. Equipment:  Install to facilitate service, maintenance, and repair or replacement of 
components of both electrical equipment and other nearby installations.  Connect in 
such a way as to facilitate future disconnecting with minimum interference with other 
items in the vicinity. 

E. Right of Way:  Give to piping systems installed at a required slope. 

3.2 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Electrical penetrations occur when raceways, cables, wireways, cable trays, or 
busways penetrate concrete slabs, concrete or masonry walls, or fire-rated floor and 
wall assemblies. 

B. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or 
formed openings are used.  Install sleeves during erection of slabs and walls. 

C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved 
opening. 

D. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall 
assemblies unless openings compatible with firestop system used are fabricated during 
construction of floor or wall. 

E. Cut sleeves to length for mounting flush with both surfaces of walls. 

F. Extend sleeves installed in floors 2 inches (50 mm) above finished floor level. 

G. Size pipe sleeves to provide 1/4-inch (6.4-mm) annular clear space between sleeve 
and raceway or cable, unless indicated otherwise. 

COMMON WORK RESULTS FOR ELECTRICAL 260500-3 
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H. Seal space outside of sleeves with grout for penetrations of concrete and masonry 

1. Promptly pack grout solidly between sleeve and wall so no voids remain.  Tool 
exposed surfaces smooth; protect grout while curing. 

I. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between 
sleeve and raceway or cable, using joint sealant appropriate for size, depth, and 
location of joint.  Comply with requirements in Division 07 Section "Joint Sealants.". 

J. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, 
ceilings, and floors at raceway and cable penetrations.  Install sleeves and seal 
raceway and cable penetration sleeves with firestop materials.  Comply with 
requirements in Division 07 Section "Penetration Firestopping." 

K. Roof-Penetration Sleeves:  Seal penetration of individual raceways and cables with 
flexible boot-type flashing units applied in coordination with roofing work. 

L. Aboveground, Exterior-Wall Penetrations:  Seal penetrations using cast-iron pipe 
sleeves and mechanical sleeve seals.  Select sleeve size to allow for 1-inch (25-mm) 
annular clear space between pipe and sleeve for installing mechanical sleeve seals. 

M. Underground, Exterior-Wall Penetrations:  Install cast-iron pipe sleeves.  Size sleeves 
to allow for 1-inch (25-mm) annular clear space between raceway or cable and sleeve 
for installing mechanical sleeve seals. 

3.3 SLEEVE-SEAL INSTALLATION 

A. Install to seal exterior wall penetrations. 

B. Use type and number of sealing elements recommended by manufacturer for raceway 
or cable material and size.  Position raceway or cable in center of sleeve.  Assemble 
mechanical sleeve seals and install in annular space between raceway or cable and 
sleeve.  Tighten bolts against pressure plates that cause sealing elements to expand 
and make watertight seal. 

3.4 FIRESTOPPING 

A. Apply firestopping to penetrations of fire-rated floor and wall assemblies for electrical 
installations to restore original fire-resistance rating of assembly.  Firestopping 
materials and installation requirements are specified in Division 07 Section 
"Penetration Firestopping." 

END OF SECTION 260500 

COMMON WORK RESULTS FOR ELECTRICAL 260500-4 
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SECTION 260513 – MEDIUM-VOLTAGE CABLES  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes cables and related splices, terminations, and accessories for 
medium-voltage electrical distribution systems. 

1.3 SUBMITTALS 

A. Product Data:  For each type of cable indicated.  Include splices and terminations for 
cables and cable accessories. 
1. Include manufacturer’s recommended voltage for high pot testing. 

B. Samples:  16-inch (400-mm) lengths of each type of cable indicated. 

C. Qualification Data:  For testing agency. 

D. Source quality-control test reports. 

E. Material Certificates:  For each cable and accessory type, signed by manufacturers, 
certifying that cables comply with requirements specified in Part 2 Article "Source 
Quality Control." 

F. Field quality-control test reports. 

G. Maintenance Data:  For cables and accessories to include in the maintenance manuals 
in Division 1: 
1. Include source tests. 
2. Include operation of fault indicators, separable insulated connectors, and 

accessories. 

1.4 QUALITY ASSURANCE 

A. Installer:  Engage a cable splicer, trained and certified by splice material manufacturer, 
to install, splice, and terminate medium-voltage cable. 

B. Testing Agency Qualifications:  Testing agency as defined by OSHA in 29 CFR 1910.7 
or a member company of the InterNational Electrical Testing Association and that is 
acceptable to authorities having jurisdiction. 
1. Testing Agency's Field Supervisor:  Person currently certified by the InterNational 

Electrical Testing Association or the National Institute for Certification in 
Engineering Technologies to supervise testing specified in Part 3. 
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C. Source Limitations:  Obtain cables and accessories through one source from a single 
manufacturer. 

D. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

E. Comply with IEEE C2 and NFPA 70. 

1.5 PROJECT CONDITIONS 

A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others 
unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 
1. Notify Engineer at least seven days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Architect's written permission. 

1.6 WARRANTY 

A. General Warranty:  Special warranty specified in this Article shall not deprive Owner of 
other rights Owner may have under other provisions of the Contract Documents and 
shall be in addition to, and run concurrent with, other warranties made by Contractor 
under requirements of the Contract Documents. 

B. Special Warranty:  Written warranty, executed by manufacturer agreeing to repair or 
replace medium voltage cables that fail in materials or workmanship within specified 
warranty period. 
1. Warranty Period:  Twenty years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 
1. Cables: 

a. BICC General Cable Company. 
b. Kerite Co. (The); Hubbell Incorporated. 
c. Okonite Company (The). 

2. Cable Splicing and Terminating Products and Accessories: 
a. G&W Electric Co. 
b. MPHusky. 
c. Raychem Corp.; Telephone Energy and Industrial Division. 
d. RTE Components; Cooper Power Systems, Inc. 
e. Thomas & Betts Corporation. 
f. Thomas & Betts/Elastimold. 
g. 3M Company; Electrical Products Division. 

2.2 CABLES 
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A. Cable Type:  MV-105. 

B.  Phase Conductor:  Copper. 

C. Conductor Stranding:  Compact round, concentric lay, Class B). 

D. Neutral Conductor:  same material as phase conductor 
1. 1/3 concentric neutral for each conductor 

E. Conductor Insulation: Ethylene-propylene rubber complying with AEIC CS 6 and 
NEMA WC 8. 
1. Voltage Rating:  15 kV. 
2. Insulation Thickness:  133 percent insulation level. 

F. Shielding:  Copper tape, helically applied over semiconducting insulation shield. 

G. Three-Conductor Cable Assembly:  Three insulated, shielded conductors cabled 
together with ground conductors. 
1. Circuit Identification:  Color-coded tape (black, red, orange) under the metallic 

shielding. 

H. Cable Armor:  Impervious, continuous, corrugated aluminum C-L-X per UL 1072 and 
UL applied over cable.. 

I. Cable Jacket:  Sunlight-resistant PVC over cable or MC covering as required. 

2.3 SPLICE KITS 

A. Connectors and Splice Kits:  Comply with IEEE 404; type as recommended by cable or 
splicing kit manufacturer for the application. 
1. Solderless connection of the cables’ shielding system. 
2. Ratings:  Match cable rating and must be rated by the manufacturer for use on 

the system voltage. 
3. Size and material:  match size and material of conductors being spliced. 
4. Materials: suitable for prevailing environmental conditions for cables being 

spliced and terminated. 
5. Epoxy Resign kits:  

a. Compatible with cable insulations and jackets to make the splices 
watertight and submersible. 

b. Thermosetting and generate its own heat so that external fire or heat will 
not be required. 

B. Splicing Products:  As recommended, in writing, by splicing kit manufacturer for 
specific sizes, ratings, and configurations of cable conductors.  Include all components 
required for complete splice, with detailed instructions. 
1. Combination tape and cold-shrink-rubber sleeve kit with rejacketing by cast-

epoxy-resin encasement or other waterproof, abrasion-resistant material. 
2. Heat-shrink splicing kit of uniform, cross-section, polymeric construction with 

outer heat-shrink jacket. 
3. Premolded, cold-shrink-rubber, in-line splicing kit. 
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4. Premolded EPDM splicing body kit with cable joint sealed by interference fit of 
mating parts and cable. 

5. Heat-shrink sheath seal kit with phase- and ground-conductor rejacketing tubes, 
cable-end sealing boot, and sealing plugs for unused ground-wire openings in 
boot. 

6. Cast-epoxy-resin sheath seal kit with wraparound mold and packaged, two-part, 
epoxy-resin casting material. 

2.4 CABLE SHEATH SEALS 

A. Multiconductor Cable Sheath Seals:  Type recommended by seal manufacturer for type 
of cable and installation conditions, including orientation. Provide one of the following 
on each multiconductor cable. 
1.  
2. Cold-shrink sheath seal kit with preformed sleeve openings sized for cable and 

insulated conductors. 
3. Heat-shrink sheath seal kit with phase- and ground-conductor rejacketing tubes, 

cable-end sealing boot, and sealing plugs for unused ground-wire openings in 
boot. 

4. Cast-epoxy-resin sheath seal kit with wraparound mold and packaged, two-part, 
epoxy-resin casting material. 

2.5 SEPARABLE INSULATED CONNECTORS 

A. Description:  Modular system, complying with IEEE 386, with disconnecting, single-
pole, cable terminators and with matching, stationary, plug-in, dead-front terminals 
designed for cable voltage and for sealing against moisture. 
1. Metallic Shield Grounding:  solderless connector enclosed in a watertight rubber 

housing covering the entire assembly. 
2. Applications:  suitable for indoor, outdoor, submersible or direct-burial. 

B. Terminations at Distribution Points:  Modular type, consisting of terminators installed on 
cables and modular, dead-front, terminal junctions for interconnecting cables. 

C. Load-Break Cable Terminators:  Elbow-type units with 200-A load make/break and 
continuous-current rating; coordinated with insulation diameter, conductor size, and 
material of cable being terminated.  Include test point on terminator body that is 
capacitance coupled.  Include bushing inserts as accessory components for making 
connections to bushings and bushing wells. 

D. Dead-Break Cable Terminators:  Elbow-type unit with 600-A continuous-current rating; 
designed for de-energized disconnecting and connecting; coordinated with insulation 
diameter, conductor size, and material of cable being terminated.  Include test point on 
terminator body that is capacitance coupled.  Include bushing inserts as accessory 
components for making connections to bushings and bushing wells. 

E. Dead-Front Terminal Junctions:  Modular bracket-mounted groups of dead-front 
stationary terminals that mate and match with above cable terminators.  Two-, three-, 
or four-terminal units as indicated, with fully rated, insulated, watertight conductor 
connection between terminals and complete with grounding lug, manufacturer's 
standard accessory stands, stainless-steel mounting brackets, and attaching hardware. 
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1. Protective Cap:  Insulating, electrostatic-shielding, water-sealing cap with drain 
wire. 

2. Portable Feed-Through Accessory:  Two-terminal, dead-front junction arranged 
for removable mounting on accessory stand of stationary terminal junction. 

3. Grounding Kit:  Jumpered elbows, portable feed-through accessory units, 
protective caps, test rods suitable for concurrently grounding three phases of 
feeders, and carrying case. 

4. Standoff Insulator:  Portable, single dead-front terminal for removable mounting 
on accessory stand of stationary terminal junction.  Insulators suitable for fully 
insulated isolation of energized cable-elbow terminator. 

F. Test-Point Fault Indicators:  Applicable current-trip ratings and arranged for installation 
in test points of load-break separable connectors, and complete with self-resetting 
indicators capable of being installed with shotgun hot stick and tested with test tool. 

G. Tool Set:  Shotgun hot stick with energized terminal indicator, fault-indicator test tool, 
and carrying case. 

2.6 ARC-PROOFING MATERIALS 

A. Tape for First Course on Metal Objects:  10-mil- (250-micrometer-) thick, corrosion-
protective, moisture-resistant, PVC pipe-wrapping tape. 

B. Arc-Proofing Tape:  Fireproof tape, flexible, conformable, intumescent to 0.3 inch (8 
mm) thick, compatible with cable jacket, self-extinguishing, and shall not deteriorate 
when subjected to water, gases and sewage. 

C. Glass-Cloth Tape:  Pressure-sensitive adhesive type, 1/2 inch (13 mm) wide. 

2.7 SOURCE QUALITY CONTROL 

A. Test and inspect cables according to  NEMA WC 8 before shipping. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine raceways to receive medium-voltage cables for compliance with requirements 
for installation tolerances and other conditions affecting performance of cables.  
Calculate pulling tension for pull and compare with manufacturer’s pulling 
recommendations.  Notify the engineer if the pulling tension exceeds the 
recommendations in the calculations or in the measured pulling tension during the 
actual installation.  Do not proceed with installation until unsatisfactory conditions have 
been corrected. 

3.2 INSTALLATION 

A. Install cables according to IEEE 576. 
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B. Pull Conductors:  Do not exceed manufacturer's recommended maximum pulling 
tensions and sidewall pressure values. 
1. Where necessary, use manufacturer-approved pulling compound or lubricant that 

will not deteriorate conductor or insulation. 
2. Use pulling means, including fish tape, cable, rope, and basket-weave cable 

grips that will not damage cables and raceways.  Do not use rope hitches for 
pulling attachment to cable. 

C. Install exposed cables parallel and perpendicular to surfaces of exposed structural 
members and follow surface contours where possible. 

D. Install "buried-cable" warning tape 12 inches (305 mm) above cables. 

E. In manholes, handholes, pull boxes, junction boxes, and cable vaults, train cables 
around walls by the longest route from entry to exit and support cables at intervals 
adequate to prevent sag or as noted. 

F. Install separable insulated connectors at pull points and elsewhere as indicated; use 
standard kits. 

G. Install terminations at ends of conductors and seal multiconductor cable ends with 
standard kits. 
1. Provide complete termination assemblies for medium voltage switchgear, 

junctions, or transformers, including existing equipment or equipment furnished 
by others. 

H. Install separable insulated-connector components at each termination point as follows: 
1. Protective Cap:  At each terminal junction, with one on each terminal to which no 

feeder is indicated to be connected. 
2. Portable Feed-Through Accessory:  Three. 
3. Standoff Insulator:  Three. 

I. Grounding:  Bond grounded conductor (if any) and shielding to all metal frames and 
cases of equipment, racks, supports, etc., at each medium voltage switch or 
transformer.  

J. Arc Proofing:  Unless otherwise indicated, arc proof medium-voltage cable at locations 
not protected by conduit, cable tray, direct burial, where MC cable is used, or 
termination materials.  In addition to arc-proofing tape manufacturer's written 
instructions, apply arc proofing as follows: 
1. Clean cable sheath. 
2. Wrap metallic cable components with 10-mil (250-micrometer) pipe-wrapping 

tape. 
3. Smooth surface contours with electrical insulation putty. 
4. Apply arc-proofing tape in one half-lapped layer with coated side toward cable. 
5. Band arc-proofing tape with 1-inch- (25-mm-) wide bands of half-lapped, 

adhesive, glass-cloth tape 2 inches (50 mm) o.c. 

K. Seal around cables passing through fire-rated elements according to Division 7 Section 
"Through-Penetration Firestop Systems." 
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L. Install fault indicators on each phase where indicated. 

M. Ground shields of shielded cable at terminations, splices, and separable insulated 
connectors.  Ground metal bodies of terminators, splices, cable and separable 
insulated-connector fittings, and hardware. 

N. Identify cables according to Division 26 Section "Identification for Electrical Systems." 

3.3 FIELD QUALITY CONTROL 

A. Testing:  Engage a qualified testing agency to perform the following field quality-control 
testing: 
1. Prior Notification:  Notify Engineer and Owner’s representative 7 days in advance 

of testing.  Obtain approval for scheduled day from Engineer and Owner’s 
representative. 

2. After installing medium-voltage cables and before electrical circuitry has been 
energized, test for compliance with requirements. 

3. Perform each electrical test and visual and mechanical inspection stated in 
NETA ATS, Section 7.3.2.  Certify compliance with test parameters. 

4. Continuity Tests:  Test continuity with proper signaling devices and with all 
equipment disconnected at each end to indicate that it is a continuous circuit 
where the operating requirements are that it shall be continuous. 

5. High Potential Tests:  Test new cables with DC High Potential tester after 
installation is complete but before connections have been made to buses or 
apparatus. 
a. Disconnect cables from equipment that cannot be high pot testing in 

accordance with manufacturer’s recommendations. 
b. Megger all conductors using a 1000V megger prior to performing any other 

tests and prior to energizing cables.  Line to line, line to neutral, and line to 
ground resistance shall be measured and recorded for each conductor.  
Minimum test resistance shall be ten megohms. 

c. Perform a shield continuity test on each cable and record ohmic value. 
d. Obtain manufacturer’s written instructions for test voltages for high pot 

testing.  Adhere to all precautions and limits as specified in the applicable 
NA/ICEA standard for the specific cable.   Perform test in accordance with 
ANSI/IEEE Std. 400.  Test procedure shall be as follows, and the results 
for each cable test shall be recorded as specified.  Test voltages shall not 
exceed and shall be in accordance with cable manufacturer’s written 
recommended test voltage. 
1) Current sensing circuits in test equipment shall measure only the 

leakage current associated with the cable under test and shall not 
include internal leakage of the test equipment.  The test equipment 
shall have been calibrated within one year of the date of test. 

2) Record the following data on each form used to report the test data: 
a) Name of person performing test. 
b) Name of testing organization. 
c) Calibration date of test equipment. 
d) Model, manufacturer, and serial number of test equipment. 
e) Date of test. 
f) Wet and dry bulb temperatures of relative humidity and 

temperature. 
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3) Test each section of cable individually. 
4) Individually test each conductor with all other conductors grounded.  

Ground all shields. 
5) Termination shall be properly corona suppressed by a guard ring, 

field reduction sphere, or other suitable method. 
6) Ensure that the maximum test voltage does not exceed the limits for 

terminations, and/or splices as per manufacturer’s recommendations 
of IEEE standard 48. 

7) Apply a DC high potential test in at least five equal increments until 
maximum test voltage is reached.  No increment shall exceed the 
voltage rating of the cable.  Record DC leakage current at each step 
after a constant stabilization time consistent with system charging 
current. 

8) Raise the conductor to the specified maximum test voltage and hold 
for a minimum of five minutes.  Record readings of leakage current at 
30 seconds and one minute and at 30 second intervals. 
a) Plot leakage current against voltage. 
b) Any sudden rise in leakage current shall be evaluated and test 

terminated if failure is evident.  If cable fails, the fault shall be 
located and cable between the nearest pulling points on each 
side of the failure shall be withdrawn and replaced with new 
cable.  Repeat test after replacement. 

9) Reduce the conductor test potential to zero and measure residual 
voltage at discrete intervals. 

10) Apply grounds for a time period adequate to drain all insulation 
stored charge.  Proper notification must be made to all concerned 
parties if grounds are left in place. 

B. Remove malfunctioning units, replace with new units, and retest as specified above. 

 

END OF SECTION 260513 
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SECTION 260519 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Building wires and cables rated 600 V and less. 
2. Connectors, splices, and terminations rated 600 V and less. 
3. Sleeves and sleeve seals for cables. 

B. Related Sections include the following: 
1. Division 27 Section "Communications Horizontal Cabling" for cabling used for 

voice and data circuits. 

1.3 DEFINITIONS 

A. EPDM:  Ethylene-propylene-diene terpolymer rubber. 

B. NBR:  Acrylonitrile-butadiene rubber. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Qualification Data:  For testing agency. 

C. Field quality-control test reports. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent agency, with the experience and 
capability to conduct the testing indicated, that is a member company of the 
InterNational Electrical Testing Association or is a nationally recognized testing 
laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7, and that is acceptable to 
authorities having jurisdiction. 
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1. Testing Agency's Field Supervisor:  Person currently certified by the InterNational 
Electrical Testing Association or the National Institute for Certification in 
Engineering Technologies to supervise on-site testing specified in Part 3. 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

C. Comply with NFPA 70. 

1.6 COORDINATION 

A. Set sleeves in cast-in-place concrete, masonry walls, and other structural components 
as they are constructed. 

PART 2 - PRODUCTS 

2.1 CONDUCTORS AND CABLES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Alcan Products Corporation; Alcan Cable Division. 
2. American Insulated Wire Corp.; a Leviton Company. 
3. General Cable Corporation. 
4. Senator Wire & Cable Company. 
5. Southwire Company. 

B. Copper Conductors:  Comply with NEMA WC 70. 

C. Conductor Insulation:  Comply with NEMA WC 70 for Types  THHN-THWN. 

2.2 CONNECTORS AND SPLICES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. AFC Cable Systems, Inc. 
2. Hubbell Power Systems, Inc. 
3. O-Z/Gedney; EGS Electrical Group LLC. 
4. 3M; Electrical Products Division. 
5. Tyco Electronics Corp. 

B. Description:  Factory-fabricated connectors and splices of size, ampacity rating, 
material, type, and class for application and service indicated. 
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2.3 SLEEVES FOR CABLES 

A. Steel Pipe Sleeves:  ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized 
steel, plain ends. 

B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron 
pressure pipe, with plain ends and integral waterstop, unless otherwise indicated. 

C. Sleeves for Rectangular Openings:  Galvanized sheet steel with minimum 0.052- or 
0.138-inch (1.3- or 3.5-mm) thickness as indicated and of length to suit application. 

D. Coordinate sleeve selection and application with selection and application of 
firestopping specified in Division 07 Section "Penetration Firestopping." 

2.4 SLEEVE SEALS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Advance Products & Systems, Inc. 
2. Calpico, Inc. 
3. Metraflex Co. 
4. Pipeline Seal and Insulator, Inc. 

B. Description:  Modular sealing device, designed for field assembly, to fill annular space 
between sleeve and cable. 

1. Sealing Elements:  EPDM interlocking links shaped to fit surface of cable or 
conduit.  Include type and number required for material and size of raceway or 
cable. 

2. Pressure Plates:  Stainless steel.  Include two for each sealing element. 
3. Connecting Bolts and Nuts:  Stainless steel of length required to secure pressure 

plates to sealing elements.  Include one for each sealing element. 

PART 3 - EXECUTION 

3.1 CONDUCTOR MATERIAL APPLICATIONS 

A. Feeders:  Copper.  Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and 
larger. 

B. Branch Circuits:  Copper.  Solid for No. 10 AWG and smaller; stranded for No. 8 AWG 
and larger. 

3.2 CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND 
WIRING METHODS 

A. Service Entrance:  Type THHN-THWN, single conductors in raceway. 

LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 260519-3 
  



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170 

B. Exposed Feeders:  Type THHN-THWN, single conductors in raceway. 

C. Feeders Concealed in Ceilings, Walls, Partitions, and Crawlspaces:  Type THHN-
THWN, single conductors in raceway. 

D. Feeders Concealed in Concrete, below Slabs-on-Grade, and Underground:  
Type THHN-THWN, single conductors in raceway. 

E. Feeders Installed below Raised Flooring:  Type THHN-THWN, single conductors in 
raceway. 

F. Exposed Branch Circuits, Including in Crawlspaces:  Type THHN-THWN, single 
conductors in raceway. 

G. Branch Circuits Concealed in Ceilings, Walls, and Partitions:  Type THHN-THWN, 
single conductors in raceway. 

H. Branch Circuits Concealed in Concrete, below Slabs-on-Grade, and Underground:  
Type THHN-THWN, single conductors in raceway. 

I. Branch Circuits Installed below Raised Flooring:  Type THHN-THWN, single 
conductors in raceway. 

J. Cord Drops and Portable Appliance Connections:  Type SO, hard service cord with 
stainless-steel, wire-mesh, strain relief device at terminations to suit application. 

K. Class 1 Control Circuits:  Type THHN-THWN, in raceway. 

L. Class 2 Control Circuits:  Type THHN-THWN, in raceway. 

3.3 INSTALLATION OF CONDUCTORS AND CABLES 

A. Conceal cables in finished walls, ceilings, and floors, unless otherwise indicated. 

B. Use manufacturer-approved pulling compound or lubricant where necessary; 
compound used must not deteriorate conductor or insulation.  Do not exceed 
manufacturer's recommended maximum pulling tensions and sidewall pressure values. 

C. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, 
that will not damage cables or raceway. 

D. Install exposed cables parallel and perpendicular to surfaces of exposed structural 
members, and follow surface contours where possible. 

E. Support cables according to Division 26 Section "Hangers and Supports for Electrical 
Systems." 

F. Identify and color-code conductors and cables according to Division 26 Section 
"Identification for Electrical Systems." 
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3.4 CONNECTIONS 

A. Tighten electrical connectors and terminals according to manufacturer's published 
torque-tightening values.  If manufacturer's torque values are not indicated, use those 
specified in UL 486A and UL 486B. 

B. Make splices and taps that are compatible with conductor material and that possess 
equivalent or better mechanical strength and insulation ratings than unspliced 
conductors. 

1. Use oxide inhibitor in each splice and tap conductor for aluminum conductors. 

C. Wiring at Outlets:  Install conductor at each outlet, with at least 12 inches (300 mm) of 
slack. 

3.5 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Coordinate sleeve selection and application with selection and application of 
firestopping specified in Division 07 Section "Penetration Firestopping." 

B. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or 
formed openings are used.  Install sleeves during erection of slabs and walls. 

C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved 
opening. 

D. Rectangular Sleeve Minimum Metal Thickness: 

1. For sleeve rectangle perimeter less than 50 inches (1270 mm) and no side 
greater than 16 inches (400 mm), thickness shall be 0.052 inch (1.3 mm). 

2. For sleeve rectangle perimeter equal to, or greater than, 50 inches (1270 mm) 
and 1 or more sides equal to, or greater than, 16 inches (400 mm), thickness 
shall be 0.138 inch (3.5 mm). 

E. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall 
assemblies unless openings compatible with firestop system used are fabricated during 
construction of floor or wall. 

F. Cut sleeves to length for mounting flush with both wall surfaces. 

G. Extend sleeves installed in floors 2 inches (50 mm) above finished floor level. 

H. Size pipe sleeves to provide 1/4-inch (6.4-mm) annular clear space between sleeve 
and cable unless sleeve seal is to be installed. 

I. Seal space outside of sleeves with grout for penetrations of concrete and masonry and 
with approved joint compound for gypsum board assemblies. 

LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 260519-5 
  



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170 

J. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between 
sleeve and cable, using joint sealant appropriate for size, depth, and location of joint 
according to Division 07 Section "Joint Sealants." 

K. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, 
ceilings, and floors at cable penetrations.  Install sleeves and seal with firestop 
materials according to Division 07 Section "Penetration Firestopping." 

L. Roof-Penetration Sleeves:  Seal penetration of individual cables with flexible boot-type 
flashing units applied in coordination with roofing work. 

M. Aboveground Exterior-Wall Penetrations:  Seal penetrations using sleeves and 
mechanical sleeve seals.  Size sleeves to allow for 1-inch (25-mm) annular clear space 
between pipe and sleeve for installing mechanical sleeve seals. 

N. Underground Exterior-Wall Penetrations:  Install cast-iron "wall pipes" for sleeves.  Size 
sleeves to allow for 1-inch (25-mm) annular clear space between cable and sleeve for 
installing mechanical sleeve seals. 

3.6 SLEEVE-SEAL INSTALLATION 

A. Install to seal underground exterior-wall penetrations. 

B. Use type and number of sealing elements recommended by manufacturer for cable 
material and size.  Position cable in center of sleeve.  Assemble mechanical sleeve 
seals and install in annular space between cable and sleeve.  Tighten bolts against 
pressure plates that cause sealing elements to expand and make watertight seal. 

3.7 FIRESTOPPING 

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to 
restore original fire-resistance rating of assembly according to Division 07 Section 
"Penetration Firestopping." 

3.8 FIELD QUALITY CONTROL 

A. Perform tests and inspections and prepare test reports. 

B. Tests and Inspections: 

1. Perform each visual and mechanical inspection and electrical test stated in NETA 
Acceptance Testing Specification.  Certify compliance with test parameters. 

2. Infrared Scanning:  After Substantial Completion, but not more than 60 days after 
Final Acceptance, perform an infrared scan of each splice in cables and 
conductors No. 3 AWG and larger.  Remove box and equipment covers so 
splices are accessible to portable scanner. 
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a. Follow-up Infrared Scanning:  Perform an additional follow-up infrared scan 
of each splice 11 months after date of Substantial Completion. 

b. Instrument:  Use an infrared scanning device designed to measure 
temperature or to detect significant deviations from normal values.  Provide 
calibration record for device. 

c. Record of Infrared Scanning:  Prepare a certified report that identifies 
splices checked and that describes scanning results.  Include notation of 
deficiencies detected, remedial action taken, and observations after 
remedial action. 

C. Test Reports:  Prepare a written report to record the following: 

1. Test procedures used. 
2. Test results that comply with requirements. 
3. Test results that do not comply with requirements and corrective action taken to 

achieve compliance with requirements. 

D. Remove and replace malfunctioning units and retest as specified above. 

END OF SECTION 260519 
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GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 260526-1 

SECTION 260526 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes methods and materials for grounding systems and 
equipment, plus the following special applications: 
1. Common ground bonding with lightning protection system. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Other Informational Submittals:  Plans showing dimensioned as-built locations of 
grounding features specified in Part 3 "Field Quality Control" Article, including the 
following: 

1. Test wells. 
2. Ground rods. 
3. Ground rings. 
4. Grounding arrangements and connections for separately derived systems. 
5. Grounding for sensitive electronic equipment. 

C. Qualification Data:  For testing agency and testing agency's field supervisor. 

D. Field quality-control test reports. 

E. Operation and Maintenance Data:  For grounding to include the following in 
emergency, operation, and maintenance manuals: 

a. Tests shall be to determine if ground resistance or impedance values 
remain within specified maximums, and instructions shall recommend 
corrective action if they do not. 

b. Include recommended testing intervals. 
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GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 260526-2 

1.4 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent agency, with the experience and 
capability to conduct the testing indicated, that is a member company of the 
InterNational Electrical Testing Association or is a nationally recognized testing 
laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7, and that is acceptable to 
authorities having jurisdiction. 

1. Testing Agency's Field Supervisor:  Person currently certified by the InterNational 
Electrical Testing Association to supervise on-site testing specified in Part 3. 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

C. Comply with UL 467 for grounding and bonding materials and equipment. 

PART 2 - PRODUCTS 

2.1 CONDUCTORS 

A. Insulated Conductors:  Copper wire or cable insulated for 600 V unless otherwise 
required by applicable Code or authorities having jurisdiction. 

B. Bare Copper Conductors: 

1. Solid Conductors:  ASTM B 3. 
2. Stranded Conductors:  ASTM B 8. 
3. Tinned Conductors:  ASTM B 33. 
4. Bonding Cable:  28 kcmil, 14 strands of No. 17 AWG conductor, 1/4 inch (6 mm) 

in diameter. 
5. Bonding Conductor:  No. 4 or No. 6 AWG, stranded conductor. 
6. Bonding Jumper:  Copper tape, braided conductors, terminated with copper 

ferrules; 1-5/8 inches (41 mm) wide and 1/16 inch (1.6 mm) thick. 
7. Tinned Bonding Jumper:  Tinned-copper tape, braided conductors, terminated 

with copper ferrules; 1-5/8 inches (41 mm) wide and 1/16 inch (1.6 mm) thick. 

C. Bare Grounding Conductor and Conductor Protector for Wood Poles: 

1. No. 4 AWG minimum, soft-drawn copper. 
2. Conductor Protector:  Half-round PVC or wood molding.  If wood, use pressure-

treated fir or cypress or cedar. 

D. Grounding Bus:  Rectangular bars of annealed copper, 1/4 by 2 inches (6 by 50 mm) in 
cross section, unless otherwise indicated; with insulators. 
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GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 260526-3 

2.2 CONNECTORS 

A. Listed and labeled by a nationally recognized testing laboratory acceptable to 
authorities having jurisdiction for applications in which used, and for specific types, 
sizes, and combinations of conductors and other items connected. 

B. Bolted Connectors for Conductors and Pipes:  Copper or copper alloy, bolted pressure-
type, with at least two bolts. 

1. Pipe Connectors:  Clamp type, sized for pipe. 

C. Welded Connectors:  Exothermic-welding kits of types recommended by kit 
manufacturer for materials being joined and installation conditions. 

2.3 GROUNDING ELECTRODES 

A. Ground Rods:  Copper-clad steel, sectional type; 3/4 inch by10 feet (19 mm by 3 m) in 
diameter. 

PART 3 - EXECUTION 

3.1 APPLICATIONS 

A. Conductors:  Install solid conductor for No.  8  AWG and smaller, and stranded 
conductors for No.  6  AWG and larger, unless otherwise indicated. 

B. Underground Grounding Conductors:  Install bare copper conductor, No.  2/0  AWG 
minimum. 

1. Bury at least 24 inches (600 mm) below grade. 
2. Duct-Bank Grounding Conductor:  Bury 12 inches (300 mm) above duct bank 

when indicated as part of duct-bank installation. 

C. Isolated Grounding Conductors:  Green-colored insulation with continuous yellow 
stripe.  On feeders with isolated ground, identify grounding conductor where visible to 
normal inspection, with alternating bands of green and yellow tape, with at least three 
bands of green and two bands of yellow. 

D. Grounding Bus:  Install in electrical and telephone equipment rooms, in rooms housing 
service equipment, and elsewhere as indicated. 

1. Install bus on insulated spacers 1 inch (25 mm), minimum, from wall 6 inches 
(150 mm) above finished floor, unless otherwise indicated. 

2. Where indicated on both sides of doorways, route bus up to top of door frame, 
across top of doorway, down to specified height above floor, and connect to 
horizontal bus. 
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GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 260526-4 

E. Conductor Terminations and Connections: 

1. Pipe and Equipment Grounding Conductor Terminations:  Bolted connectors. 
2. Underground Connections:  Welded connectors, except at test wells and as 

otherwise indicated. 
3. Connections to Ground Rods at Test Wells:  Bolted connectors. 
4. Connections to Structural Steel:  Welded connectors. 

3.2 GROUNDING UNDERGROUND DISTRIBUTION SYSTEM COMPONENTS 

A. Comply with IEEE C2 grounding requirements. 

B. Grounding Manholes and Handholes:  Install a driven ground rod through manhole or 
handhole floor, close to wall, and set rod depth so 4 inches (100 mm) will extend above 
finished floor.  If necessary, install ground rod before manhole is placed and provide 
No. 1/0 AWG bare, tinned-copper conductor from ground rod into manhole through a 
waterproof sleeve in manhole wall.  Protect ground rods passing through concrete floor 
with a double wrapping of pressure-sensitive insulating tape or heat-shrunk insulating 
sleeve from 2 inches (50 mm) above to 6 inches (150 mm) below concrete.  Seal floor 
opening with waterproof, nonshrink grout. 

C. Grounding Connections to Manhole Components:  Bond exposed-metal parts such as 
inserts, cable racks, pulling irons, ladders, and cable shields within each manhole or 
handhole, to ground rod or grounding conductor.  Make connections with No. 4 AWG 
minimum, stranded, hard-drawn copper bonding conductor.  Train conductors level or 
plumb around corners and fasten to manhole walls.  Connect to cable armor and cable 
shields as recommended by manufacturer of splicing and termination kits. 

3.3 EQUIPMENT GROUNDING 

A. Install insulated equipment grounding conductors with all feeders and branch circuits. 

B. Install insulated equipment grounding conductors with the following items, in addition to 
those required by NFPA 70: 

1. Feeders and branch circuits. 
2. Lighting circuits. 
3. Receptacle circuits. 
4. Single-phase motor and appliance branch circuits. 
5. Three-phase motor and appliance branch circuits. 
6. Flexible raceway runs. 
7. Armored and metal-clad cable runs. 
8. Busway Supply Circuits:  Install insulated equipment grounding conductor from 

grounding bus in the switchgear, switchboard, or distribution panel to equipment 
grounding bar terminal on busway. 

9. Computer and Rack-Mounted Electronic Equipment Circuits:  Install insulated 
equipment grounding conductor in branch-circuit runs from equipment-area 
power panels and power-distribution units. 
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GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 260526-5 

10. Communications Cable Tray 

C. Air-Duct Equipment Circuits:  Install insulated equipment grounding conductor to duct-
mounted electrical devices operating at 120 V and more, including air cleaners, 
heaters, dampers, humidifiers, and other duct electrical equipment.  Bond conductor to 
each unit and to air duct and connected metallic piping. 

D. Water Heater, Heat-Tracing, and Antifrost Heating Cables:  Install a separate insulated 
equipment grounding conductor to each electric water heater and heat-tracing cable.  
Bond conductor to heater units, piping, connected equipment, and components. 

E. Isolated Grounding Receptacle Circuits:  Install an insulated equipment grounding 
conductor connected to the receptacle grounding terminal.  Isolate conductor from 
raceway and from panelboard grounding terminals.  Terminate at equipment grounding 
conductor terminal of the applicable derived system or service, unless otherwise 
indicated. 

F. Isolated Equipment Enclosure Circuits:  For designated equipment supplied by a 
branch circuit or feeder, isolate equipment enclosure from supply circuit raceway with a 
nonmetallic raceway fitting listed for the purpose.  Install fitting where raceway enters 
enclosure, and install a separate insulated equipment grounding conductor.  Isolate 
conductor from raceway and from panelboard grounding terminals.  Terminate at 
equipment grounding conductor terminal of the applicable derived system or service, 
unless otherwise indicated. 

G. Signal and Communication Equipment:  For telephone, alarm, voice and data, and 
other communication equipment, provide No. 4 AWG minimum insulated grounding 
conductor in raceway from grounding electrode system to each service location, 
terminal cabinet, wiring closet, and central equipment location. 

1. Service and Central Equipment Locations and Wiring Closets:  Terminate 
grounding conductor on a 1/4-by-2-by-12-inch (6-by-50-by-300-mm) grounding 
bus. 

2. Terminal Cabinets:  Terminate grounding conductor on cabinet grounding 
terminal. 

H. Metal Poles Supporting Outdoor Lighting Fixtures:  Install grounding electrode and a 
separate insulated equipment grounding conductor in addition to grounding conductor 
installed with branch-circuit conductors. 

3.4 INSTALLATION 

A. Grounding Conductors:  Route along shortest and straightest paths possible, unless 
otherwise indicated or required by Code.  Avoid obstructing access or placing 
conductors where they may be subjected to strain, impact, or damage. 

B. Common Ground Bonding with Lightning Protection System:  Comply with NFPA 780 
and UL 96 when interconnecting with lightning protection system.  Bond electrical 
power system ground directly to lightning protection system grounding conductor at 
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closest point to electrical service grounding electrode.  Use bonding conductor sized 
same as system grounding electrode conductor, and install in conduit. 

C. Ground Rods:  Drive rods until tops are 2 inches (50 mm) below finished floor or final 
grade, unless otherwise indicated. 

1. Interconnect ground rods with grounding electrode conductor below grade and as 
otherwise indicated.  Make connections without exposing steel or damaging 
coating, if any. 

2. For grounding electrode system, install at least three rods spaced at least one-
rod length from each other and located at least the same distance from other 
grounding electrodes, and connect to the service grounding electrode conductor. 

D. Test Wells:  Ground rod driven through drilled hole in bottom of handhole.  Handholes 
are specified in Division 26 Section "Underground Ducts and Raceways for Electrical 
Systems," and shall be at least 12 inches (300 mm) deep, with cover. 

1. Test Wells:  Install at least one test well for each service, unless otherwise 
indicated.  Install at the ground rod electrically closest to service entrance.  Set 
top of test well flush with finished grade or floor. 

E. Bonding Straps and Jumpers:  Install in locations accessible for inspection and 
maintenance, except where routed through short lengths of conduit. 

1. Bonding to Structure:  Bond straps directly to basic structure, taking care not to 
penetrate any adjacent parts. 

2. Bonding to Equipment Mounted on Vibration Isolation Hangers and Supports:  
Install so vibration is not transmitted to rigidly mounted equipment. 

3. Use exothermic-welded connectors for outdoor locations, but if a disconnect-type 
connection is required, use a bolted clamp. 

F. Grounding and Bonding for Piping: 

1. Metal Water Service Pipe:  Install insulated copper grounding conductors, in 
conduit, from building's main service equipment, or grounding bus, to main metal 
water service entrances to building.  Connect grounding conductors to main 
metal water service pipes, using a bolted clamp connector or by bolting a lug-
type connector to a pipe flange, using one of the lug bolts of the flange.  Where a 
dielectric main water fitting is installed, connect grounding conductor on street 
side of fitting.  Bond metal grounding conductor conduit or sleeve to conductor at 
each end. 

2. Water Meter Piping:  Use braided-type bonding jumpers to electrically bypass 
water meters.  Connect to pipe with a bolted connector. 

3. Bond each aboveground portion of gas piping system downstream from 
equipment shutoff valve. 

G. Bonding Interior Metal Ducts:  Bond metal air ducts to equipment grounding conductors 
of associated fans, blowers, electric heaters, and air cleaners.  Install bonding jumper 
to bond across flexible duct connections to achieve continuity. 
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H. Grounding for Steel Building Structure:  Install a driven ground rod at base of each 
corner column and at intermediate exterior columns at distances not more than 60 feet 
(18 m) apart. 

I. Ground Ring:  Install a grounding conductor, electrically connected to each building 
structure ground rod and to each steel column, extending around the perimeter of 
building. 

1. Install tinned-copper conductor not less than No.  2/0  AWG for ground ring and 
for taps to building steel. 

2. Bury ground ring not less than 24 inches (600 mm) from building foundation. 

J. Ufer Ground (Concrete-Encased Grounding Electrode):  Fabricate according to 
NFPA 70, using a minimum of 20 feet (6 m) of bare copper conductor not smaller than 
No.  2/0  AWG. 

1. If concrete foundation is less than 20 feet (6 m) long, coil excess conductor within 
base of foundation. 

2. Bond grounding conductor to reinforcing steel in at least four locations and to 
anchor bolts.  Extend grounding conductor below grade and connect to building 
grounding grid or to grounding electrode external to concrete. 

3.5 FIELD QUALITY CONTROL 

A. Perform the following tests and inspections and prepare test reports: 

1. After installing grounding system but before permanent electrical circuits have 
been energized, test for compliance with requirements. 

2. Test completed grounding system at each location where a maximum ground-
resistance level is specified, at service disconnect enclosure grounding 
terminal, at ground test wells, and at individual ground rods.  Make tests at 
ground rods before any conductors are connected. 

a. Measure ground resistance not less than two full days after last trace of 
precipitation and without soil being moistened by any means other than 
natural drainage or seepage and without chemical treatment or other 
artificial means of reducing natural ground resistance. 

b. Perform tests by fall-of-potential method according to IEEE 81. 

3. Prepare dimensioned drawings locating each test well, ground rod and ground 
rod assembly, and other grounding electrodes.  Identify each by letter in 
alphabetical order, and key to the record of tests and observations.  Include the 
number of rods driven and their depth at each location, and include observations 
of weather and other phenomena that may affect test results.  Describe 
measures taken to improve test results. 

B. Report measured ground resistances that exceed the following values: 
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1. Power and Lighting Equipment or System with Capacity 500 kVA and Less:  10 
ohms. 

2. Power and Lighting Equipment or System with Capacity 500 to 1000 kVA:  5 
ohms. 

3. Power and Lighting Equipment or System with Capacity More Than 1000 kVA:  3 
ohms. 

4. Substations and Pad-Mounted Equipment:  5 ohms. 
5. Manhole Grounds:  10 ohms. 

C. Excessive Ground Resistance:  If resistance to ground exceeds specified values, notify 
Architect promptly and include recommendations to reduce ground resistance. 

END OF SECTION 260526 
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SECTION 260529 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Hangers and supports for electrical equipment and systems. 
2. Construction requirements for concrete bases. 

B. Related Sections include the following: 

1. Division 26 Section "Vibration And Seismic Controls For Electrical Systems" for 
products and installation requirements necessary for compliance with seismic 
criteria. 

1.3 DEFINITIONS 

A. EMT:  Electrical metallic tubing. 

B. IMC:  Intermediate metal conduit. 

C. RMC:  Rigid metal conduit. 

1.4 PERFORMANCE REQUIREMENTS 

A. Delegated Design:  Design supports for multiple raceways, including comprehensive 
engineering analysis by a qualified professional engineer, using performance 
requirements and design criteria indicated. 

B. Design supports for multiple raceways capable of supporting combined weight of 
supported systems and its contents. 

C. Design equipment supports capable of supporting combined operating weight of 
supported equipment and connected systems and components. 

D. Rated Strength:  Adequate in tension, shear, and pullout force to resist maximum loads 
calculated or imposed for this Project, with a minimum structural safety factor of five 
times the applied force. 
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1.5 SUBMITTALS 

A. Product Data:  For the following: 

1. Steel slotted support systems. 

B. Shop Drawings:  Signed and sealed by a qualified professional engineer. Show 
fabrication and installation details and include calculations for the following: 

1. Trapeze hangers.  Include Product Data for components. 
2. Steel slotted channel systems.  Include Product Data for components. 
3. Nonmetallic slotted channel systems.  Include Product Data for components. 
4. Equipment supports. 

C. Welding certificates. 

1.6 QUALITY ASSURANCE 

A. Welding:  Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural 
Welding Code - Steel." 

B. Comply with NFPA 70. 

1.7 COORDINATION 

A. Coordinate size and location of concrete bases.  Cast anchor-bolt inserts into bases.  
Concrete, reinforcement, and formwork requirements are specified in Division 03. 

B. Coordinate installation of roof curbs, equipment supports, and roof penetrations.  
These items are specified in Division 07 Section "Roof Accessories." 

PART 2 - PRODUCTS 

2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS 

A. Steel Slotted Support Systems:  Comply with MFMA-4, factory-fabricated components 
for field assembly. 
1. Manufacturers:  Subject to compliance with requirements, provide products by 

one of the following: 

a. Allied Tube & Conduit. 
b. Cooper B-Line, Inc.; a division of Cooper Industries. 
c. ERICO International Corporation. 
d. GS Metals Corp. 
e. Thomas & Betts Corporation. 
f. Unistrut; Tyco International, Ltd. 
g. Wesanco, Inc. 
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2. Metallic Coatings:  Hot-dip galvanized after fabrication and applied according to 
MFMA-4. 

3. Nonmetallic Coatings:  Manufacturer's standard PVC, polyurethane, or polyester 
coating applied according to MFMA-4. 

4. Painted Coatings:  Manufacturer's standard painted coating applied according to 
MFMA-4. 

5. Channel Dimensions:  Selected for applicable load criteria. 
6. Manufacturers:  Subject to compliance with requirements, provide products by 

one of the following: 

a. Allied Tube & Conduit. 
b. Cooper B-Line, Inc.; a division of Cooper Industries. 
c. Fabco Plastics Wholesale Limited. 
d. Seasafe, Inc. 

7. Fittings and Accessories:  Products of channel and angle manufacturer and 
designed for use with those items. 

8. Fitting and Accessory Materials:  Same as channels and angles, except metal 
items may be stainless steel. 

9. Rated Strength:  Selected to suit applicable load criteria. 

B. Raceway and Cable Supports:  As described in NECA 1 and NECA 101. 

C. Conduit and Cable Support Devices:  Steel and malleable-iron hangers, clamps, and 
associated fittings, designed for types and sizes of raceway or cable to be supported. 

D. Support for Conductors in Vertical Conduit:  Factory-fabricated assembly consisting of 
threaded body and insulating wedging plug or plugs for non-armored electrical 
conductors or cables in riser conduits.  Plugs shall have number, size, and shape of 
conductor gripping pieces as required to suit individual conductors or cables supported.  
Body shall be malleable iron. 

E. Structural Steel for Fabricated Supports and Restraints:  ASTM A 36/A 36M, steel 
plates, shapes, and bars; black and galvanized. 

F. Mounting, Anchoring, and Attachment Components:  Items for fastening electrical 
items or their supports to building surfaces include the following: 

1. Powder-Actuated Fasteners:  Threaded-steel stud, for use in hardened portland 
cement concrete, steel, or wood, with tension, shear, and pullout capacities 
appropriate for supported loads and building materials where used. 
a. Manufacturers:  Subject to compliance with requirements, provide products 

by one of the following: 

1) Hilti Inc. 
2) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc. 
3) MKT Fastening, LLC. 
4) Simpson Strong-Tie Co., Inc.; Masterset Fastening Systems Unit. 
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2. Mechanical-Expansion Anchors:  Insert-wedge-type, stainless steel, for use in 
hardened portland cement concrete with tension, shear, and pullout capacities 
appropriate for supported loads and building materials in which used. 
a. Manufacturers:  Subject to compliance with requirements, provide products 

by one of the following: 

1) Cooper B-Line, Inc.; a division of Cooper Industries. 
2) Empire Tool and Manufacturing Co., Inc. 
3) Hilti Inc. 
4) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc. 
5) MKT Fastening, LLC. 

3. Concrete Inserts:  Steel or malleable-iron, slotted support system units similar to 
MSS Type 18; complying with MFMA-4 or MSS SP-58. 

4. Clamps for Attachment to Steel Structural Elements:  MSS SP-58, type suitable 
for attached structural element. 

5. Through Bolts:  Structural type, hex head, and high strength.  Comply with 
ASTM A 325. 

6. Toggle Bolts:  All-steel springhead type. 
7. Hanger Rods:  Threaded steel. 

2.2 FABRICATED METAL EQUIPMENT SUPPORT ASSEMBLIES 

A. Description:  Welded or bolted, structural-steel shapes, shop or field fabricated to fit 
dimensions of supported equipment. 

B. Materials:  Comply with requirements in Division 05 Section "Metal Fabrications" for 
steel shapes and plates. 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. Comply with NECA 1 and NECA 101 for application of hangers and supports for 
electrical equipment and systems except if requirements in this Section are stricter. 

B. Maximum Support Spacing and Minimum Hanger Rod Size for Raceway:  Space 
supports for EMT, IMC, and RMC as scheduled in NECA 1, where its Table 1 lists 
maximum spacing is less than stated in NFPA 70.  Minimum rod size shall be 1/4 inch 
(6 mm) in diameter. 

C. Multiple Raceways or Cables:  Install trapeze-type supports fabricated with steel 
slottedsupport system, sized so capacity can be increased by at least 25 percent in 
future without exceeding specified design load limits. 

1. Secure raceways and cables to these supports with two-bolt conduit clamps. 
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D. Spring-steel clamps designed for supporting single conduits without bolts may be used 
for 1-1/2-inch (38-mm) and smaller raceways serving branch circuits and 
communication systems above suspended ceilings and for fastening raceways to 
trapeze supports. 

3.2 SUPPORT INSTALLATION 

A. Comply with NECA 1 and NECA 101 for installation requirements except as specified 
in this Article. 

B. Raceway Support Methods:  In addition to methods described in NECA 1, EMT, IMC, 
and RMC may be supported by openings through structure members, as permitted in 
NFPA 70. 

C. Strength of Support Assemblies:  Where not indicated, select sizes of components so 
strength will be adequate to carry present and future static loads within specified 
loading limits.  Minimum static design load used for strength determination shall be 
weight of supported components plus 200 lb (90 kg). 

D. Mounting and Anchorage of Surface-Mounted Equipment and Components:  Anchor 
and fasten electrical items and their supports to building structural elements by the 
following methods unless otherwise indicated by code: 

1. To Wood:  Fasten with lag screws or through bolts. 
2. To New Concrete:  Bolt to concrete inserts. 
3. To Masonry:  Approved toggle-type bolts on hollow masonry units and expansion 

anchor fasteners on solid masonry units. 
4. To Existing Concrete:  Expansion anchor fasteners. 
5. Instead of expansion anchors, powder-actuated driven threaded studs provided 

with lock washers and nuts may be used in existing standard-weight concrete 4 
inches (100 mm) thick or greater.  Do not use for anchorage to lightweight-
aggregate concrete or for slabs less than 4 inches (100 mm) thick. 

6. To Steel:  Welded threaded studs complying with AWS D1.1/D1.1M, with lock 
washers and nuts [Beam clamps (MSS Type 19, 21, 23, 25, or 27) complying 
with MSS SP-69]. 

7. To Light Steel:  Sheet metal screws. 
8. Items Mounted on Hollow Walls and Nonstructural Building Surfaces:  Mount 

cabinets, panelboards, disconnect switches, control enclosures, pull and junction 
boxes, transformers, and other devices on slotted-channel racks attached to 
substrate. 

E. Drill holes for expansion anchors in concrete at locations and to depths that avoid 
reinforcing bars. 

3.3 INSTALLATION OF FABRICATED METAL SUPPORTS 

A. Comply with installation requirements in Division 05 Section "Metal Fabrications" for 
site-fabricated metal supports. 
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B. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and 
elevation to support and anchor electrical materials and equipment. 

C. Field Welding:  Comply with AWS D1.1/D1.1M. 

3.4 CONCRETE BASES 

A. Construct concrete bases of dimensions indicated but not less than 4 inches (100 mm) 
larger in both directions than supported unit, and so anchors will be a minimum of 10 
bolt diameters from edge of the base. 

B. Use 3000-psi (20.7-MPa), 28-day compressive-strength concrete.  Concrete materials, 
reinforcement, and placement requirements are specified in Division 03 Section "Cast-
in-Place Concrete." 

C. Anchor equipment to concrete base. 

1. Place and secure anchorage devices.  Use supported equipment manufacturer's 
setting drawings, templates, diagrams, instructions, and directions furnished with 
items to be embedded. 

2. Install anchor bolts to elevations required for proper attachment to supported 
equipment. 

3. Install anchor bolts according to anchor-bolt manufacturer's written instructions. 

3.5 PAINTING 

A. Touchup:  Clean field welds and abraded areas of shop paint.  Paint exposed areas 
immediately after erecting hangers and supports.  Use same materials as used for 
shop painting.  Comply with SSPC-PA 1 requirements for touching up field-painted 
surfaces. 

1. Apply paint by brush or spray to provide minimum dry film thickness of 2.0 mils 
(0.05 mm). 

B. Touchup:  Comply with requirements in Division 09 painting Sections for cleaning and 
touchup painting of field welds, bolted connections, and abraded areas of shop paint 
on miscellaneous metal. 

C. Galvanized Surfaces:  Clean welds, bolted connections, and abraded areas and apply 
galvanizing-repair paint to comply with ASTM A 780. 

END OF SECTION 260529 
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SECTION 260533 - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes raceways, fittings, boxes, enclosures, and cabinets for electrical 
wiring. 

B. Related Sections include the following: 

1. Division 26 Section "Underground Ducts and Raceways for Electrical Systems" 
for exterior ductbanks, manholes, and underground utility construction. 

1.3 DEFINITIONS 

A. EMT:  Electrical metallic tubing. 

B. ENT:  Electrical nonmetallic tubing. 

C. EPDM:  Ethylene-propylene-diene terpolymer rubber. 

D. FMC:  Flexible metal conduit. 

E. IMC:  Intermediate metal conduit. 

F. LFMC:  Liquidtight flexible metal conduit. 

G. LFNC:  Liquidtight flexible nonmetallic conduit. 

H. NBR:  Acrylonitrile-butadiene rubber. 

I. RNC:  Rigid nonmetallic conduit. 

1.4 SUBMITTALS 

A. Product Data:  For surface raceways, wireways and fittings, floor boxes, hinged-cover 
enclosures, and cabinets. 
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B. Shop Drawings:  For the following raceway components.  Include plans, elevations, 
sections, details, and attachments to other work. 

1. Custom enclosures and cabinets. 
2. For handholes and boxes for underground wiring, including the following: 

a. Duct entry provisions, including locations and duct sizes. 
b. Frame and cover design. 
c. Grounding details. 
d. Dimensioned locations of cable rack inserts, and pulling-in and lifting irons. 
e. Joint details. 

C. Coordination Drawings:  Conduit routing plans, drawn to scale, on which the following 
items are shown and coordinated with each other, based on input from installers of the 
items involved: 

1. Structural members in the paths of conduit groups with common supports. 
2. HVAC and plumbing items and architectural features in the paths of conduit 

groups with common supports. 

D. Manufacturer Seismic Qualification Certification:  Submit certification that enclosures 
and cabinets and their mounting provisions, including those for internal components, 
will withstand seismic forces defined in Division 26 Section "Vibration and Seismic 
Controls for Electrical Systems." Include the following: 

1. Basis for Certification:  Indicate whether withstand certification is based on actual 
test of assembled components or on calculation. 

a. The term "withstand" means "the cabinet or enclosure will remain in place 
without separation of any parts when subjected to the seismic forces 
specified." 

2. Dimensioned Outline Drawings of Equipment Unit:  Identify center of gravity and 
locate and describe mounting and anchorage provisions. 

3. Detailed description of equipment anchorage devices on which the certification is 
based and their installation requirements. 

E. Qualification Data:  For professional engineer and testing agency. 

F. Source quality-control test reports. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

B. Comply with NFPA 70. 
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PART 2 - PRODUCTS 

2.1 METAL CONDUIT AND TUBING 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. AFC Cable Systems, Inc. 
2. Alflex Inc. 
3. Allied Tube & Conduit; a Tyco International Ltd. Co. 
4. Anamet Electrical, Inc.; Anaconda Metal Hose. 
5. Electri-Flex Co. 
6. Manhattan/CDT/Cole-Flex. 
7. Maverick Tube Corporation. 
8. O-Z Gedney; a unit of General Signal. 
9. Wheatland Tube Company. 

B. Rigid Steel Conduit:  ANSI C80.1. 

C. IMC:  ANSI C80.6. 

D. PVC-Coated Steel Conduit:  PVC-coated rigid steel conduit. 

1. Comply with NEMA RN 1. 
2. Coating Thickness:  0.040 inch (1 mm), minimum. 

E. EMT:  ANSI C80.3. 

F. FMC:  Zinc-coated steel. 

G. LFMC:  Flexible steel conduit with PVC jacket. 

H. Fittings for Conduit (Including all Types and Flexible and Liquidtight), EMT, and Cable:  
NEMA FB 1; listed for type and size raceway with which used, and for application and 
environment in which installed. 

1. Conduit Fittings for Hazardous (Classified) Locations:  Comply with UL 886. 
2. Fittings for EMT:  Steel or die-cast, set-screw or compression type. 
3. Coating for Fittings for PVC-Coated Conduit:  Minimum thickness, 0.040 inch (1 

mm), with overlapping sleeves protecting threaded joints. 

I. Joint Compound for Rigid Steel Conduit or IMC:  Listed for use in cable connector 
assemblies, and compounded for use to lubricate and protect threaded raceway joints 
from corrosion and enhance their conductivity. 
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2.2 NONMETALLIC CONDUIT AND TUBING 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

B. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. AFC Cable Systems, Inc. 
2. Anamet Electrical, Inc.; Anaconda Metal Hose. 
3. Arnco Corporation. 
4. CANTEX Inc. 
5. CertainTeed Corp.; Pipe & Plastics Group. 
6. Condux International, Inc. 
7. ElecSYS, Inc. 
8. Electri-Flex Co. 
9. Lamson & Sessions; Carlon Electrical Products. 
10. Manhattan/CDT/Cole-Flex. 
11. RACO; a Hubbell Company. 
12. Thomas & Betts Corporation. 

C. ENT:  NEMA TC 13. 

D. RNC:  NEMA TC 2, Type EPC-40-PVC,  unless otherwise indicated. 

E. LFNC:  UL 1660. 

F. Fittings for ENT and RNC:  NEMA TC 3; match to conduit or tubing type and material. 

G. Fittings for LFNC:  UL 514B. 

2.3 OPTICAL FIBER/COMMUNICATIONS CABLE RACEWAY AND FITTINGS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Arnco Corporation. 
2. Endot Industries Inc. 
3. IPEX Inc. 
4. Lamson & Sessions; Carlon Electrical Products. 

B. Description:  Comply with UL 2024; flexible type, approved for plenum installation. 

2.4 METAL WIREWAYS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 
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1. Cooper B-Line, Inc. 
2. Hoffman. 
3. Square D; Schneider Electric. 

B. Description:  Sheet metal sized and shaped as indicated, NEMA 250, Type 3R, unless 
otherwise indicated. 

C. Fittings and Accessories:  Include couplings, offsets, elbows, expansion joints, 
adapters, hold-down straps, end caps, and other fittings to match and mate with 
wireways as required for complete system. 

D. Wireway Covers:  Hinged type. 

E. Finish:  Manufacturer's standard enamel finish. 

2.5 SURFACE RACEWAYS 

A. Surface Metal Raceways:  Galvanized steel with snap-on covers.  Manufacturer's 
standard enamel finish in color selected by Architect. 

1. Available Manufacturers:  Subject to compliance with requirements, 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the following: 

a. Thomas & Betts Corporation. 
b. Walker Systems, Inc.; Wiremold Company (The). 
c. Wiremold Company (The); Electrical Sales Division. 

B. Surface Nonmetallic Raceways:  Two-piece construction, manufactured of rigid PVC 
with texture and color selected by Architect from manufacturer's standard colors. 
1. Manufacturers:  Subject to compliance with requirements, provide products by 

one of the following: 

a. Butler Manufacturing Company; Walker Division. 
b. Enduro Systems, Inc.; Composite Products Division. 
c. Hubbell Incorporated; Wiring Device-Kellems Division. 
d. Lamson & Sessions; Carlon Electrical Products. 
e. Panduit Corp. 
f. Walker Systems, Inc.; Wiremold Company (The). 
g. Wiremold Company (The); Electrical Sales Division. 

2.6 BOXES, ENCLOSURES, AND CABINETS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Cooper Crouse-Hinds; Div. of Cooper Industries, Inc. 
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2. EGS/Appleton Electric. 
3. Erickson Electrical Equipment Company. 
4. Hoffman. 
5. Hubbell Incorporated; Killark Electric Manufacturing Co. Division. 
6. O-Z/Gedney; a unit of General Signal. 
7. RACO; a Hubbell Company. 
8. Robroy Industries, Inc.; Enclosure Division. 
9. Scott Fetzer Co.; Adalet Division. 
10. Spring City Electrical Manufacturing Company. 
11. Thomas & Betts Corporation. 
12. Walker Systems, Inc.; Wiremold Company (The). 
13. Woodhead, Daniel Company; Woodhead Industries, Inc. Subsidiary. 

B. Sheet Metal Outlet and Device Boxes:  NEMA OS 1. 

C. Cast-Metal Outlet and Device Boxes:  NEMA FB 1, ferrous alloy, Type FD, with 
gasketed cover. 

D. Metal Floor Boxes:  Cast metal, fully adjustable, rectangular. 

E. Small Sheet Metal Pull and Junction Boxes:  NEMA OS 1. 

F. Cast-Metal Access, Pull, and Junction Boxes:  NEMA FB 1, galvanized, cast iron with 
gasketed cover. 

G. Hinged-Cover Enclosures:  NEMA 250, Type 1, with continuous-hinge cover with flush 
latch, unless otherwise indicated. 

1. Metal Enclosures:  Steel, finished inside and out with manufacturer's standard 
enamel. 

H. Cabinets: 

1. NEMA 250, Type 1, galvanized-steel box with removable interior panel and 
removable front, finished inside and out with manufacturer's standard enamel. 

2. Hinged door in front cover with flush latch and concealed hinge. 
3. Key latch to match panelboards. 
4. Metal barriers to separate wiring of different systems and voltage. 
5. Accessory feet where required for freestanding equipment. 

2.7 HANDHOLES AND BOXES FOR EXTERIOR UNDERGROUND WIRING 

A. Description:  Comply with SCTE 77. 

1. Color of Frame and Cover:  Gray. 
2. Configuration:  Units shall be designed for flush burial and have closed bottom, 

unless otherwise indicated. 
3. Cover:  Weatherproof, secured by tamper-resistant locking devices and having 

structural load rating consistent with enclosure. 
4. Cover Finish:  Nonskid finish shall have a minimum coefficient of friction of 0.50. 
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5. Cover Legend:  Molded lettering, "ELECTRIC." "TELEPHONE."  
6. Conduit Entrance Provisions:  Conduit-terminating fittings shall mate with 

entering ducts for secure, fixed installation in enclosure wall. 
7. Handholes 12 inches wide by 24 inches long (300 mm wide by 600 mm long) and 

larger shall have inserts for cable racks and pulling-in irons installed before 
concrete is poured. 

B. Polymer-Concrete Handholes and Boxes with Polymer-Concrete Cover:  Molded of 
sand and aggregate, bound together with polymer resin, and reinforced with steel or 
fiberglass or a combination of the two. 
1. Manufacturers:  Subject to compliance with requirements, provide products by 

one of the following: 

a. Armorcast Products Company. 
b. Carson Industries LLC. 
c. CDR Systems Corporation. 
d. NewBasis. 

C. Fiberglass Handholes and Boxes with Polymer-Concrete Frame and Cover:  Sheet-
molded, fiberglass-reinforced, polyester-resin enclosure joined to polymer-concrete top 
ring or frame. 
1. Manufacturers:  Subject to compliance with requirements, provide products by 

one of the following: 

a. Armorcast Products Company. 
b. Carson Industries LLC. 
c. Christy Concrete Products. 
d. Synertech Moulded Products, Inc.; a division of Oldcastle Precast. 

2. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the following: 

a. Carson Industries LLC. 
b. Christy Concrete Products. 
c. Nordic Fiberglass, Inc. 

2.8 SLEEVES FOR RACEWAYS 

A. Steel Pipe Sleeves:  ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized 
steel, plain ends. 

B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron 
pressure pipe, with plain ends and integral waterstop, unless otherwise indicated. 

C. Sleeves for Rectangular Openings:  Galvanized sheet steel with minimum 0.052- or 
0.138-inch (1.3- or 3.5-mm) thickness as indicated and of length to suit application. 

D. Coordinate sleeve selection and application with selection and application of 
firestopping specified in Division 07 Section "Penetration Firestopping." 
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2.9 SLEEVE SEALS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Advance Products & Systems, Inc. 
2. Calpico, Inc. 
3. Metraflex Co. 
4. Pipeline Seal and Insulator, Inc. 

B. Description:  Modular sealing device, designed for field assembly, to fill annular space 
between sleeve and cable. 

1. Sealing Elements:  EPDM interlocking links shaped to fit surface of cable or 
conduit.  Include type and number required for material and size of raceway or 
cable. 

2. Pressure Plates:  Stainless steel.  Include two for each sealing element. 
3. Connecting Bolts and Nuts:  Stainless steel of length required to secure pressure 

plates to sealing elements.  Include one for each sealing element. 

2.10 SOURCE QUALITY CONTROL FOR UNDERGROUND ENCLOSURES 

A. Handhole and Pull-Box Prototype Test:  Test prototypes of handholes and boxes for 
compliance with SCTE 77.  Strength tests shall be for specified tier ratings of products 
supplied. 

1. Tests of materials shall be performed by a independent testing agency. 
2. Strength tests of complete boxes and covers shall be by either an independent 

testing agency or manufacturer.  A qualified registered professional engineer 
shall certify tests by manufacturer. 

3. Testing machine pressure gages shall have current calibration certification 
complying with ISO 9000 and ISO 10012, and traceable to NIST standards. 

PART 3 - EXECUTION 

3.1 RACEWAY APPLICATION 

A. Outdoors:  Apply raceway products as specified below, unless otherwise indicated: 

1. Exposed Conduit:  Rigid steel conduit. 
2. Concealed Conduit, Aboveground:  Rigid steel or IMC conduit. 
3. Underground Conduit:  RNC, Type EPC-40-PVC, direct buried. 
4. Connection to Vibrating Equipment (Including Transformers and Hydraulic, 

Pneumatic, Electric Solenoid, or Motor-Driven Equipment):  LFMC. 
5. Boxes and Enclosures, Aboveground:  NEMA 250, Type 3R. 

B. Comply with the following indoor applications, unless otherwise indicated: 
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1. Exposed, Not Subject to Physical Damage:  EMT. 
2. Exposed, Not Subject to Severe Physical Damage:  EMT. 
3. Exposed and Subject to Severe Physical Damage:  Rigid steel conduit.  Includes 

raceways in the following locations: 

a. Loading dock. 
b. Corridors used for traffic of mechanized carts, forklifts, and pallet-handling 

units. 
c. Mechanical rooms. 

4. Concealed in Ceilings and Interior Walls and Partitions:  EMT. 
5. Connection to Vibrating Equipment (Including Transformers and Hydraulic, 

Pneumatic, Electric Solenoid, or Motor-Driven Equipment):  FMC, except use 
LFMC in damp or wet locations. 

6. Damp or Wet Locations:  Rigid steel conduit. 
7. Raceways for Optical Fiber or Communications Cable in Spaces Used for 

Environmental Air:  Plenum-type, optical fiber/communications cable raceway. 
8. Raceways for Optical Fiber or Communications Cable Risers in Vertical Shafts:  

Riser-type, optical fiber/communications cable raceway. 
9. Raceways for Concealed General Purpose Distribution of Optical Fiber or 

Communications Cable:  Riser-type, optical fiber/communications cable raceway 
Plenum-type, optical fiber/communications cable raceway. 

10. Boxes and Enclosures:  NEMA 250, Type 1, except use NEMA 250, Type 4, 
stainless steel in damp or wet locations. 

C. Minimum Raceway Size:  3/4-inch (21-mm) trade size. 

D. Raceway Fittings:  Compatible with raceways and suitable for use and location. 

1. Rigid and Intermediate Steel Conduit:  Use threaded rigid steel conduit fittings, 
unless otherwise indicated. 

2. PVC Externally Coated, Rigid Steel Conduits:  Use only fittings listed for use with 
that material.  Patch and seal all joints, nicks, and scrapes in PVC coating after 
installing conduits and fittings.  Use sealant recommended by fitting 
manufacturer. 

E. Install nonferrous conduit or tubing for circuits operating above 60 Hz.  Where 
aluminum raceways are installed for such circuits and pass through concrete, install in 
nonmetallic sleeve. 

F. Do not install aluminum conduits in contact with concrete. 

3.2 INSTALLATION 

A. Comply with NECA 1 for installation requirements applicable to products specified in 
Part 2 except where requirements on Drawings or in this Article are stricter. 

B. Keep raceways at least 6 inches (150 mm) away from parallel runs of flues and steam 
or hot-water pipes.  Install horizontal raceway runs above water and steam piping. 
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C. Complete raceway installation before starting conductor installation. 

D. Support raceways as specified in Division 26 Section "Hangers and Supports for 
Electrical Systems." 

E. Arrange stub-ups so curved portions of bends are not visible above the finished slab. 

F. Install no more than the equivalent of three 90-degree bends in any conduit run except 
for communications conduits, for which fewer bends are allowed. 

G. Conceal conduit and EMT within finished walls, ceilings, and floors, unless otherwise 
indicated. 

H. Raceways Embedded in Slabs: 

1. Run conduit larger than 1-inch (27-mm) trade size, parallel or at right angles to 
main reinforcement.  Where at right angles to reinforcement, place conduit close 
to slab support. 

2. Arrange raceways to cross building expansion joints at right angles with 
expansion fittings. 

3. Change from ENT to RNC, Type EPC-40-PVC, rigid steel conduit, or IMC before 
rising above the floor. 

I. Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions:  
Apply listed compound to threads of raceway and fittings before making up joints.  
Follow compound manufacturer's written instructions. 

J. Raceway Terminations at Locations Subject to Moisture or Vibration:  Use insulating 
bushings to protect conductors, including conductors smaller than No. 4 AWG. 

K. Install pull wires in empty raceways.  Use polypropylene or monofilament plastic line 
with not less than 200-lb (90-kg) tensile strength.  Leave at least 12 inches (300 mm) of 
slack at each end of pull wire. 

L. Raceways for Optical Fiber and Communications Cable:  Install raceways, metallic and 
nonmetallic, rigid and flexible, as follows: 

1. 3/4-Inch (19-mm) Trade Size and Smaller:  Install raceways in maximum lengths 
of 50 feet (15 m). 

2. 1-Inch (25-mm) Trade Size and Larger:  Install raceways in maximum lengths of 
75 feet (23 m). 

3. Install with a maximum of two 90-degree bends or equivalent for each length of 
raceway unless Drawings show stricter requirements.  Separate lengths with pull 
or junction boxes or terminations at distribution frames or cabinets where 
necessary to comply with these requirements. 

M. Install raceway sealing fittings at suitable, approved, and accessible locations and fill 
them with listed sealing compound.  For concealed raceways, install each fitting in a 
flush steel box with a blank cover plate having a finish similar to that of adjacent plates 
or surfaces.  Install raceway sealing fittings at the following points: 
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1. Where conduits pass from warm to cold locations, such as boundaries of 
refrigerated spaces. 

2. Where otherwise required by NFPA 70. 

N. Flexible Conduit Connections:  Use maximum of 72 inches (1830 mm) of flexible 
conduit for recessed and semirecessed lighting fixtures,  equipment subject to 
vibration, noise transmission, or movement; and for transformers and motors. 

1. Use LFMC in damp or wet locations subject to severe physical damage. 
2. Use LFMC or LFNC in damp or wet locations not subject to severe physical 

damage. 

O. Recessed Boxes in Masonry Walls:  Saw-cut opening for box in center of cell of 
masonry block, and install box flush with surface of wall. 

P. Set metal floor boxes level and flush with finished floor surface. 

Q. Set nonmetallic floor boxes level.  Trim after installation to fit flush with finished floor 
surface. 

3.3 INSTALLATION OF UNDERGROUND CONDUIT 

A. Direct-Buried Conduit: 

1. Excavate trench bottom to provide firm and uniform support for conduit.  Prepare 
trench bottom as specified in Division 31 Section "Earth Moving" for pipe less 
than 6 inches (150 mm) in nominal diameter. 

2. Install backfill as specified in Division 31 Section "Earth Moving." 
3. After installing conduit, backfill and compact.  Start at tie-in point, and work 

toward end of conduit run, leaving conduit at end of run free to move with 
expansion and contraction as temperature changes during this process.  Firmly 
hand tamp backfill around conduit to provide maximum supporting strength.  
After placing controlled backfill to within 12 inches (300 mm) of finished grade, 
make final conduit connection at end of run and complete backfilling with normal 
compaction as specified in Division 31 Section "Earth Moving." 

4. Install manufactured duct elbows for stub-ups at poles and equipment and at 
building entrances through the floor, unless otherwise indicated.  Encase elbows 
for stub-up ducts throughout the length of the elbow. 

5. Install manufactured rigid steel conduit elbows for stub-ups at poles and 
equipment and at building entrances through the floor. 

a. Couple steel conduits to ducts with adapters designed for this purpose, and 
encase coupling with 3 inches (75 mm) of concrete. 

b. For stub-ups at equipment mounted on outdoor concrete bases, extend 
steel conduit horizontally a minimum of 60 inches (1500 mm) from edge of 
equipment pad or foundation.  Install insulated grounding bushings on 
terminations at equipment. 
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6. Warning Planks:  Bury warning planks approximately 12 inches (300 mm) above 
direct-buried conduits, placing them 24 inches (600 mm) o.c.  Align planks along 
the width and along the centerline of conduit. 

3.4 INSTALLATION OF UNDERGROUND HANDHOLES AND BOXES 

A. Install handholes and boxes level and plumb and with orientation and depth 
coordinated with connecting conduits to minimize bends and deflections required for 
proper entrances. 

B. Unless otherwise indicated, support units on a level bed of crushed stone or gravel, 
graded from 1/2-inch (12.5-mm) sieve to No. 4 (4.75-mm) sieve and compacted to 
same density as adjacent undisturbed earth. 

C. Elevation:  In paved areas, set so cover surface will be flush with finished grade.  Set 
covers of other enclosures 1 inch (25 mm) above finished grade. 

D. Install handholes and boxes with bottom below the frost line, below grade. 

E. Install removable hardware, including pulling eyes, cable stanchions, cable arms, and 
insulators, as required for installation and support of cables and conductors and as 
indicated.  Select arm lengths to be long enough to provide spare space for future 
cables, but short enough to preserve adequate working clearances in the enclosure. 

F. Field-cut openings for conduits according to enclosure manufacturer's written 
instructions.  Cut wall of enclosure with a tool designed for material to be cut.  Size 
holes for terminating fittings to be used, and seal around penetrations after fittings are 
installed. 

3.5 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Coordinate sleeve selection and application with selection and application of 
firestopping specified in Division 07 Section "Penetration Firestopping." 

B. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or 
formed openings are used.  Install sleeves during erection of slabs and walls. 

C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved 
opening. 

D. Rectangular Sleeve Minimum Metal Thickness: 

1. For sleeve cross-section rectangle perimeter less than 50 inches (1270 mm) and 
no side greater than 16 inches (400 mm), thickness shall be 0.052 inch (1.3 mm). 

2. For sleeve cross-section rectangle perimeter equal to, or greater than, 50 inches 
(1270 mm) and 1 or more sides equal to, or greater than, 16 inches (400 mm), 
thickness shall be 0.138 inch (3.5 mm). 
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E. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall 
assemblies unless openings compatible with firestop system used are fabricated during 
construction of floor or wall. 

F. Cut sleeves to length for mounting flush with both surfaces of walls. 

G. Extend sleeves installed in floors 2 inches (50 mm) above finished floor level. 

H. Size pipe sleeves to provide 1/4-inch (6.4-mm) annular clear space between sleeve 
and raceway unless sleeve seal is to be installed or unless seismic criteria require 
different clearance. 

I. Seal space outside of sleeves with grout for penetrations of concrete and masonry and 
with approved joint compound for gypsum board assemblies. 

J. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between 
sleeve and raceway, using joint sealant appropriate for size, depth, and location of 
joint.  Refer to Division 07 Section "Joint Sealants" for materials and installation. 

K. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, 
ceilings, and floors at raceway penetrations.  Install sleeves and seal with firestop 
materials.  Comply with Division 07 Section "Penetration Firestopping." 

L. Roof-Penetration Sleeves:  Seal penetration of individual raceways with flexible, boot-
type flashing units applied in coordination with roofing work. 

M. Aboveground, Exterior-Wall Penetrations:  Seal penetrations using sleeves and 
mechanical sleeve seals.  Select sleeve size to allow for 1-inch (25-mm) annular clear 
space between pipe and sleeve for installing mechanical sleeve seals. 

N. Underground, Exterior-Wall Penetrations:  Install cast-iron "wall pipes" for sleeves.  
Size sleeves to allow for 1-inch (25-mm) annular clear space between raceway and 
sleeve for installing mechanical sleeve seals. 

3.6 SLEEVE-SEAL INSTALLATION 

A. Install to seal underground, exterior wall penetrations. 

B. Use type and number of sealing elements recommended by manufacturer for raceway 
material and size.  Position raceway in center of sleeve.  Assemble mechanical sleeve 
seals and install in annular space between raceway and sleeve.  Tighten bolts against 
pressure plates that cause sealing elements to expand and make watertight seal. 

3.7 FIRESTOPPING 

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to 
restore original fire-resistance rating of assembly.  Firestopping materials and 
installation requirements are specified in Division 07 Section "Penetration 
Firestopping." 
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3.8 PROTECTION 

A. Provide final protection and maintain conditions that ensure coatings, finishes, and 
cabinets are without damage or deterioration at time of Substantial Completion. 

1. Repair damage to galvanized finishes with zinc-rich paint recommended by 
manufacturer. 

2. Repair damage to PVC or paint finishes with matching touchup coating 
recommended by manufacturer. 

END OF SECTION 260533 
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SECTION 260536 - CABLE TRAYS FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes aluminum cable trays and accessories. 

1.3 SUBMITTALS 

A. Product Data:  Include data indicating dimensions and finishes for each type of cable 
tray indicated. 

B. Shop Drawings:  For each type of cable tray. 

1. Show fabrication and installation details of cable tray, including plans, elevations, 
and sections of components and attachments to other construction elements.  
Designate components and accessories, including clamps, brackets, hanger 
rods, splice-plate connectors, expansion-joint assemblies, straight lengths, and 
fittings. 

2. Seismic-Restraint Details:  Signed and sealed by a qualified professional 
engineer, licensed in the state where Project is located, who is responsible for 
their preparation. 

a. Design Calculations:  Calculate requirements for selecting seismic 
restraints. 

b. Detail fabrication, including anchorages and attachments to structure and 
to supported cable trays. 

C. Coordination Drawings:  Floor plans and sections, drawn to scale.  Include scaled 
cable tray layout and relationships between components and adjacent structural, 
electrical, and mechanical elements.  Show the following: 

1. Vertical and horizontal offsets and transitions. 
2. Clearances for access above and to side of cable trays. 
3. Vertical elevation of cable trays above the floor or bottom of ceiling structure. 

D. Field quality-control reports. 

E. Operation and Maintenance Data:  For cable trays to include in emergency, operation, 
and maintenance manuals. 
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1.4 QUALITY ASSURANCE 

A. Source Limitations:  Obtain cable tray components through one source from a single 
manufacturer. 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

C. Comply with NFPA 70. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Aluminum cable tray may be stored outside without cover, but shall be loosely stacked, 
elevated off the ground, and ventilated to prevent staining during storage. 

B. Store indoors to prevent water or other foreign materials from staining or adhering to 
cable tray.  Unpack and dry wet materials before storage. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Chalfant Manufacturing Company. 
2. Cooper B-Line, Inc. 
3. Cope, T. J., Inc.; a subsidiary of Allied Tube & Conduit. 
4. GS Metals Corp.; GLOBETRAY Products. 
5. MONO-SYSTEMS, Inc. 
6. MPHusky. 
7. PW Industries. 

2.2 MATERIALS AND FINISHES 

A. Cable Trays, Fittings, and Accessories:  Aluminum, complying with NEMA VE 1, 
Aluminum Association's Alloy 6063-T6 for rails, rungs, and cable trays, and Alloy 5052-
H32 or Alloy 6061-T6 for fabricated parts; with Type 316 stainless-steel splice-plate 
fasteners, bolts, and screws 

B. Sizes and Configurations:  Refer to the Cable Tray Schedule on Drawings for specific 
requirements for types, materials, sizes, and configurations. 

1. Center-hanger supports may be used only when specifically indicated. 
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2.3 CABLE TRAY ACCESSORIES 

A. Fittings:  Tees, crosses, risers, elbows, and other fittings as indicated, of same 
materials and finishes as cable tray. 

B. Barrier Strips:  Same materials and finishes as cable tray. 

C. Cable tray supports and connectors, including bonding jumpers, as recommended by 
cable tray manufacturer. 

2.4 WARNING SIGNS 

A. Lettering:  1-1/2-inch- (40-mm-) high, black letters on yellow background with legend 
"WARNING!  NOT TO BE USED AS WALKWAY, LADDER, OR SUPPORT FOR 
LADDERS OR PERSONNEL." 

B. Materials and fastening are specified in Division 26 Section "Identification for Electrical 
Systems." 

2.5 SOURCE QUALITY CONTROL 

A. Perform design and production tests according to NEMA VE 1. 

PART 3 - EXECUTION 

3.1 CABLE TRAY INSTALLATION 

A. Comply with recommendations in NEMA VE 2.  Install as a complete system, including 
all necessary fasteners, hold-down clips, splice-plate support systems, barrier strips, 
hinged horizontal and vertical splice plates, elbows, reducers, tees, and crosses. 

B. Remove burrs and sharp edges from cable trays. 

C. Fasten cable tray supports to building structure and install seismic restraints. 

1. Design each fastener and support to carry load indicated by seismic 
requirements and to comply with seismic-restraint details according to 
Division 26 Section "Vibration and Seismic Controls for Electrical Systems."  

2. Place supports so that spans do not exceed maximum spans on schedules. 
3. Construct supports from channel members, threaded rods, and other 

appurtenances furnished by cable tray manufacturer.  Arrange supports in 
trapeze or wall-bracket form as required by application. 

4. Support bus assembly to prevent twisting from eccentric loading. 
5. Manufacture center-hung support, designed for 60 percent versus 40 percent 

eccentric loading condition, with a safety factor of 3. 
6. Locate and install supports according to NEMA VE 1. 
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D. Make connections to equipment with flanged fittings fastened to cable tray and to 
equipment.  Support cable tray independent of fittings.  Do not carry weight of cable 
tray on equipment enclosure. 

E. Install expansion connectors where cable tray crosses building expansion joint and in 
cable tray runs that exceed dimensions recommended in NEMA VE 1.  Space 
connectors and set gaps according to applicable standard. 

F. Make changes in direction and elevation using standard fittings. 

G. Make cable tray connections using standard fittings. 

H. Seal penetrations through fire and smoke barriers according to Division 07 Section 
"Penetration Firestopping." 

I. Sleeves for Future Cables:  Install capped sleeves for future cables through firestop-
sealed cable tray penetrations of fire and smoke barriers. 

J. Workspace:  Install cable trays with enough space to permit access for installing 
cables. 

K. Install barriers to separate cables of different systems, such as power, 
communications, and data processing; or of different insulation levels, such as 600, 
5000, and 15 000 V. 

L. After installation of cable trays is completed, install warning signs in visible locations on 
or near cable trays. 

3.2 CABLE INSTALLATION 

A. Install cables only when cable tray installation has been completed and inspected. 

B. Fasten cables on horizontal runs with cable clamps or cable ties as recommended by 
NEMA VE 2.  Tighten clamps only enough to secure the cable, without indenting the 
cable jacket.  Install cable ties with a tool that includes an automatic pressure-limiting 
device. 

C. On vertical runs, fasten cables to tray every 18 inches (457 mm).  Install intermediate 
supports when cable weight exceeds the load-carrying capacity of the tray rungs. 

D. In existing construction, remove inactive or dead cables from cable tray. 

E. Install covers after installation of cable is completed. 

3.3 CONNECTIONS 

A. Ground cable trays according to manufacturer's written instructions. 

B. Install an insulated equipment grounding conductor with cable tray, in addition to those 
required by NFPA 70. 
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3.4 FIELD QUALITY CONTROL 

A. After installing cable trays and after electrical circuitry has been energized, survey for 
compliance with requirements.  Perform the following field quality-control survey: 

1. Visually inspect cable insulation for damage.  Correct sharp corners, 
protuberances in cable tray, vibration, and thermal expansion and contraction 
conditions, which may cause or have caused damage. 

2. Verify that the number, size, and voltage of cables in cable tray do not exceed 
that permitted by NFPA 70.  Verify that communication or data-processing 
circuits are separated from power circuits by barriers. 

3. Verify that there is no intrusion of such items as pipe, hangers, or other 
equipment that could damage cables. 

4. Remove deposits of dust, industrial process materials, trash of any description, 
and any blockage of tray ventilation. 

5. Visually inspect each cable tray joint and each ground connection for mechanical 
continuity.  Check bolted connections between sections for corrosion.  Clean and 
retorque in suspect areas. 

6. Check for missing or damaged bolts, bolt heads, or nuts.  When found, replace 
with specified hardware. 

7. Perform visual and mechanical checks for adequacy of cable tray grounding; 
verify that all takeoff raceways are bonded to cable tray. 

B. Report results in writing. 

3.5 PROTECTION 

A. Protect installed cable trays. 

1. Repair damage to galvanized finishes with zinc-rich paint recommended by cable 
tray manufacturer. 

2. Repair damage to PVC or paint finishes with matching touchup coating 
recommended by cable tray manufacturer. 

3. Install temporary protection for cables in open trays to protect exposed cables 
from falling objects or debris during construction.  Temporary protection for 
cables and cable tray can be constructed of wood or metal materials until the risk 
of damage is over. 

END OF SECTION 260536 
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SECTION 260548 - VIBRATION AND SEISMIC CONTROLS FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes seismic restraints and other earthquake-damage-reduction 
measures for electrical components.  It complements optional seismic construction 
requirements in the various electrical component Sections.  Electrical components 
included, but are not limited to: 

 
1. Electrical distribution gear. 
2. Pendant lighting fixtures. 
3. Raceway and cable tray systems. 
4. Channel support systems. 
5. Restraint cables. 
6. Hanger rod stiffeners. 
7. Anchorage bushings and washers. 

B. Related Sections include the following: 

1. Division 26 Section "Hangers And Supports For Electrical Systems" for 
commonly used electrical supports and installation requirements. 

1.3 DEFINITIONS 

A. The IBC:  International Building Code. 

B. Seismic Restraint:  A fixed device (a seismic brace, an anchor bolt or stud, or a 
fastening assembly) used to prevent vertical or horizontal movement, or both vertical 
and horizontal movement, of an electrical system component during an earthquake. 

C. Mobile Structural Element:  A part of the building structure such as a slab, floor 
structure, roof structure, or wall that may move independent of other mobile structural 
elements during an earthquake. 

1.4 PERFORMANCE REQUIREMENTS 

A. Seismic-Restraint Loading:  Coordinate all seismic performance requirements with 
structural engineer. 
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1.5 SUBMITTALS 

A. Product Data:  For the following: 

1. Include rated load, rated deflection, and overload capacity for each vibration 
isolation device. 

2. Illustrate and indicate style, material, strength, fastening provision, and finish for 
each type and size of seismic-restraint component used. 

a. Tabulate types and sizes of seismic restraints, complete with report 
numbers and rated strength in tension and shear as evaluated by an 
agency acceptable to authorities having jurisdiction. 

b. Annotate to indicate application of each product submitted and compliance 
with requirements. 

3. Restrained-Isolation Devices:  Include ratings for horizontal, vertical, and 
combined loads. 

B. Delegated-Design Submittal:  For vibration isolation and seismic-restraint details 
indicated to comply with performance requirements and design criteria, including 
analysis data signed and sealed by the qualified professional engineer responsible for 
their preparation.  

1. Provide Seismic Design Force calculations per ASCE 7- 05, Formulas 13.3-1 
thru 13.3-3 stamped by a registered design professional licensed to practice in 
the State where project is located.  For multi-story projects, provide calculated 
Seismic Design Force for each floor. 

C. Shop Drawings:  For anchorage and bracing not defined by details and charts on 
Drawings.  Indicate materials, and show designs and calculations signed and sealed by 
a professional engineer. 

1. Design Analysis:  To support selection and arrangement of seismic restraints.  
Include calculations of combined tensile and shear loads. 

2. Details:  Detail fabrication and arrangement.  Detail attachment of restraints to 
both structural and restrained items.  Show attachment locations, methods, and 
spacings, identifying components and listing their strengths.  Indicate direction 
and value of forces transmitted to the structure during seismic events. 

3. Preapproval and Evaluation Documentation:  By an agency approved by 
authorities having jurisdiction, showing maximum ratings of restraints and the 
basis for approval (tests or calculations). 

4. Indicate materials and dimensions and identify hardware, including attachment 
and anchorage devices. 

5. Field-fabricated supports. 
6. Seismic-Restraint Details: 

a. Design Analysis:  To support selection and arrangement of seismic 
restraints.  Include calculations of combined tensile and shear loads. 

b. Details:  Indicate fabrication and arrangement.  Detail attachments of 
restraints to the restrained items and to the structure.  Show attachment 
locations, methods, and spacings.  Identify components, list their strengths, 
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and indicate directions and values of forces transmitted to the structure 
during seismic events.  Indicate association with vibration isolation devices. 

c. Preapproval and Evaluation Documentation:  By an agency acceptable to 
authorities having jurisdiction, showing maximum ratings of restraint items 
and the basis for approval (tests or calculations). 

A. Product Certificates:  Signed by manufacturers of seismic restraints certifying that 
products furnished comply with requirements. 

B. Coordination Drawings:  Show coordination of seismic bracing for electrical 
components with other systems and equipment in the vicinity, including other supports 
and seismic restraints. 

C. Material Test Reports:  From a qualified testing agency indicating and interpreting test 
results of seismic control devices for compliance with requirements indicated. 

D. Qualification Data:  For professional engineer and testing agency. 

E. Field quality-control test reports. 

1.6 QUALITY ASSURANCE 

A. Comply with seismic restraint requirements in IBC, unless requirements in this Section 
are more stringent. 

B. Professional Engineer Qualifications:  A professional engineer who is legally qualified 
to practice in jurisdiction where Project is located and who is experienced in providing 
seismic engineering services, including the design of seismic restraints, that are similar 
to those indicated for this Project. 

C. Welding:  Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural 
Welding Code - Steel." 

D. Seismic-restraint devices shall have horizontal and vertical load testing and analysis 
and shall bear anchorage preapproval by an agency acceptable to authorities having 
jurisdiction, showing maximum seismic-restraint ratings.  Ratings based on 
independent testing are preferred to ratings based on calculations.  If preapproved 
ratings are not available, submittals based on independent testing are preferred.  
Calculations (including combining shear and tensile loads) to support seismic-restraint 
designs must be signed and sealed by a qualified professional engineer. 

E. Comply with NFPA 70. 

1.7 PROJECT CONDITIONS 

A. Project Seismic Zone and Zone Factor as Defined in IBC:  Select categories and 
factors in two paragraphs below in coordination with structural engineer. 

B. Occupancy Category as Defined in IBC:  As defined by Structural Engineer. 
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C. Acceleration Factor:  As defined by Structural Engineer. 

D. Component Importance Factor: 
 

1. In order to identify systems requiring seismic restraint and to define those from 
which restraints may be excluded, utility components are assigned an ASCE 7 
Importance Factor (Ip) on the basis of the following: 
a. Ip = 1.5  

1) essential facilities required for post earthquake recovery – all 
components required for the continued operation of the facility.  

2) Life-safety components which are required to function after a seismic 
event including all equipment feeding and connected to the life safety 
branch of the electrical system. 

3) All equipment feeding and connected to the stand-by branch of the 
electrical system. 

4) Components that contain hazardous or flammable materials. 
b. Ip = 1.0 All other components. 

 

1.8 COORDINATION 

A. Coordinate layout and installation of seismic bracing with building structural system 
and architectural features, and with mechanical, fire-protection, electrical, and other 
building features in the vicinity. 

PART 2 - PRODUCTS 

2.1 SEISMIC-RESTRAINT DEVICES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Amber/Booth Company, Inc. 
2. California Dynamics Corporation. 
3. Cooper B-Line, Inc.; a division of Cooper Industries. 
4. Hilti Inc. 
5. Loos & Co.; Seismic Earthquake Division. 
6. Mason Industries. 
7. TOLCO Incorporated; a brand of NIBCO INC. 
8. Unistrut; Tyco International, Ltd. 

B. General Requirements for Restraint Components:  Rated strengths, features, and 
application requirements shall be as defined in reports by an agency acceptable to 
authorities having jurisdiction. 

1. Structural Safety Factor:  Allowable strength in tension, shear, and pullout force 
of components shall be at least four times the maximum seismic forces to which 
they will be subjected. 
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C. Channel Support System:  MFMA-3, shop- or field-fabricated support assembly made 
of slotted steel channels with accessories for attachment to braced component at one 
end and to building structure at the other end and other matching components and with 
corrosion-resistant coating; and rated in tension, compression, and torsion forces. 

D. Restraint Cables:  ASTM A 492 stainless-steel cables with end connections made of 
steel assemblies with thimbles, brackets, swivels, and bolts designed for restraining 
cable service; and with a minimum of two clamping bolts for cable engagement. 

E. Hanger Rod Stiffener:  Steel tube or steel slotted-support-system sleeve with internally 
bolted connections to hanger rod.  Do not weld stiffeners to rods. 

F. Bushings for Floor-Mounted Equipment Anchor:  Neoprene bushings designed for rigid 
equipment mountings, and matched to type and size of anchors and studs. 

G. Bushing Assemblies for Wall-Mounted Equipment Anchorage:  Assemblies of 
neoprene elements and steel sleeves designed for rigid equipment mountings, and 
matched to type and size of attachment devices. 

H. Resilient Isolation Washers and Bushings:  One-piece, molded, oil- and water-resistant 
neoprene, with a flat washer face. 

I. Mechanical Anchor:  Drilled-in and stud-wedge or female-wedge type in zinc-coated 
steel for interior applications and stainless steel for exterior applications.  Select 
anchors with strength required for anchor and as tested according to ASTM E 488.  
Minimum length of eight times diameter. 

J. Adhesive Anchor:  Drilled-in and capsule anchor system containing polyvinyl or 
urethane methacrylate-based resin and accelerator, or injected polymer or hybrid 
mortar adhesive.  Provide anchor bolts and hardware with zinc-coated steel for interior 
applications and stainless steel for exterior applications.  Select anchor bolts with 
strength required for anchor and as tested according to ASTM E 488. 

2.2 FACTORY FINISHES 

A. Finish:  Manufacturer's standard prime-coat finish ready for field painting. 

B. Finish:  Manufacturer's standard paint applied to factory-assembled and -tested 
equipment before shipping. 

1. Powder coating on springs and housings. 
2. All hardware shall be galvanized.  Hot-dip galvanize metal components for 

exterior use. 
3. Baked enamel or powder coat for metal components on isolators for interior use. 
4. Color-code or otherwise mark vibration isolation and seismic-control devices to 

indicate capacity range. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and equipment to receive vibration isolation and seismic-control 
devices for compliance with requirements for installation tolerances and other 
conditions affecting performance. 

B. Examine roughing-in of reinforcement and cast-in-place anchors to verify actual 
locations before installation. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 APPLICATIONS 

A. Multiple Raceways or Cables:  Secure raceways and cables to trapeze member with 
clamps approved for application by an agency acceptable to authorities having 
jurisdiction. 

B. Hanger Rod Stiffeners:  Install hanger rod stiffeners where indicated or scheduled on 
Drawings to receive them and where required to prevent buckling of hanger rods due 
to seismic forces. 

C. Strength of Support and Seismic-Restraint Assemblies:  Where not indicated, select 
sizes of components so strength will be adequate to carry present and future static and 
seismic loads within specified loading limits. 

3.3 SEISMIC-RESTRAINT DEVICE INSTALLATION 

A. Equipment and Hanger Restraints: 

1. Install restrained isolators on electrical equipment. 
2. Install resilient, bolt-isolation washers on equipment anchor bolts where 

clearance between anchor and adjacent surface exceeds 0.125 inch (3.2 mm). 
3. Install seismic-restraint devices using methods approved by an agency 

acceptable to authorities having jurisdiction providing required submittals for 
component. 

B. Install bushing assemblies for mounting bolts for wall-mounted equipment, arranged to 
provide resilient media where equipment or equipment-mounting channels are 
attached to wall. 

C. Attachment to Structure:  If specific attachment is not indicated, anchor bracing to 
structure at flanges of beams, at upper truss chords of bar joists, or at concrete 
members. 

D. Drilled-in Anchors: 
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1. Identify position of reinforcing steel and other embedded items prior to drilling 
holes for anchors.  Do not damage existing reinforcing or embedded items during 
coring or drilling.  Notify the structural engineer if reinforcing steel or other 
embedded items are encountered during drilling.  Locate and avoid prestressed 
tendons, electrical and telecommunications conduit, and gas lines. 

2. Do not drill holes in concrete or masonry until concrete, mortar, or grout has 
achieved full design strength. 

3. Wedge Anchors:  Protect threads from damage during anchor installation.  
Heavy-duty sleeve anchors shall be installed with sleeve fully engaged in the 
structural element to which anchor is to be fastened. 

4. Adhesive Anchors:  Clean holes to remove loose material and drilling dust prior 
to installation of adhesive.  Place adhesive in holes proceeding from the bottom 
of the hole and progressing toward the surface in such a manner as to avoid 
introduction of air pockets in the adhesive. 

5. Set anchors to manufacturer's recommended torque, using a torque wrench. 
6. Install zinc-coated steel anchors for interior and stainless-steel anchors for 

exterior applications. 

3.4 ACCOMMODATION OF DIFFERENTIAL SEISMIC MOTION 

A. Install flexible connections in runs of raceways, cables, wireways, cable trays, and 
busways where they cross seismic joints, where adjacent sections or branches are 
supported by different structural elements, and where they terminate with connection to 
equipment that is anchored to a different structural element from the one supporting 
them as they approach equipment. 

3.5 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

B. Tests and Inspections: 

1. Provide evidence of recent calibration of test equipment by a testing agency 
acceptable to authorities having jurisdiction. 

2. Schedule test with Owner, through Architect, before connecting anchorage 
device to restrained component (unless postconnection testing has been 
approved), and with at least seven days' advance notice. 

3. Obtain Architect's approval before transmitting test loads to structure.  Provide 
temporary load-spreading members. 

4. Test at least four Insert number of each type and size of installed anchors and 
fasteners selected by Architect. 

5. Test to 90 percent of rated proof load of device. 
6. Measure isolator restraint clearance. 
7. Measure isolator deflection. 
8. Verify snubber minimum clearances. 
9. If a device fails test, modify all installations of same type and retest until 

satisfactory results are achieved. 

C. Remove and replace malfunctioning units and retest as specified above. 
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D. Prepare test and inspection reports. 

3.6 ADJUSTING 

A. Adjust isolators after isolated equipment is at operating weight. 

B. Adjust limit stops on restrained spring isolators to mount equipment at normal 
operating height.  After equipment installation is complete, adjust limit stops so they are 
out of contact during normal operation. 

C. Adjust active height of spring isolators. 

D. Adjust restraints to permit free movement of equipment within normal mode of 
operation. 

END OF SECTION 260548 
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SECTION 260553 - IDENTIFICATION FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Identification for raceway and metal-clad cable. 
2. Identification for conductors and communication and control cable. 
3. Underground-line warning tape. 
4. Warning labels and signs. 
5. Instruction signs. 
6. Equipment identification labels. 
7. Miscellaneous identification products. 

1.3 SUBMITTALS 

A. Product Data:  For each electrical identification product indicated. 

B. Identification Schedule:  An index of nomenclature of electrical equipment and system 
components used in identification signs and labels. 

C. Samples:  For each type of label and sign to illustrate size, colors, lettering style, 
mounting provisions, and graphic features of identification products. 

1.4 QUALITY ASSURANCE 

A. Comply with ANSI A13.1 and ANSI C2. 

B. Comply with NFPA 70. 

C. Comply with 29 CFR 1910.145. 

1.5 COORDINATION 

A. Coordinate identification names, abbreviations, colors, and other features with 
requirements in the Contract Documents, Shop Drawings, manufacturer's wiring 
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diagrams, and the Operation and Maintenance Manual, and with those required by 
codes, standards, and 29 CFR 1910.145.  Use consistent designations throughout 
Project. 

B. Coordinate installation of identifying devices with completion of covering and painting 
of surfaces where devices are to be applied. 

C. Coordinate installation of identifying devices with location of access panels and doors. 

D. Install identifying devices before installing acoustical ceilings and similar concealment. 

PART 2 - PRODUCTS 

2.1 RACEWAY AND METAL-CLAD CABLE IDENTIFICATION MATERIALS 

A. Comply with ANSI A13.1 for minimum size of letters for legend and for minimum length 
of color field for each raceway and cable size. 

B. Color for Printed Legend: 

1. Power Circuits:  Black letters on an orange field. 
2. Legend:  Indicate system or service and voltage, if applicable. 

C. Self-Adhesive Vinyl Labels:  Preprinted, flexible label laminated with a clear, weather- 
and chemical-resistant coating and matching wraparound adhesive tape for securing 
ends of legend label. 

D. Snap-Around Labels:  Slit, pretensioned, flexible, preprinted, color-coded acrylic 
sleeves, with diameter sized to suit diameter of raceway or cable it identifies and to 
stay in place by gripping action. 

E. Snap-Around, Color-Coding Bands:  Slit, pretensioned, flexible, solid-colored acrylic 
sleeves, 2 inches (50 mm) long, with diameter sized to suit diameter of raceway or 
cable it identifies and to stay in place by gripping action. 

F. Self-Adhesive Vinyl Tape:  Colored, heavy duty, waterproof, fade resistant; 2 inches 
(50 mm) wide; compounded for outdoor use. 

2.2 CONDUCTOR AND COMMUNICATION- AND CONTROL-CABLE IDENTIFICATION 
MATERIALS 

A. Color-Coding Conductor Tape:  Colored, self-adhesive vinyl tape not less than 3 mils 
(0.08 mm) thick by 1 to 2 inches (25 to 50 mm) wide. 

B. Marker Tapes:  Vinyl or vinyl-cloth, self-adhesive wraparound type, with circuit 
identification legend machine printed by thermal transfer or equivalent process. 
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C. Aluminum Wraparound Marker Labels:  Cut from 0.014-inch- (0.35-mm-) thick 
aluminum sheet, with stamped, embossed, or scribed legend, and fitted with tabs and 
matching slots for permanently securing around wire or cable jacket or around groups 
of conductors. 

D. Metal Tags:  Brass or aluminum, 2 by 2 by 0.05 inch (50 by 50 by 1.3 mm), with 
stamped legend, punched for use with self-locking nylon tie fastener. 

E. Write-On Tags:  Polyester tag, 0.010 inch (0.25 mm) thick, with corrosion-resistant 
grommet and polyester or nylon tie for attachment to conductor or cable. 

1. Marker for Tags:  Permanent, waterproof, black ink marker recommended by tag 
manufacturer. 

2.3 UNDERGROUND-LINE WARNING TAPE 

A. Description:  Permanent, bright-colored, continuous-printed, polyethylene tape. 

1. Not less than 6 inches (150 mm) wide by 4 mils (0.102 mm) thick. 
2. Compounded for permanent direct-burial service. 
3. Embedded continuous metallic strip or core. 
4. Printed legend shall indicate type of underground line. 

2.4 WARNING LABELS AND SIGNS 

A. Comply with NFPA 70 and 29 CFR 1910.145. 

B. Self-Adhesive Warning Labels:  Factory printed, multicolor, pressure-sensitive 
adhesive labels, configured for display on front cover, door, or other access to 
equipment, unless otherwise indicated. 

C. Baked-Enamel Warning Signs:  Preprinted aluminum signs, punched or drilled for 
fasteners, with colors, legend, and size required for application.  1/4-inch (6.4-mm) 
grommets in corners for mounting.  Nominal size, 7 by 10 inches (180 by 250 mm). 

D. Metal-Backed, Butyrate Warning Signs:  Weather-resistant, nonfading, preprinted, 
cellulose-acetate butyrate signs with 0.0396-inch (1-mm) galvanized-steel backing; and 
with colors, legend, and size required for application.  1/4-inch (6.4-mm) grommets in 
corners for mounting.  Nominal size, 10 by 14 inches (250 by 360 mm). 

E. Warning label and sign shall include, but are not limited to, the following legends: 

1. Multiple Power Source Warning:  "DANGER - ELECTRICAL SHOCK HAZARD - 
EQUIPMENT HAS MULTIPLE POWER SOURCES." 

2. Workspace Clearance Warning:  "WARNING - OSHA REGULATION - AREA IN 
FRONT OF ELECTRICAL EQUIPMENT MUST BE KEPT CLEAR FOR 36 
INCHES (915 MM)." 
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2.5 INSTRUCTION SIGNS 

A. Engraved, laminated acrylic or melamine plastic, minimum 1/16 inch (1.6 mm) thick for 
signs up to 20 sq. in. (129 sq. cm) and 1/8 inch (3.2 mm) thick for larger sizes. 

1. Engraved legend with black letters on white face. 
2. Punched or drilled for mechanical fasteners. 
3. Framed with mitered acrylic molding and arranged for attachment at applicable 

equipment. 

2.6 EQUIPMENT IDENTIFICATION LABELS 

A. Adhesive Film Label:  Machine printed, in black, by thermal transfer or equivalent 
process.  Minimum letter height shall be 3/8 inch (10 mm). 

B. Adhesive Film Label with Clear Protective Overlay:  Machine printed, in black, by 
thermal transfer or equivalent process.  Minimum letter height shall be 3/8 inch (10 
mm).  Overlay shall provide a weatherproof and ultraviolet-resistant seal for label. 

C. Self-Adhesive, Engraved, Laminated Acrylic or Melamine Label:  Adhesive backed, 
with white letters on a dark-gray background.  Minimum letter height shall be 3/8 inch 
(10 mm). 

D. Engraved, Laminated Acrylic or Melamine Label:  Punched or drilled for screw 
mounting.  White letters on a dark-gray background.  Minimum letter height shall be 3/8 
inch (10 mm). 

E. Stenciled Legend:  In nonfading, waterproof, black ink or paint.  Minimum letter height 
shall be 1 inch (25 mm). 

2.7 MISCELLANEOUS IDENTIFICATION PRODUCTS 

A. Cable Ties:  Fungus-inert, self-extinguishing, 1-piece, self-locking, Type 6/6 nylon 
cable ties. 

1. Minimum Width:  3/16 inch (5 mm). 
2. Tensile Strength:  50 lb (22.6 kg), minimum. 
3. Temperature Range:  Minus 40 to plus 185 deg F (Minus 40 to plus 85 deg C). 
4. Color:  Black, except where used for color-coding. 

B. Paint:  Paint materials and application requirements are specified in Division 09 
painting Sections. 

C. Fasteners for Labels and Signs:  Self-tapping, stainless-steel screws or stainless-steel 
machine screws with nuts and flat and lock washers. 
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PART 3 - EXECUTION 

3.1 APPLICATION 

A. Raceways and Duct Banks More Than 600 V Concealed within Buildings:  4-inch- 
(100-mm-) wide black stripes on 10-inch (250-mm) centers over orange background 
that extends full length of raceway or duct and is 12 inches (300 mm) wide.  Stencil 
legend "DANGER CONCEALED HIGH VOLTAGE WIRING" with 3-inch- (75-mm-) high 
black letters on 20-inch (500-mm) centers.  Stop stripes at legends.  Apply to the 
following finished surfaces: 

1. Floor surface directly above conduits running beneath and within 12 inches (300 
mm) of a floor that is in contact with earth or is framed above unexcavated 
space. 

2. Wall surfaces directly external to raceways concealed within wall. 
3. Accessible surfaces of concrete envelope around raceways in vertical shafts, 

exposed in the building, or concealed above suspended ceilings. 

B. Power-Circuit Conductor Identification:  For secondary conductors No.  1/0 AWG and 
larger in vaults, pull and junction boxes, manholes, and handholes use color-coding 
conductor tape.  Identify source and circuit number of each set of conductors.  For 
single conductor cables, identify phase in addition to the above. 

C. Branch-Circuit Conductor Identification:  Where there are conductors for more than 
three branch circuits in same junction or pull box, use color-coding conductor tape 
aluminum wraparound marker labels.  Identify each ungrounded conductor according 
to source and circuit number. 

D. Conductors to Be Extended in the Future:  Attach write-on tags to conductors and list 
source and circuit number. 

E. Auxiliary Electrical Systems Conductor Identification:  Identify field-installed alarm, 
control, signal, sound, intercommunications, voice, and data connections. 

1. Identify conductors, cables, and terminals in enclosures and at junctions, 
terminals, and pull points.  Identify by system and circuit designation. 

2. Use system of marker tape designations that is uniform and consistent with 
system used by manufacturer for factory-installed connections. 

3. Coordinate identification with Project Drawings, manufacturer's wiring diagrams, 
and Operation and Maintenance Manual. 

F. Locations of Underground Lines:  Identify with underground-line warning tape for 
power, lighting, communication, and control wiring and optical fiber cable.   

G. Warning Labels for Indoor Cabinets, Boxes, and Enclosures for Power and Lighting:  
Comply with 29 CFR 1910.145 and apply baked-enamel warning signs.  Identify 
system voltage with black letters on an orange background.  Apply to exterior of door, 
cover, or other access. 
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1. Equipment with Multiple Power or Control Sources:  Apply to door or cover of 
equipment including, but not limited to, the following: 

a. Power transfer switches. 
b. Controls with external control power connections. 

2. Equipment Requiring Workspace Clearance According to NFPA 70:  Unless 
otherwise indicated, apply to door or cover of equipment but not on flush 
panelboards and similar equipment in finished spaces. 

H. Instruction Signs: 

1. Operating Instructions:  Install instruction signs to facilitate proper operation and 
maintenance of electrical systems and items to which they connect.  Install 
instruction signs with approved legend where instructions are needed for system 
or equipment operation. 

2. Emergency Operating Instructions:  Install instruction signs with white legend on 
a red background with minimum 3/8-inch- (10-mm-) high letters for emergency 
instructions at equipment used for power transfer. 

I. Equipment Identification Labels:  On each unit of equipment, install unique designation 
label that is consistent with wiring diagrams, schedules, and Operation and 
Maintenance Manual.  Apply labels to disconnect switches and protection equipment, 
central or master units, control panels, control stations, terminal cabinets, and racks of 
each system.  Systems include power, lighting, control, communication, signal, 
monitoring, and alarm systems unless equipment is provided with its own identification. 

1. Labeling Instructions: 

a. Indoor Equipment:  Engraved, laminated acrylic or melamine label.  Unless 
otherwise indicated, provide a single line of text with 1/2-inch- (13-mm-) 
high letters on 1-1/2-inch- (38-mm-) high label; where 2 lines of text are 
required, use labels 2 inches (50 mm) high. 

b. Outdoor Equipment:  Engraved, laminated acrylic or melamine label. 
c. Elevated Components:  Increase sizes of labels and letters to those 

appropriate for viewing from the floor. 

2. Equipment to Be Labeled: 

a. Panelboards, electrical cabinets, and enclosures. 
b. Access doors and panels for concealed electrical items. 
c. Electrical switchgear and switchboards. 
d. Transformers. 
e. Electrical substations. 
f. Emergency system boxes and enclosures. 
g. Motor-control centers. 
h. Disconnect switches. 
i. Enclosed circuit breakers. 
j. Motor starters. 
k. Push-button stations. 
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l. Power transfer equipment. 
m. Contactors. 
n. Remote-controlled switches, dimmer modules, and control devices. 
o. Battery inverter units. 
p. Battery racks. 
q. Power-generating units. 
r. Voice and data cable terminal equipment. 
s. Master clock and program equipment. 
t. Intercommunication and call system master and staff stations. 
u. Television/audio components, racks, and controls. 
v. Fire-alarm control panel and annunciators. 
w. Security and intrusion-detection control stations, control panels, terminal 

cabinets, and racks. 
x. Monitoring and control equipment. 
y. Uninterruptible power supply equipment. 
z. Terminals, racks, and patch panels for voice and data communication and 

for signal and control functions. 

3.2 INSTALLATION 

A. Verify identity of each item before installing identification products. 

B. Location:  Install identification materials and devices at locations for most convenient 
viewing without interference with operation and maintenance of equipment. 

C. Apply identification devices to surfaces that require finish after completing finish work. 

D. Self-Adhesive Identification Products:  Clean surfaces before application, using 
materials and methods recommended by manufacturer of identification device. 

E. Attach nonadhesive signs and plastic labels with screws and auxiliary hardware 
appropriate to the location and substrate. 

F. System Identification Color Banding for Raceways and Cables:  Each color band shall 
completely encircle cable or conduit.  Place adjacent bands of two-color markings in 
contact, side by side.  Locate bands at changes in direction, at penetrations of walls 
and floors, at 50-foot (15-m) maximum intervals in straight runs, and at 25-foot (7.6-m) 
maximum intervals in congested areas. 

G. Color-Coding for Phase and Voltage Level Identification, 600 V and Less:  Use the 
colors listed below for ungrounded service, feeder, and branch-circuit conductors. 

1. Color shall be factory applied or, for sizes larger than No. 10 AWG if authorities 
having jurisdiction permit, field applied. 

2. Colors for 208/120-V Circuits: 

a. Phase A:  Black. 
b. Phase B:  Red. 
c. Phase C:  Blue. 
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3. Colors for 480/277-V Circuits: 

a. Phase A:  Brown. 
b. Phase B:  Orange. 
c. Phase C:  Yellow. 

4. Field-Applied, Color-Coding Conductor Tape:  Apply in half-lapped turns for a 
minimum distance of 6 inches (150 mm) from terminal points and in boxes where 
splices or taps are made.  Apply last two turns of tape with no tension to prevent 
possible unwinding.  Locate bands to avoid obscuring factory cable markings. 

H. Aluminum Wraparound Marker Labels and Metal Tags:  Secure tight to surface of 
conductor or cable at a location with high visibility and accessibility. 

I. Underground-Line Warning Tape:  During backfilling of trenches install continuous 
underground-line warning tape directly above line at 6 to 8 inches (150 to 200 mm) 
below finished grade.  Use multiple tapes where width of multiple lines installed in a 
common trenchexceeds 16 inches (400 mm) overall. 

J. Painted Identification:  Prepare surface and apply paint according to Division 09 
painting Sections. 

END OF SECTION 260553 
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SECTION 260923 - LIGHTING CONTROL DEVICES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following lighting control devices: 
1. Indoor occupancy sensors. 

B. Related Sections include the following: 
1. Division 16 Section "Wiring Devices" for wall-box dimmers, wall-switch 

occupancy sensors, and manual light switches. 

1.3 DEFINITIONS 

A. LED:  Light-emitting diode. 

B. PIR:  Passive infrared. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Show installation details for occupancy and light-level sensors. 

1. Interconnection diagrams showing field-installed wiring. 

C. Field quality-control test reports. 

D. Operation and Maintenance Data:  For each type of product to include in emergency, 
operation, and maintenance manuals. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 
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1.6 COORDINATION 

A. Coordinate layout and installation of ceiling-mounted devices with other construction 
that penetrates ceilings or is supported by them, including light fixtures, HVAC 
equipment, smoke detectors, fire-suppression system, and partition assemblies. 

PART 2 - PRODUCTS 

2.1 TIME SWITCHES 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Area Lighting Research, Inc.; Tyco Electronics. 
2. Grasslin Controls Corporation; a GE Industrial Systems Company. 
3. Intermatic, Inc. 
4. Leviton Mfg. Company Inc. 
5. Lightolier Controls; a Genlyte Company. 
6. Lithonia Lighting; Acuity Lighting Group, Inc. 
7. Paragon Electric Co.; Invensys Climate Controls. 
8. Square D; Schneider Electric. 
9. TORK. 
10. Touch-Plate, Inc. 
11. Watt Stopper (The). 

2.2 INDOOR OCCUPANCY SENSORS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Hubbell Lighting. 
2. Leviton Mfg. Company Inc. 
3. Lithonia Lighting; Acuity Lighting Group, Inc. 
4. Novitas, Inc. 
5. RAB Lighting, Inc. 
6. Sensor Switch, Inc. 
7. TORK. 
8. Watt Stopper (The). 

B. General Description:  Wall- or ceiling-mounting, solid-state units with a separate relay 
unit. 

1. Operation:  Unless otherwise indicated, turn lights on when covered area is 
occupied and off when unoccupied; with a time delay for turning lights off, 
adjustable over a minimum range of 1 to 15 minutes. 
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2. Sensor Output:  Contacts rated to operate the connected relay, complying with 
UL 773A.  Sensor shall be powered from the relay unit. 

3. Relay Unit:  Dry contacts rated for 20-A ballast load at 120- and 277-V ac, for 13-
A tungsten at 120-V ac, and for 1 hp at 120-V ac.  Power supply to sensor shall 
be 24-V dc, 150-mA, Class 2 power source as defined by NFPA 70. 

4. Mounting: 

a. Sensor:  Suitable for mounting in any position on a standard outlet box. 
b. Relay:  Externally mounted through a 1/2-inch (13-mm) knockout in a 

standard electrical enclosure. 
c. Time-Delay and Sensitivity Adjustments:  Recessed and concealed behind 

hinged door. 

5. Indicator:  LED, to show when motion is being detected during testing and normal 
operation of the sensor. 

6. Bypass Switch:  Override the on function in case of sensor failure. 
7. Automatic Light-Level Sensor:  Adjustable from 2 to 200 fc (21.5 to 2152 lx); 

keep lighting off when selected lighting level is present. 

C. Dual-Technology Type:  Ceiling mounting; detect occupancy by using a combination of 
PIR and ultrasonic detection methods in area of coverage.  Particular technology or 
combination of technologies that controls on-off functions shall be selectable in the field 
by operating controls on unit. 

1. Sensitivity Adjustment:  Separate for each sensing technology. 
2. Detector Sensitivity:  Detect occurrences of 6-inch- (150-mm-) minimum 

movement of any portion of a human body that presents a target of not less than 
36 sq. in. (232 sq. cm), and detect a person of average size and weight moving 
not less than 12 inches (305 mm) in either a horizontal or a vertical manner at an 
approximate speed of 12 inches/s (305 mm/s). 

3. Detection Coverage (Standard Room):  Detect occupancy anywhere within a 
circular area of 1000 sq. ft. (93 sq. m) when mounted on a 96-inch- (2440-mm-) 
high ceiling. 

2.3 CONDUCTORS AND CABLES 

A. Power Wiring to Supply Side of Remote-Control Power Sources:  Not smaller than 
No. 12 AWG.  Comply with requirements in Division 26 Section "Low-Voltage Electrical 
Power Conductors and Cables." 

B. Classes 2 and 3 Control Cable:  Multiconductor cable with stranded-copper conductors 
not smaller than No.  18 AWG.  Comply with requirements in Division 26 Section "Low-
Voltage Electrical Power Conductors and Cables." 

C. Class 1 Control Cable:  Multiconductor cable with stranded-copper conductors not 
smaller than No.  14 AWG.  Comply with requirements in Division 26 Section "Low-
Voltage Electrical Power Conductors and Cables." 

LIGHTING CONTROL DEVICES  260923-3 
  



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170 
PART 3 - EXECUTION 

3.1 SENSOR INSTALLATION 

A. Install and aim sensors in locations to achieve not less than 90 percent coverage of 
areas indicated.  Do not exceed coverage limits specified in manufacturer's written 
instructions. 

3.2 CONTACTOR INSTALLATION 

A. Mount electrically held lighting contactors with elastomeric isolator pads, to eliminate 
structure-borne vibration, unless contactors are installed in an enclosure with factory-
installed vibration isolators. 

3.3 WIRING INSTALLATION 

A. Wiring Method:  Comply with Division 26 Section "Low-Voltage Electrical Power 
Conductors and Cables." Minimum conduit size shall be 1/2 inch (13 mm). 

B. Wiring within Enclosures:  Comply with NECA 1.  Separate power-limited and 
nonpower-limited conductors according to conductor manufacturer's written 
instructions. 

C. Size conductors according to lighting control device manufacturer's written instructions, 
unless otherwise indicated. 

D. Splices, Taps, and Terminations:  Make connections only on numbered terminal strips 
in junction, pull, and outlet boxes; terminal cabinets; and equipment enclosures. 

3.4 IDENTIFICATION 

A. Identify components and power and control wiring according to Division 26 Section 
"Identification for Electrical Systems." 

1. Identify controlled circuits in lighting contactors. 
2. Identify circuits or luminaries controlled by photoelectric and occupancy sensors 

at each sensor. 

B. Label time switches and contactors with a unique designation. 

3.5 FIELD QUALITY CONTROL 

A. Perform the following field tests and inspections and prepare test reports: 

1. After installing time switches and sensors, and after electrical circuitry has been 
energized, adjust and test for compliance with requirements. 
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2. Operational Test:  Verify operation of each lighting control device, and adjust 
time delays. 

B. Lighting control devices that fail tests and inspections are defective work. 

3.6 ADJUSTING 

A. Occupancy Adjustments:  When requested within 12 months of date of Substantial 
Completion, provide on-site assistance in adjusting sensors to suit occupied conditions.  
Provide up to two Insert number visits to Project during other-than-normal occupancy 
hours for this purpose. 

3.7 DEMONSTRATION 

A. Coordinate demonstration of products specified in this Section with demonstration 
requirements for low-voltage, programmable lighting control system specified in 
Division 26 Section "Network Lighting Controls." 

B. Engage a factory-authorized service representative to train Owner's maintenance 
personnel to adjust, operate, and maintain lighting control devices.  Refer to 
Division 01 Section "Demonstration and Training." 

END OF SECTION 260923 
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SECTION 261200 - MEDIUM-VOLTAGE TRANSFORMERS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following types of transformers with medium-voltage 
primaries: 
1. Pad-mounted, liquid-filled transformers. 

1.3 DEFINITIONS 

A. NETA ATS:  Acceptance Testing Specification. 

1.4 SUBMITTALS 

A. Product Data:  Include rated nameplate data, capacities, weights, dimensions, 
minimum clearances, installed devices and features, location of each field connection, 
and performance for each type and size of transformer indicated. 

B. Manufacturer Seismic Qualification Certification:  Submit certification that transformer 
assembly and components will withstand seismic forces defined in Division 26 Section 
"Vibration and Seismic Controls for Electrical Systems" Include the following: 
1. Basis for Certification:  Indicate whether withstand certification is based on actual 

test of assembled components or on calculation. 
a. The term "withstand" means "the unit will remain in place without 

separation of any parts from the device when subjected to the seismic 
forces specified and the unit will be fully operational after the seismic 
event." 

2. Dimensioned Outline Drawings of Equipment Unit:  Identify center of gravity and 
locate and describe mounting and anchorage provisions. 

3. Detailed description of equipment anchorage devices on which the certification is 
based and their installation requirements. 

C. Qualification Data:  For testing agency. 

D. Source quality-control test reports. 

E. Field quality-control test reports. 
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F. Follow-up service reports. 

G. Operation and Maintenance Data:  For transformer and accessories to include in 
emergency, operation, and maintenance manuals. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent testing agency, with the experience 
and capability to conduct the testing indicated, that is a member company of the 
InterNational Electrical Testing Association or is a nationally recognized testing 
laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7, and that is acceptable to 
authorities having jurisdiction. 
1. Testing Agency's Field Supervisor:  Person currently certified by the InterNational 

Electrical Testing Association or the National Institute for Certification in 
Engineering Technologies to supervise on-site testing specified in Part 3. 

B. Product Options:  Drawings indicate size, profiles, and dimensional requirements of 
transformers and are based on the specific system indicated.  Refer to Division 01 
Section "Product Requirements." 

C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

D. Comply with IEEE C2. 

E. Comply with ANSI C57.12.10, ANSI C57.12.28, IEEE C57.12.70, and IEEE C57.12.80. 

F. Comply with NFPA 70. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Store transformers protected from weather and so condensation will not form on or in 
units.  Provide temporary heating according to manufacturer's written instructions. 

1.7 PROJECT CONDITIONS 

A. Service Conditions:  IEEE C37.121, usual service conditions except for the following: 
1. Exposure to significant solar radiation. 
2. Altitudes above 4600 feet (1402 m). 
3. Ambient temperatures from -20-degrees F to 110-degrees F. 

1.8 COORDINATION 

A. Coordinate size and location of concrete bases.  Cast anchor-bolt inserts into bases.  
Concrete, reinforcement, and formwork requirements are specified in Division 03. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 
1.  
2. Cooper Industries; Cooper Power Systems Division. 
3. Cutler-Hammer. 
4. Federal Pacific Transformer Company; Division of Electro-Mechanical Corp. 
5. GE Electrical Distribution & Control. 
6. Siemens Energy & Automation, Inc. 
7. Uptegraff, R. E. Mfg. Co. 
8. Virginia Transformer Corp. 

2.2 PAD-MOUNTED, LIQUID-FILLED TRANSFORMERS 

A. Description:  ANSI C57.12.13, IEEE C57.12.00, pad-mounted, 2-winding transformers.   

B. Insulating Liquid:  Less flammable, edible-seed-oil based, and UL listed as complying 
with NFPA 70 requirements for fire point of not less than 300 deg C when tested 
according to ASTM D 92.  Liquid shall be biodegradable and nontoxic. 

C. Insulation Temperature Rise:  55 deg C when operated at rated kVA output in a 40 
deg C ambient temperature.  Transformer shall be rated to operate at rated kilovolt 
ampere in an average ambient temperature of 30 deg C over 24 hours with a maximum 
ambient temperature of 40 deg C without loss of service life expectancy. 

D. Windings: copper. 

E. Basic Impulse Level:  95 kV. 

F. Full-Capacity Voltage Taps:  Four 2.5 percent taps, 2 above and 2 below rated high 
voltage; with externally operable tap changer for de-energized use and with position 
indicator and padlock pin feature. 

G. High-Voltage Switch:  200 A, make-and-latch rating of 10-kA RMS, symmetrical, 
arranged for loop feed with 3-phase, 4-position, gang-operated, load-break switch that 
is oil immersed in transformer tank with hook-stick operating handle in primary 
compartment. 

H. Primary Fuses:  150-kV fuse assembly with fuses complying with IEEE C37.47. 
1. Bay-O-Net liquid-immersed fuses in series with liquid-immersed current-limiting 

fuses.  Bay-O-Net fuses shall be externally replaceable without opening 
transformer tank. 

I. Surge Arresters:  Distribution class, one for each primary phase; complying with 
IEEE C62.11 and NEMA LA 1; support from tank wall within high-voltage compartment.  
Transformers shall have three arresters for loop-feed circuits. 
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J. High-Voltage Terminations and Equipment:  Dead front with externally clamped 
porcelain bushings and cable connectors suitable for terminating primary cable. 

K. Accessories: 
1. Drain Valve:  1 inch (25 mm), with sampling device. 
2. Dial-type thermometer. 
3. Liquid-level gage. 
4. Pressure-vacuum gage. 
5. Pressure Relief Device:  Self-sealing with an indicator. 
6. Mounting provisions for low-voltage current transformers. 
7. Mounting provisions for low-voltage potential transformers. 

2.3 IDENTIFICATION DEVICES 

A. Nameplates:  Engraved, laminated-plastic or metal nameplate for each transformer, 
mounted with corrosion-resistant screws.  Nameplates and label products are specified 
in Division 26 Section "Identification for Electrical Systems." 

2.4 SOURCE QUALITY CONTROL 

A. Factory Tests:  Perform design and routine tests according to standards specified for 
components.  Conduct transformer tests according to IEEE C57.12.90. 

B. Factory Tests:  Perform the following factory-certified tests on each transformer: 
1. Resistance measurements of all windings on rated-voltage connection and on 

tap extreme connections. 
2. Ratios on rated-voltage connection and on tap extreme connections. 
3. Polarity and phase relation on rated-voltage connection. 
4. No-load loss at rated voltage on rated-voltage connection. 
5. Excitation current at rated voltage on rated-voltage connection. 
6. Impedance and load loss at rated current on rated-voltage connection and on tap 

extreme connections. 
7. Applied potential. 
8. Induced potential. 
9. Temperature Test:  If transformer is supplied with auxiliary cooling equipment to 

provide more than one rating, test at lowest kilovolt-ampere Class OA or 
Class AA rating and highest kilovolt-ampere Class OA/FA or Class AA/FA rating. 
a. Temperature test is not required if record of temperature test on an 

essentially duplicate unit is available. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions for compliance with requirements for medium-voltage 
transformers. 
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B. Examine roughing-in of conduits and grounding systems to verify the following: 
1. Wiring entries comply with layout requirements. 
2. Entries are within conduit-entry tolerances specified by manufacturer and no 

feeders will have to cross section barriers to reach load or line lugs. 

C. Examine walls, floors, roofs, and concrete bases for suitable mounting conditions 
where transformers will be installed. 

D. Verify that ground connections are in place and that requirements in Division 26 
Section "Grounding and Bonding for Electrical Systems" have been met.  Maximum 
ground resistance shall be 5 ohms at location of transformer. 

E. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install transformers on concrete bases. 
1. Anchor transformers to concrete bases according to manufacturer's written 

instructions, seismic codes at Project, and requirements in Division 26 Section 
"Hangers and Supports for Electrical Systems." 

2. Construct concrete bases of dimensions indicated, but not less than 4 inches 
(100 mm) larger in both directions than supported unit and 4 inches (100 mm) 
high. 

3. Use 3000-psi (20.7-MPa), 28-day compressive-strength concrete and 
reinforcement as specified in Division 03 Section "Cast-in-Place Concrete." 

4. Install dowel rods to connect concrete bases to concrete floor.  Unless otherwise 
indicated, install dowel rods on 18-inch (450-mm) centers around full perimeter of 
base. 

5. Install epoxy-coated anchor bolts, for supported equipment, that extend through 
concrete base and anchor into structural concrete floor. 

6. Place and secure anchorage devices.  Use supported equipment manufacturer's 
setting drawings, templates, diagrams, instructions, and directions furnished with 
items to be embedded. 

7. Tack-weld or bolt transformers to channel-iron sills embedded in concrete bases.  
Install sills level and grout flush with floor or base. 

B. Maintain minimum clearances and workspace at equipment according to 
manufacturer's written instructions and NFPA 70. 

3.3 IDENTIFICATION 

A. Identify field-installed wiring and components and provide warning signs as specified in 
Division 26 Section "Identification for Electrical Systems." 

3.4 CONNECTIONS 

A. Ground equipment according to Division 26 Section "Grounding and Bonding for 
Electrical Systems." 
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B. Connect wiring according to Division 26 Section "Low-Voltage Electrical Power 
Conductors and Cables." 

3.5 FIELD QUALITY CONTROL 

A. Testing Agency:  Engage a qualified testing and inspecting agency to perform the 
following field tests and inspections and prepare test reports: 

B. Perform the following field tests and inspections and prepare test reports: 
1. After installing transformers but before primary is energized, verify that grounding 

system at substation is tested at specified value or less. 
2. After installing transformers and after electrical circuitry has been energized, test 

for compliance with requirements. 
3. Perform visual and mechanical inspection and electrical test stated in 

NETA ATS.  Certify compliance with test parameters. 
4. Test and adjust controls and safeties.  Replace damaged and malfunctioning 

controls and equipment. 

C. Remove and replace malfunctioning units and retest as specified above. 

D. Test Reports:  Prepare written reports to record the following: 
1. Test procedures used. 
2. Test results that comply with requirements. 
3. Test results that do not comply with requirements and corrective actions taken to 

achieve compliance with requirements. 

3.6 FOLLOW-UP SERVICE 

A. Voltage Monitoring and Adjusting:  If requested by Owner, perform the following 
voltage monitoring after Substantial Completion but not more than six months after 
Final Acceptance: 
1. During a period of normal load cycles as evaluated by Owner, perform seven 

days of three-phase voltage recording at secondary terminals of each 
transformer.  Use voltmeters with calibration traceable to National Institute of 
Science and Technology standards and with a chart speed of not less than 1 inch 
(25 mm) per hour.  Voltage unbalance greater than 1 percent between phases, or 
deviation of any phase voltage from nominal value by more than plus or minus 5 
percent during test period, is unacceptable. 

2. Corrective Actions:  If test results are unacceptable, perform the following 
corrective actions, as appropriate: 
a. Adjust transformer taps. 
b. Prepare written request for voltage adjustment by electric utility. 

3. Retests:  After corrective actions have been performed, repeat monitoring until 
satisfactory results are obtained. 

4. Report:  Prepare written report covering monitoring and corrective actions 
performed. 

END OF SECTION 261200 

MEDIUM-VOLTAGE TRANSFORMERS  261200-6 
  



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170 

SECTION 262413 - SWITCHBOARDS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Service and distribution switchboards rated 600 V and less. 
2. Transient voltage suppression devices. 
3. Disconnecting and overcurrent protective devices. 
4. Instrumentation. 
5. Control power. 
6. Accessory components and features. 
7. Identification. 

1.3 PERFORMANCE REQUIREMENTS 

A. Seismic Performance:  Switchboards shall withstand the effects of earthquake motions 
determined according to SEI/ASCE 7. 

1. The term "withstand" means "the unit will remain in place without separation of 
any parts from the device when subjected to the seismic forces specified." 

1.4 SUBMITTALS 

A. Product Data:  For each type of switchboard, overcurrent protective device, transient 
voltage suppression device, ground-fault protector, accessory, and component 
indicated.  Include dimensions and manufacturers' technical data on features, 
performance, electrical characteristics, ratings, accessories, and finishes. 

B. Shop Drawings:  For each switchboard and related equipment. 

1. Include dimensioned plans, elevations, sections, and details, including required 
clearances and service space around equipment.  Show tabulations of installed 
devices, equipment features, and ratings. 

2. Detail enclosure types for types other than NEMA 250, Type 1. 
3. Detail bus configuration, current, and voltage ratings. 
4. Detail short-circuit current rating of switchboards and overcurrent protective 

devices. 
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5. Include descriptive documentation of optional barriers specified for electrical 
insulation and isolation. 

6. Detail utility company's metering provisions with indication of approval by utility 
company. 

7. Include evidence of NRTL listing for series rating of installed devices. 
8. Detail features, characteristics, ratings, and factory settings of individual 

overcurrent protective devices and auxiliary components. 
9. Include schematic and wiring diagrams for power, signal, and control wiring. 

C. Seismic Qualification Certificates:  Submit certification that switchboards, overcurrent 
protective devices, accessories, and components will withstand seismic forces defined 
in Division 26 Section "Vibration and Seismic Controls for Electrical Systems." Include 
the following: 

1. Basis for Certification:  Indicate whether withstand certification is based on actual 
test of assembled components or on calculation. 

2. Dimensioned Outline Drawings of Equipment Unit:  Identify center of gravity and 
locate and describe mounting and anchorage provisions. 

3. Detailed description of equipment anchorage devices on which the certification is 
based and their installation requirements. 

D. Field Quality-Control Reports: 

1. Test procedures used. 
2. Test results that comply with requirements. 
3. Results of failed tests and corrective action taken to achieve test results that 

comply with requirements. 

E. Operation and Maintenance Data:  For switchboards and components to include in 
emergency, operation, and maintenance manuals.  In addition to items specified in 
Division 01 Section "Operation and Maintenance Data," include the following: 

1. Routine maintenance requirements for switchboards and all installed 
components. 

2. Manufacturer's written instructions for testing and adjusting overcurrent protective 
devices. 

3. Time-current coordination curves for each type and rating of overcurrent 
protective device included in switchboards.  Submit on translucent log-log graft 
paper; include selectable ranges for each type of overcurrent protective device. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  An employer of workers qualified as defined in NEMA PB 2.1 
and trained in electrical safety as required by NFPA 70E. 

B. Testing Agency Qualifications:  Member company of NETA or an NRTL. 

1. Testing Agency's Field Supervisor:  Currently certified by NETA to supervise on-
site testing. 
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C. Source Limitations:  Obtain switchboards, overcurrent protective devices, components, 
and accessories from single source from single manufacturer. 

D. Product Selection for Restricted Space:  Drawings indicate maximum dimensions for 
switchboards including clearances between switchboards and adjacent surfaces and 
other items.  Comply with indicated maximum dimensions. 

E. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, by a qualified testing agency, and marked for intended location and 
application. 

F. Comply with NEMA PB 2. 

G. Comply with NFPA 70. 

H. Comply with UL 891. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver switchboards in sections or lengths that can be moved past obstructions in 
delivery path. 

B. Handle and prepare switchboards for installation according to NECA 400. 

1.7 PROJECT CONDITIONS 

A. Installation Pathway:  Remove and replace access fencing, doors, lift-out panels, and 
structures to provide pathway for moving switchboards into place. 

B. Environmental Limitations: 

1. Do not deliver or install switchboards until spaces are enclosed and weathertight, 
wet work in spaces is complete and dry, work above switchboards is complete, 
and temporary HVAC system is operating and maintaining ambient temperature 
and humidity conditions at occupancy levels during the remainder of the 
construction period. 

2. Rate equipment for continuous operation under the following conditions unless 
otherwise indicated: 

a. Ambient Temperature:  Not exceeding 104 deg F (40 deg C). 
b. Altitude:  Not exceeding 6600 feet (2000 m). 

C. Service Conditions:  NEMA PB 2, usual service conditions, as follows: 

1. Ambient temperatures within limits specified. 
2. Altitude not exceeding 6600 feet (2000 m). 

D. Interruption of Existing Electric Service:  Do not interrupt electric service to facilities 
occupied by Owner or others unless permitted under the following conditions and then 
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only after arranging to provide temporary electric service according to requirements 
indicated: 

1. Notify Architect no fewer than seven days in advance of proposed interruption of 
electric service. 

2. Indicate method of providing temporary electric service. 
3. Do not proceed with interruption of electric service without Architect's [Owner's] 

written permission. 
4. Comply with NFPA 70E. 

1.8 COORDINATION 

A. Coordinate layout and installation of switchboards and components with other 
construction that penetrates walls or is supported by them, including electrical and 
other types of equipment, raceways, piping, encumbrances to workspace clearance 
requirements, and adjacent surfaces.  Maintain required workspace clearances and 
required clearances for equipment access doors and panels. 

B. Coordinate sizes and locations of concrete bases with actual equipment provided.  
Cast anchor-bolt inserts into bases.  Concrete, reinforcement, and formwork 
requirements are specified in Division 03. 

1.9 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace transient voltage suppression devices that fail in materials or 
workmanship within specified warranty period. 

1. Warranty Period:  Five years from date of Substantial Completion. 

1.10 EXTRA MATERIALS 

A. Furnish extra materials that match products installed and that are packaged with 
protective covering for storage and identified with labels describing contents. 

1. Potential Transformer Fuses:  Equal to 10 percent of quantity installed for each 
size and type, but no fewer than two of each size and type. 

2. Control-Power Fuses:  Equal to 10 percent of quantity installed for each size and 
type, but no fewer than two of each size and type. 

3. Fuses and Fusible Devices for Fused Circuit Breakers:  Equal to 10 percent of 
quantity installed for each size and type, but no fewer than three of each size and 
type. 

4. Fuses for Fused Switches:  Equal to 10 percent of quantity installed for each size 
and type, but no fewer than three of each size and type. 

5. Fuses for Fused Power-Circuit Devices:  Equal to 10 percent of quantity installed 
for each size and type, but no fewer than three of each size and type. 

6. Indicating Lights:  Equal to 10 percent of quantity installed for each size and type, 
but no fewer than one of each size and type. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURED UNITS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit. 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution. 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric. 

B. Front-Connected, Front-Accessible Switchboards: 

1. Main Devices:  Fixed, individually mounted. 
2. Branch Devices:  Panel mounted. 
3. Sections front and rear aligned. 

C. Seismic Requirements:  Fabricate and test switchboards according to IEEE 344 to 
withstand seismic forces defined in Division 26 Section "Vibration and Seismic Controls 
for Electrical Systems." 

D. Indoor Enclosures:  Steel, NEMA 250, Type 1. 

E. Enclosure Finish for Indoor Units:  Factory-applied finish in manufacturer's standard 
gray finish over a rust-inhibiting primer on treated metal surface. 

F. Outdoor Enclosures:  Type 3R. 

1. Finish:  Factory-applied finish in manufacturer's standard color; undersurfaces 
treated with corrosion-resistant undercoating. 

2. Enclosure:  Flat roof; bolt-on rear covers for each section, with provisions for 
padlocking. 

G. Barriers:  Between adjacent switchboard sections. 

H. Insulation and isolation for main and vertical buses of feeder sections. 

I. Utility Metering Compartment:  Fabricated, barrier compartment and section complying 
with utility company's requirements; hinged sealed door; buses provisioned for 
mounting utility company's current transformers and potential transformers or potential 
taps as required by utility company.  If separate vertical section is required for utility 
metering, match and align with basic switchboard.  Provide service entrance label and 
necessary applicable service entrance features. 

J. Customer Metering Compartment:  A separate customer metering compartment and 
section with front hinged door, for indicated metering, and current transformers for 
each meter.  Current transformer secondary wiring shall be terminated on shorting-type 
terminal blocks. 
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K. Bus Transition and Incoming Pull Sections:  Matched and aligned with basic 
switchboard. 

L. Hinged Front Panels:  Allow access to circuit breaker, metering, accessory, and blank 
compartments. 

M. Buses and Connections:  Three phase, four wire unless otherwise indicated. 
1. Phase- and Neutral-Bus Material:  Hard-drawn copper of 98 percent conductivity. 
2. Load Terminals:  Insulated, rigidly braced, runback bus extensions, of same 

material as through buses, equipped with mechanical connectors for outgoing 
circuit conductors.  Provide load terminals for future circuit-breaker positions at 
full-ampere rating of circuit-breaker position. 

3. Ground Bus:  Minimum-size required by UL 891, hard-drawn copper of 98 
percent conductivity, equipped with mechanical connectors for feeder and 
branch-circuit ground conductors.  

4. Main Phase Buses and Equipment Ground Buses:  Uniform capacity for entire 
length of switchboard's main and distribution sections.  Provide for future 
extensions from both ends. 

5. Neutral Buses:  100 percent of the ampacity of phase buses unless otherwise 
indicated, equipped with mechanical connectors for outgoing circuit neutral 
cables.  Brace bus extensions for busway feeder neutral bus. 

6. Isolation Barrier Access Provisions:  Permit checking of bus-bolt tightness. 

N. Future Devices:  Equip compartments with mounting brackets, supports, bus 
connections, and appurtenances at full rating of circuit-breaker compartment. 

O. Bus-Bar Insulation:  Factory-applied, flame-retardant, tape wrapping of individual bus 
bars or flame-retardant, spray-applied insulation.  Minimum insulation temperature 
rating of 105 deg C. 

P. Fungus Proofing:  Permanent fungicidal treatment for overcurrent protective devices 
and other components including instruments and instrument transformers. 

2.2 TRANSIENT VOLTAGE SUPPRESSION DEVICES 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit. 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution. 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric. 
5. Original Equipment Manufacturer (OEM):  Listed for use in provided switchboard. 

B. Surge Protection Device Description:  IEEE C62.41-compliant, integrally mounted, bolt-
on, solid-state, parallel-connected, modular (with field-replaceable modules) type, with 
sine-wave tracking suppression and filtering modules, UL 1449, second edition, short-
circuit current rating matching or exceeding the switchboard short-circuit rating, and 
with the following features and accessories: 
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1. Fuses, rated at 200-kA interrupting capacity. 
2. Fabrication using bolted compression lugs for internal wiring. 
3. Integral disconnect switch. 
4. Redundant suppression circuits. 
5. Redundant replaceable modules. 
6. Arrangement with wire connections to phase buses, neutral bus, and ground bus. 
7. LED indicator lights for power and protection status. 
8. Audible alarm, with silencing switch, to indicate when protection has failed. 
9. Form-C contacts rated at 5 A and 250-V ac, one normally open and one normally 

closed, for remote monitoring of system operation.  Contacts shall reverse 
position on failure of any surge diversion module or on opening of any current-
limiting device. Coordinate with building power monitoring and control system. 

10. Four-digit, transient-event counter set to totalize transient surges. 

C. Peak Single-Impulse Surge Current Rating:  160 kA per mode/320 kA per phase. 

D. Withstand Capabilities:  12,000 IEEE C62.41, Category C3 (10 kA), 8-by-20-mic.sec. 
surges with less than 5 percent change in clamping voltage. 

E. Protection modes and UL 1449 SVR for grounded wye circuits with 480Y/277-V, three-
phase, four-wire circuits shall be as follows: 

1. Line to Neutral:  800 V for 480Y/277. 
2. Line to Ground:  800 V for 480Y/277. 
3. Neutral to Ground:  800 V for 480Y/277. 

F. Protection modes and UL 1449 SVR for 240/120-V, three-phase, four-wire circuits with 
high leg shall be as follows: 

1. Line to Neutral:  400 V, 800 V from high leg. 
2. Line to Ground:  400 V. 
3. Neutral to Ground:  400 V. 

G. Protection modes and UL 1449 SVR for 240-, 480-, or 600-V, three-phase, three-wire, 
delta circuits shall be as follows: 

1. Line to Line:  2000 V for 480 V. 
2. Line to Ground:  1500 V for 480 V. 

2.3 DISCONNECTING AND OVERCURRENT PROTECTIVE DEVICES 

A. Molded-Case Circuit Breaker (MCCB):  Comply with UL 489, with interrupting capacity 
to meet available fault currents. 

1. Thermal-Magnetic Circuit Breakers:  Inverse time-current element for low-level 
overloads, and instantaneous magnetic trip element for short circuits.  Adjustable 
magnetic trip setting for circuit-breaker frame sizes 250 A and larger. 

2. Adjustable Instantaneous-Trip Circuit Breakers:  Magnetic trip element with front-
mounted, field-adjustable trip setting. 
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3. Electronic trip circuit breakers with rms sensing; field-replaceable rating plug or 
field-replicable electronic trip; and the following field-adjustable settings: 

a. Instantaneous trip. 
b. Long- and short-time pickup levels. 
c. Long- and short-time time adjustments. 
d. Ground-fault pickup level, time delay, and I2t response. 

4. Current-Limiting Circuit Breakers:  Frame sizes 400 A and smaller; let-through 
ratings less than NEMA FU 1, RK-5. 

5. Integrally Fused Circuit Breakers:  Thermal-magnetic trip element with integral 
limiter-style fuse listed for use with circuit breaker; trip activation on fuse opening 
or on opening of fuse compartment door. 

6. GFCI Circuit Breakers:  Single- and two-pole configurations with Class A ground-
fault protection (6-mA trip). 

7. Ground-Fault Equipment Protection (GFEP) Circuit Breakers: Class B ground-
fault protection (30-mA trip). 

8. Molded-Case Circuit-Breaker (MCCB) Features and Accessories: 

a. Standard frame sizes, trip ratings, and number of poles. 
b. Lugs:  Mechanical style, suitable for number, size, trip ratings, and 

conductor material. 
c. Application Listing:  Appropriate for application; Type SWD for switching 

fluorescent lighting loads; Type HID for feeding fluorescent and high-
intensity discharge (HID) lighting circuits. 

d. Ground-Fault Protection:  Integrally mounted relay and trip unit with 
adjustable pickup and time-delay settings, push-to-test feature, and 
ground-fault indicator. 

e. Zone-Selective Interlocking:  Integral with electronic trip unit; for 
interlocking ground-fault protection function. 

f. Communication Capability:  Universal-mounted communication module 
with functions and features compatible with power monitoring and control 
system specified in Division 26 Section "Electrical Power Monitoring and 
Control." 

g. Shunt Trip:  120-V trip coil energized from separate circuit, set to trip at 55 
percent of rated voltage. 

h. Undervoltage Trip:  Set to operate at 35 to 75 percent of rated voltage 
without intentional time delay. 

i. Auxiliary Contacts:  Two SPDT switches with "a" and "b" contacts; "a" 
contacts mimic circuit-breaker contacts, "b" contacts operate in reverse of 
circuit-breaker contacts. 

j. Key Interlock Kit:  Externally mounted to prohibit circuit-breaker operation; 
key shall be removable only when circuit breaker is in off position. 

2.4 INSTRUMENTATION 

A. Multifunction Digital-Metering Monitor:  Microprocessor-based unit suitable for three- or 
four-wire systems and with the following features: 
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1. Switch-selectable digital display of the following values with maximum accuracy 
tolerances as indicated: 

a. Phase Currents, Each Phase:  Plus or minus 1 percent. 
b. Phase-to-Phase Voltages, Three Phase:  Plus or minus 1 percent. 
c. Phase-to-Neutral Voltages, Three Phase:  Plus or minus 1 percent. 
d. Megawatts:  Plus or minus 2 percent. 
e. Megavars:  Plus or minus 2 percent. 
f. Power Factor:  Plus or minus 2 percent. 
g. Frequency:  Plus or minus 0.5 percent. 
h. Accumulated Energy, Megawatt Hours:  Plus or minus 2 percent; 

accumulated values unaffected by power outages up to 72 hours. 
i. Megawatt Demand:  Plus or minus 2 percent; demand interval 

programmable from five to 60 minutes. 
j. Contact devices to operate remote impulse-totalizing demand meter. 

2. Mounting:  Display and control unit flush or semiflush mounted in instrument 
compartment door. 

2.5 CONTROL POWER 

A. Control Circuits:  120-V ac, supplied through secondary disconnecting devices from 
control-power transformer. 

B. Control-Power Fuses:  Primary and secondary fuses for current-limiting and overload 
protection of transformer and fuses for protection of control circuits. 

C. Control Wiring:  Factory installed, with bundling, lacing, and protection included.  
Provide flexible conductors for No. 8 AWG and smaller, for conductors across hinges, 
and for conductors for interconnections between shipping units. 

2.6 ACCESSORY COMPONENTS AND FEATURES 

A. Accessory Set:  Include tools and miscellaneous items required for overcurrent 
protective device test, inspection, maintenance, and operation. 

B. Portable Test Set:  For testing functions of solid-state trip devices without removing 
from switchboard.  Include relay and meter test plugs suitable for testing switchboard 
meters and switchboard class relays. 

2.7 IDENTIFICATION 

A. Service Equipment Label:  NRTL labeled for use as service equipment for 
switchboards with one or more service disconnecting and overcurrent protective 
devices. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Receive, inspect, handle, and store switchboards according to NECA 400. 

B. Examine switchboards before installation.  Reject switchboards that are moisture 
damaged or physically damaged. 

C. Examine elements and surfaces to receive switchboards for compliance with 
installation tolerances and other conditions affecting performance of the Work. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install switchboards and accessories according to NECA 400. 

B. Equipment Mounting:  Install switchboards on concrete base, 4-inch (100-mm) nominal 
thickness.  Comply with requirements for concrete base specified in Division 03 
Section "Cast-in-Place Concrete Miscellaneous Cast-in-Place Concrete." 

1. Install dowel rods to connect concrete base to concrete floor.  Unless otherwise 
indicated, install dowel rods on 18-inch (450-mm) centers around the full 
perimeter of concrete base. 

2. For supported equipment, install epoxy-coated anchor bolts that extend through 
concrete base and anchor into structural concrete floor. 

3. Place and secure anchorage devices.  Use setting drawings, templates, 
diagrams, instructions, and directions furnished with items to be embedded. 

4. Install anchor bolts to elevations required for proper attachment to switchboards. 

C. Temporary Lifting Provisions:  Remove temporary lifting eyes, channels, and brackets 
and temporary blocking of moving parts from switchboard units and components. 

D. Comply with mounting and anchoring requirements specified in Division 26 Section 
"Vibration and Seismic Controls for Electrical Systems." 

E. Operating Instructions:  Frame and mount the printed basic operating instructions for 
switchboards, including control and key interlocking sequences and emergency 
procedures.  Fabricate frame of finished wood or metal and cover instructions with 
clear acrylic plastic.  Mount on front of switchboards. 

F. Install filler plates in unused spaces of panel-mounted sections. 

G. Install overcurrent protective devices, transient voltage suppression devices, and 
instrumentation. 

1. Set field-adjustable switches and circuit-breaker trip ranges. 
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H. Comply with NECA 1. 

3.3 CONNECTIONS 

3.4 IDENTIFICATION 

A. Identify field-installed conductors, interconnecting wiring, and components; provide 
warning signs complying with requirements for identification specified in Division 26 
Section "Identification for Electrical Systems." 

B. Switchboard Nameplates:  Label each switchboard compartment with a nameplate 
complying with requirements for identification specified in Division 26 Section 
"Identification for Electrical Systems." 

C. Device Nameplates:  Label each disconnecting and overcurrent protective device and 
each meter and control device mounted in compartment doors with a nameplate 
complying with requirements for identification specified in Division 26 Section 
"Identification for Electrical Systems." 

3.5 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

1. Manufacturer's Field Service:  Engage a factory-authorized service 
representative to inspect components, assemblies, and equipment installations, 
including connections, and to assist in testing. 

B. Acceptance Testing Preparation: 

1. Test insulation resistance for each switchboard bus, component, connecting 
supply, feeder, and control circuit. 

2. Test continuity of each circuit. 

C. Tests and Inspections: 

1. Perform each visual and mechanical inspection and electrical test stated in NETA 
Acceptance Testing Specification.  Certify compliance with test parameters. 

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate 
compliance; otherwise, replace with new units and retest. 

3. Perform the following infrared scan tests and inspections and prepare reports: 

a. Initial Infrared Scanning:  After Substantial Completion, but not more than 
60 days after Final Acceptance, perform an infrared scan of each 
switchboard.  Remove front panels so joints and connections are 
accessible to portable scanner. 

b. Instruments and Equipment: 
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1) Use an infrared scanning device designed to measure temperature or 
to detect significant deviations from normal values.  Provide 
calibration record for device. 

4. Test and adjust controls, remote monitoring, and safeties.  Replace damaged 
and malfunctioning controls and equipment. 

D. Switchboard will be considered defective if it does not pass tests and inspections. 

E. Prepare test and inspection reports, including a certified report that identifies 
switchboards included and that describes scanning results.  Include notation of 
deficiencies detected, remedial action taken, and observations after remedial action. 

3.6 ADJUSTING 

A. Adjust moving parts and operable components to function smoothly, and lubricate as 
recommended by manufacturer. 

B. Set field-adjustable circuit-breaker trip ranges as indicated.  

3.7 DEMONSTRATION 

A. Train Owner's maintenance personnel to adjust, operate, and maintain switchboards, 
overcurrent protective devices, instrumentation, and accessories. 

END OF SECTION 262413 
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SECTION 262416 - PANELBOARDS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Distribution panelboards. 
2. Lighting and appliance branch-circuit panelboards. 
3. Load centers. 
4. Electronic-grade panelboards. 

1.3 DEFINITIONS 

A. SVR:  Suppressed voltage rating. 

B. TVSS:  Transient voltage surge suppressor. 

1.4 PERFORMANCE REQUIREMENTS 

A. Seismic Performance:  Panelboards shall withstand the effects of earthquake motions 
determined according to SEI/ASCE 7. 

1. The term "withstand" means "the unit will remain in place without separation of 
any parts from the device when subjected to the seismic forces specified." 

1.5 SUBMITTALS 

A. Product Data:  For each type of panelboard, switching and overcurrent protective 
device, transient voltage suppression device, accessory, and component indicated.  
Include dimensions and manufacturers' technical data on features, performance, 
electrical characteristics, ratings, and finishes. 

B. Shop Drawings:  For each panelboard and related equipment. 

1. Include dimensioned plans, elevations, sections, and details.  Show tabulations 
of installed devices, equipment features, and ratings. 

2. Detail enclosure types and details for types other than NEMA 250, Type 1. 
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3. Detail bus configuration, current, and voltage ratings. 
4. Short-circuit current rating of panelboards and overcurrent protective devices. 
5. Include evidence of NRTL listing for series rating of installed devices. 
6. Detail features, characteristics, ratings, and factory settings of individual 

overcurrent protective devices and auxiliary components. 
7. Include wiring diagrams for power, signal, and control wiring. 
8. Include time-current coordination curves for each type and rating of overcurrent 

protective device included in panelboards.  Submit on translucent log-log graft 
paper; include selectable ranges for each type of overcurrent protective device. 

C. Qualification Data:  For qualified testing agency. 

D. Seismic Qualification Certificates:  Submit certification that panelboards, overcurrent 
protective devices, accessories, and components will withstand seismic forces defined 
in Division 26 Section "Vibration and Seismic Controls for Electrical Systems." Include 
the following: 

1. Basis for Certification:  Indicate whether withstand certification is based on actual 
test of assembled components or on calculation. 

2. Dimensioned Outline Drawings of Equipment Unit:  Identify center of gravity and 
locate and describe mounting and anchorage provisions. 

3. Detailed description of equipment anchorage devices on which the certification is 
based and their installation requirements. 

E. Field Quality-Control Reports: 

1. Test procedures used. 
2. Test results that comply with requirements. 
3. Results of failed tests and corrective action taken to achieve test results that 

comply with requirements. 

F. Panelboard Schedules:  For installation in panelboards. 

G. Operation and Maintenance Data:  For panelboards and components to include in 
emergency, operation, and maintenance manuals.  In addition to items specified in 
Division 01 Section "Operation and Maintenance Data," include the following: 

1. Manufacturer's written instructions for testing and adjusting overcurrent protective 
devices. 

2. Time-current curves, including selectable ranges for each type of overcurrent 
protective device that allows adjustments. 

1.6 QUALITY ASSURANCE 

A. Source Limitations:  Obtain panelboards, overcurrent protective devices, components, 
and accessories from single source from single manufacturer. 

B. Product Selection for Restricted Space:  Drawings indicate maximum dimensions for 
panelboards including clearances between panelboards and adjacent surfaces and 
other items.  Comply with indicated maximum dimensions. 
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C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, by a qualified testing agency, and marked for intended location and 
application. 

D. Comply with NEMA PB 1. 

E. Comply with NFPA 70. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Handle and prepare panelboards for installation according to NECA 407. 

1.8 PROJECT CONDITIONS 

A. Environmental Limitations: 

1. Do not deliver or install panelboards until spaces are enclosed and weathertight, 
wet work in spaces is complete and dry, work above panelboards is complete, 
and temporary HVAC system is operating and maintaining ambient temperature 
and humidity conditions at occupancy levels during the remainder of the 
construction period. 

2. Rate equipment for continuous operation under the following conditions unless 
otherwise indicated: 

a. Ambient Temperature:  Not exceeding minus 22 deg F (minus 30 deg C) to 
plus 104 deg F (plus 40 deg C). 

b. Altitude:  Not exceeding 6600 feet (2000 m). 

B. Service Conditions:  NEMA PB 1, usual service conditions, as follows: 

1. Ambient temperatures within limits specified. 
2. Altitude not exceeding 6600 feet (2000 m). 

1.9 COORDINATION 

A. Coordinate layout and installation of panelboards and components with other 
construction that penetrates walls or is supported by them, including electrical and 
other types of equipment, raceways, piping, encumbrances to workspace clearance 
requirements, and adjacent surfaces.  Maintain required workspace clearances and 
required clearances for equipment access doors and panels. 

B. Coordinate sizes and locations of concrete bases with actual equipment provided.  
Cast anchor-bolt inserts into bases.  Concrete, reinforcement, and formwork 
requirements are specified in Division 03. 
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1.10 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace transient voltage suppression devices that fail in materials or 
workmanship within specified warranty period. 

1. Warranty Period:  Five years from date of Substantial Completion. 

1.11 EXTRA MATERIALS 

A. Furnish extra materials that match products installed and that are packaged with 
protective covering for storage and identified with labels describing contents. 

1. Keys:  Two Insert number spares for each type of panelboard cabinet lock. 

PART 2 - PRODUCTS 

2.1 GENERAL REQUIREMENTS FOR PANELBOARDS 

A. Fabricate and test panelboards according to IEEE 344 to withstand seismic forces 
defined in Division 26 Section "Vibration and Seismic Controls for Electrical Systems." 

B. Enclosures:  Surface-mounted cabinets. 

1. Rated for environmental conditions at installed location. 

a. Indoor Dry and Clean Locations:  NEMA 250, Type 1. 

2. Front:  Secured to box with concealed trim clamps.  For surface-mounted fronts, 
match box dimensions; for flush-mounted fronts, overlap box. 

3. Hinged Front Cover:  Entire front trim hinged to box and with standard door within 
hinged trim cover. 

4. Finishes: 

a. Panels and Trim:  Steel, factory finished immediately after cleaning and 
pretreating with manufacturer's standard two-coat, baked-on finish 
consisting of prime coat and thermosetting topcoat. 

b. Back Boxes:  Same finish as panels and trim. 

5. Directory Card:  Inside panelboard door, mounted in metal frame with transparent 
protective cover. 

C. Incoming Mains Location:  Top and bottom. 

D. Phase, Neutral, and Ground Buses: 

1. Material:  Hard-drawn copper, 98 percent conductivity. 
2. Equipment Ground Bus:  Adequate for feeder and branch-circuit equipment 

grounding conductors; bonded to box. 
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E. Conductor Connectors:  Suitable for use with conductor material and sizes. 

1. Material:  Hard-drawn copper, 98 percent conductivity. 
2. Main and Neutral Lugs:  Mechanical type. 
3. Ground Lugs and Bus-Configured Terminators:  Mechanical type. 

F. Future Devices:  Mounting brackets, bus connections, filler plates, and necessary 
appurtenances required for future installation of devices. 

G. Panelboard Short-Circuit Current Rating:  Fully rated to interrupt symmetrical short-
circuit current available at terminals. 

2.2 DISTRIBUTION PANELBOARDS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit. 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution. 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric. 

B. Panelboards:  NEMA PB 1, power and feeder distribution type. 

C. Doors:  Secured with vault-type latch with tumbler lock; keyed alike. 

1. For doors more than 36 inches (914 mm) high, provide two latches, keyed alike. 

D. Mains:  Circuit breaker 

E. Branch Overcurrent Protective Devices for Circuit-Breaker Frame Sizes 125 A and 
Smaller:  Bolt-on circuit breakers. 

F. Branch Overcurrent Protective Devices for Circuit-Breaker Frame Sizes Larger Than 
125 A:  Bolt-on circuit breakers; plug-in circuit breakers where individual positive-
locking device requires mechanical release for removal. 

2.3 LIGHTING AND APPLIANCE BRANCH-CIRCUIT PANELBOARDS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit. 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution. 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric. 

B. Panelboards:  NEMA PB 1, lighting and appliance branch-circuit type. 

C. Mains:  Circuit breaker or lugs only. 

PANELBOARDS  262416-5 
  



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170 

D. Branch Overcurrent Protective Devices:  Bolt-on circuit breakers, replaceable without 
disturbing adjacent units. 

E. Doors:  Concealed hinges; secured with flush latch with tumbler lock; keyed alike. 

2.4 DISCONNECTING AND OVERCURRENT PROTECTIVE DEVICES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit. 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution. 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric. 

B. Molded-Case Circuit Breaker (MCCB):  Comply with UL 489, with interrupting capacity 
to meet available fault currents. 

1. Thermal-Magnetic Circuit Breakers:  Inverse time-current element for low-level 
overloads, and instantaneous magnetic trip element for short circuits.  Adjustable 
magnetic trip setting for circuit-breaker frame sizes 250 A and larger. 

2. Adjustable Instantaneous-Trip Circuit Breakers:  Magnetic trip element with front-
mounted, field-adjustable trip setting. 

3. Electronic trip circuit breakers with rms sensing; field-replaceable rating plug or 
field-replicable electronic trip; and the following field-adjustable settings: 

a. Instantaneous trip. 
b. Long- and short-time pickup levels. 
c. Long- and short-time time adjustments. 
d. Ground-fault pickup level, time delay, and I2t response. 

4. Current-Limiting Circuit Breakers:  Frame sizes 400 A and smaller; let-through 
ratings less than NEMA FU 1, RK-5. 

5. GFCI Circuit Breakers:  Single- and two-pole configurations with Class A ground-
fault protection (6-mA trip). 

6. Ground-Fault Equipment Protection (GFEP) Circuit Breakers:  Class B ground-
fault protection (30-mA trip). 

7. Molded-Case Circuit-Breaker (MCCB) Features and Accessories: 

a. Standard frame sizes, trip ratings, and number of poles. 
b. Lugs:  Mechanical style, suitable for number, size, trip ratings, and 

conductor materials. 
c. Application Listing:  Appropriate for application; Type SWD for switching 

fluorescent lighting loads; Type HID for feeding fluorescent and high-
intensity discharge (HID) lighting circuits. 

d. Ground-Fault Protection:  Integrally mounted relay and trip unit with 
adjustable pickup and time-delay settings, push-to-test feature, and 
ground-fault indicator. 

e. Shunt Trip:  120-V trip coil energized from separate circuit, set to trip at 55 
percent of rated voltage. 
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f. Undervoltage Trip:  Set to operate at 35 to 75 percent of rated voltage 
without intentional time delay. 

g. Auxiliary Contacts:  Two SPDT switches with "a" and "b" contacts; "a" 
contacts mimic circuit-breaker contacts and "b" contacts operate in reverse 
of circuit-breaker contacts. 

h. Alarm Switch:  Single-pole, normally open contact that actuates only when 
circuit breaker trips. 

i. Multipole units enclosed in a single housing or factory assembled to 
operate as a single unit. 

j. Handle Padlocking Device:  Fixed attachment, for locking circuit-breaker 
handle in off position. 

k. Handle Clamp:  Loose attachment, for holding circuit-breaker handle in on 
position. 

2.5 PANELBOARD SUPPRESSORS 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Current Technology; a subsidiary of Danahar Corporation. 
2. Eaton Electrical Inc.; Cutler-Hammer Business Unit. 
3. General Electric Company; GE Consumer & Industrial - Electrical Distribution. 
4. Liebert Corporation. 
5. Siemens Energy & Automation, Inc. 
6. Square D; a brand of Schneider Electric.  
7. Original Equipment Manufacturer (OEM):  Listed for use in provided switchboard. 

B. Surge Protection Device:  IEEE C62.41-compliant, integrally mounted, solid-state, 
parallel-connected, non-modular type, with sine-wave tracking suppression and filtering 
modules, UL 1449, second edition, short-circuit current rating matching or exceeding 
the panelboard short-circuit rating, and with the following features and accessories: 

1. Accessories: 

a. LED indicator lights for power and protection status. 
b. Audible alarm, with silencing switch, to indicate when protection has failed. 
c. One set of dry contacts rated at 5 A and 250-V ac, for remote monitoring of 

protection status. 

C. Surge Protection Device:  IEEE C62.41-compliant, integrally mounted, bolt-on, solid-
state, parallel-connected, modular (with field-replaceable modules) type, with sine-
wave tracking suppression and filtering modules, UL 1449, second edition, short-circuit 
current rating matching or exceeding the panelboard short-circuit rating, and with the 
following features and accessories: 

1. Accessories: 

a. Fuses rated at 200-kA interrupting capacity. 
b. Fabrication using bolted compression lugs for internal wiring. 
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c. Integral disconnect switch. 
d. Redundant suppression circuits. 
e. Redundant replaceable modules. 
f. Arrangement with wire connections to phase buses, neutral bus, and 

ground bus. 
g. LED indicator lights for power and protection status. 
h. Audible alarm, with silencing switch, to indicate when protection has failed. 
i. Form-C contacts rated at 5 A and 250-V ac, one normally open and one 

normally closed, for remote monitoring of system operation.  Contacts shall 
reverse position on failure of any surge diversion module or on opening of 
any current-limiting device. Coordinate with building power monitoring and 
control system. 

j. Four-digit, transient-event counter set to totalize transient surges. 

2. Peak Single-Impulse Surge Current Rating:  120 kA per mode/240 kA per phase. 
3. Minimum single-impulse current ratings, using 8-by-20-mic.sec. waveform 

described in IEEE C62.41.2. 

a. Line to Neutral:  70,000 A. 
b. Line to Ground:  70,000 A. 
c. Neutral to Ground:  50,000 A. 

4. Withstand Capabilities:  12,000 IEEE C62.41, Category C3 (10 kA), 8-by-20-
mic.sec. surges with less than 5 percent change in clamping voltage. 

5. Protection modes and UL 1449 SVR for grounded wye circuits with 208Y/120-V, 
three-phase, four-wire circuits shall be as follows: 

a. Line to Neutral:  400 V for 208Y/120. 
b. Line to Ground:  400 V for 208Y/120. 
c. Neutral to Ground:  400 V for 208Y/120. 

2.6 ACCESSORY COMPONENTS AND FEATURES 

A. Accessory Set:  Include tools and miscellaneous items required for overcurrent 
protective device test, inspection, maintenance, and operation. 

B. Portable Test Set:  For testing functions of solid-state trip devices without removing 
from panelboard.  Include relay and meter test plugs suitable for testing panelboard 
meters and switchboard class relays. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Receive, inspect, handle, and store panelboards according to NECA 407. 

B. Examine panelboards before installation.  Reject panelboards that are damaged or 
rusted or have been subjected to water saturation. 

PANELBOARDS  262416-8 
  



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170 

C. Examine elements and surfaces to receive panelboards for compliance with installation 
tolerances and other conditions affecting performance of the Work. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install panelboards and accessories according to NECA 407. 

B. Equipment Mounting:  Install panelboards on concrete bases, 4-inch (100-mm) nominal 
thickness.  Comply with requirements for concrete base specified in Division 03 
Section "Cast-in-Place Concrete." 

1. Install dowel rods to connect concrete base to concrete floor.  Unless otherwise 
indicated, install dowel rods on 18-inch (450-mm) centers around full perimeter of 
base. 

2. For panelboards, install epoxy-coated anchor bolts that extend through concrete 
base and anchor into structural concrete floor. 

3. Place and secure anchorage devices.  Use setting drawings, templates, 
diagrams, instructions, and directions furnished with items to be embedded. 

4. Install anchor bolts to elevations required for proper attachment to panelboards. 
5. Attach panelboard to the vertical finished or structural surface behind the 

panelboard. 

C. Temporary Lifting Provisions:  Remove temporary lifting eyes, channels, and brackets 
and temporary blocking of moving parts from panelboards. 

D. Comply with mounting and anchoring requirements specified in Division 26 Section 
"Vibration and Seismic Controls for Electrical Systems." 

E. Mount top of trim 90 inches (2286 mm) above finished floor unless otherwise indicated. 

F. Mount panelboard cabinet plumb and rigid without distortion of box.  Mount recessed 
panelboards with fronts uniformly flush with wall finish and mating with back box. 

G. Install overcurrent protective devices and controllers not already factory installed. 

1. Set field-adjustable, circuit-breaker trip ranges. 

H. Install filler plates in unused spaces. 

I. Arrange conductors in gutters into groups and bundle and wrap with wire ties. 

J. Comply with NECA 1. 

3.3 IDENTIFICATION 

A. Identify field-installed conductors, interconnecting wiring, and components; provide 
warning signs complying with Division 26 Section "Identification for Electrical Systems." 
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B. Create a directory to indicate installed circuit loads; incorporate Owner's final room 
designations.  Obtain approval before installing.  Use a computer or typewriter to 
create directory; handwritten directories are not acceptable. 

C. Panelboard Nameplates:  Label each panelboard with a nameplate complying with 
requirements for identification specified in Division 26 Section "Identification for 
Electrical Systems." 

D. Device Nameplates:  Label each branch circuit device in distribution panelboards with 
a nameplate complying with requirements for identification specified in Division 26 
Section "Identification for Electrical Systems." 

3.4 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

1. Manufacturer's Field Service:  Engage a factory-authorized service 
representative to inspect components, assemblies, and equipment installations, 
including connections, and to assist in testing. 

B. Acceptance Testing Preparation: 

1. Test insulation resistance for each panelboard bus, component, connecting 
supply, feeder, and control circuit. 

2. Test continuity of each circuit. 

C. Tests and Inspections: 

1. Perform each visual and mechanical inspection and electrical test stated in NETA 
Acceptance Testing Specification.  Certify compliance with test parameters. 

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate 
compliance; otherwise, replace with new units and retest. 

3. Perform the following infrared scan tests and inspections and prepare reports: 

a. Initial Infrared Scanning:  After Substantial Completion, but not more than 
60 days after Final Acceptance, perform an infrared scan of each 
panelboard.  Remove front panels so joints and connections are accessible 
to portable scanner. 

b. Follow-up Infrared Scanning:  Perform an additional follow-up infrared scan 
of each panelboard 11 months after date of Substantial Completion. 

c. Instruments and Equipment: 

1) Use an infrared scanning device designed to measure temperature or 
to detect significant deviations from normal values.  Provide 
calibration record for device. 

D. Panelboards will be considered defective if they do not pass tests and inspections. 
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E. Prepare test and inspection reports, including a certified report that identifies 
panelboards included and that describes scanning results.  Include notation of 
deficiencies detected, remedial action taken, and observations after remedial action. 

3.5 ADJUSTING 

A. Adjust moving parts and operable component to function smoothly, and lubricate as 
recommended by manufacturer. 

B. Set field-adjustable circuit-breaker trip ranges as indicated  

END OF SECTION 262416 
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SECTION 262726 - WIRING DEVICES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Receptacles, receptacles with integral GFCI, and associated device plates. 
2. Twist-locking receptacles. 
3. Snap switches. 
4. Cord and plug sets. 

1.3 DEFINITIONS 

A. EMI:  Electromagnetic interference. 

B. GFCI:  Ground-fault circuit interrupter. 

C. Pigtail:  Short lead used to connect a device to a branch-circuit conductor. 

D. RFI:  Radio-frequency interference. 

E. UTP:  Unshielded twisted pair. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Field quality-control test reports. 

1.5 QUALITY ASSURANCE 

A. Source Limitations:  Obtain each type of wiring device and associated wall plate 
through one source from a single manufacturer.  Insofar as they are available, obtain 
all wiring devices and associated wall plates from a single manufacturer and one 
source. 
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B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

C. Comply with NFPA 70. 

1.6 COORDINATION 

A. Receptacles for Owner-Furnished Equipment:  Match plug configurations. 

1. Cord and Plug Sets:  Match equipment requirements. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers' Names:  Shortened versions (shown in parentheses) of the following 
manufacturers' names are used in other Part 2 articles: 

1. Cooper Wiring Devices; a division of Cooper Industries, Inc. (Cooper). 
2. Hubbell Incorporated; Wiring Device-Kellems (Hubbell). 
3. Leviton Mfg. Company Inc. (Leviton). 
4. Pass & Seymour/Legrand; Wiring Devices & Accessories (Pass & Seymour). 

2.2 STRAIGHT BLADE RECEPTACLES 

A. Convenience Receptacles, 125 V, 20 A:  Comply with NEMA WD 1, NEMA WD 6 
configuration 5-20R, and UL 498. 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Cooper; 5351 (single), 5352 (duplex). 
b. Hubbell; HBL5351 (single), CR5352 (duplex). 
c. Leviton; 5891 (single), 5352 (duplex). 
d. Pass & Seymour; 5381 (single), 5352 (duplex). 

2.3 GFCI RECEPTACLES 

A. General Description:  Straight blade, feed-through type.  Comply with NEMA WD 1, 
NEMA WD 6, UL 498, and UL 943, Class A, and include indicator light that is lighted 
when device is tripped. 

B. Duplex GFCI Convenience Receptacles, 125 V, 20 A: 

1. Available Products:  Subject to compliance with requirements, products that may 
be incorporated into the Work include, but are not limited to, the following: 

2. Products:  Subject to compliance with requirements, provide one of the following: 
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a. Cooper; GF20. 
b. Pass & Seymour; 2084. 

2.4 TWIST-LOCKING RECEPTACLES 

A. Single Convenience Receptacles, 125 V, 20 A:  Comply with NEMA WD 1, 
NEMA WD 6 configuration L5-20R, and UL 498. 
1. Products:  Subject to compliance with requirements, provide one of the 

following—with NEMA configuration as indicated on the drawings: 

a. Cooper;  
b. Hubbell; . 
c. Leviton; . 
d. Pass & Seymour. 

2.5 CORD AND PLUG SETS 

A. Description:  Match voltage and current ratings and number of conductors to 
requirements of equipment being connected. 

1. Cord:  Rubber-insulated, stranded-copper conductors, with Type SOW-A jacket; 
with green-insulated grounding conductor and equipment-rating ampacity plus a 
minimum of 30 percent. 

2. Plug:  Nylon body and integral cable-clamping jaws.  Match cord and receptacle 
type for connection. 

2.6 SNAP SWITCHES 

A. Comply with NEMA WD 1 and UL 20. 

B. Switches, 120/277 V, 20 A: 
 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Cooper; 2221 (single pole), 2222 (two pole), 2223 (three way), 2224 (four 
way). 

b. Hubbell; CS1221 (single pole), CS1222 (two pole), CS1223 (three way), 
CS1224 (four way). 

c. Leviton; 1221-2 (single pole), 1222-2 (two pole), 1223-2 (three way), 1224-
2 (four way). 

d. Pass & Seymour; 20AC1 (single pole), 20AC2 (two pole), 20AC3 (three 
way), 20AC4 (four way). 

C. Pilot Light Switches, 20 A: 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Cooper; 2221PL for 120 V and 277 V. 
b. Hubbell; HPL1221PL for 120 V and 277 V. 
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c. Leviton; 1221-PLR for 120 V, 1221-7PLR for 277 V. 
d. Pass & Seymour; PS20AC1-PLR for 120 V. 

2. Description:  Single pole, with neon-lighted handle, illuminated when switch is 
"ON." 

2.7 WALL PLATES 

A. Single and combination types to match corresponding wiring devices. 

1. Plate-Securing Screws:  Metal with head color to match plate finish. 
2. Material for Finished Spaces:  Smooth, high-impact thermoplastic. 

B. Wet-Location, Weatherproof Cover Plates:  NEMA 250, complying with type 3R 
weather-resistant, die-cast aluminum with lockable cover. 

2.8 FINISHES 

A. Color:  Wiring device catalog numbers in Section Text do not designate device color. 

1. Wiring Devices Connected to Normal Power System:  As selected by Architect, 
unless otherwise indicated or required by NFPA 70 or device listing. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Comply with NECA 1, including the mounting heights listed in that standard, unless 
otherwise noted. 

B. Coordination with Other Trades: 

1. Take steps to insure that devices and their boxes are protected.  Do not place 
wall finish materials over device boxes and do not cut holes for boxes with 
routers that are guided by riding against outside of the boxes. 

2. Keep outlet boxes free of plaster, drywall joint compound, mortar, cement, 
concrete, dust, paint, and other material that may contaminate the raceway 
system, conductors, and cables. 

3. Install device boxes in brick or block walls so that the cover plate does not cross 
a joint unless the joint is troweled flush with the face of the wall. 

4. Install wiring devices after all wall preparation, including painting, is complete. 

C. Conductors: 

1. Do not strip insulation from conductors until just before they are spliced or 
terminated on devices. 
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2. Strip insulation evenly around the conductor using tools designed for the 
purpose.  Avoid scoring or nicking of solid wire or cutting strands from stranded 
wire. 

3. The length of free conductors at outlets for devices shall meet provisions of 
NFPA 70, Article 300, without pigtails. 

4. Existing Conductors: 

a. Cut back and pigtail, or replace all damaged conductors. 
b. Straighten conductors that remain and remove corrosion and foreign 

matter. 
c. Pigtailing existing conductors is permitted provided the outlet box is large 

enough. 

D. Device Installation: 

1. Replace all devices that have been in temporary use during construction or that 
show signs that they were installed before building finishing operations were 
complete. 

2. Keep each wiring device in its package or otherwise protected until it is time to 
connect conductors. 

3. Do not remove surface protection, such as plastic film and smudge covers, until 
the last possible moment. 

4. Connect devices to branch circuits using pigtails that are not less than 6 inches 
(152 mm) in length. 

5. When there is a choice, use side wiring with binding-head screw terminals.  Wrap 
solid conductor tightly clockwise, 2/3 to 3/4 of the way around terminal screw. 

6. Use a torque screwdriver when a torque is recommended or required by the 
manufacturer. 

7. When conductors larger than No. 12 AWG are installed on 15- or 20-A circuits, 
splice No. 12 AWG pigtails for device connections. 

8. Tighten unused terminal screws on the device. 
9. When mounting into metal boxes, remove the fiber or plastic washers used to 

hold device mounting screws in yokes, allowing metal-to-metal contact. 

E. Receptacle Orientation: 

1. Install ground pin of vertically mounted receptacles up, and on horizontally 
mounted receptacles to the left. 

2. Install hospital-grade receptacles in patient-care areas with the ground pin or 
neutral blade at the top. 

F. Device Plates:  Do not use oversized or extra-deep plates.  Repair wall finishes and 
remount outlet boxes when standard device plates do not fit flush or do not cover rough 
wall opening. 

G. Arrangement of Devices:  Unless otherwise indicated, mount flush, with long dimension 
vertical and with grounding terminal of receptacles on top.  Group adjacent switches 
under single, multigang wall plates. 

H. Adjust locations of floor service outlets and service poles to suit arrangement of 
partitions and furnishings. 
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3.2 IDENTIFICATION 

A. Comply with Division 26 Section "Identification for Electrical Systems." 

1. Receptacles:  Identify panelboard and circuit number from which served.  Use 
hot, stamped or engraved machine printing with black-filled lettering on face of 
plate, and durable wire markers or tags inside outlet boxes. 

3.3 FIELD QUALITY CONTROL 

A. Perform tests and inspections and prepare test reports. 

1. In healthcare facilities, prepare reports that comply with recommendations in 
NFPA 99. 

2. Test Instruments:  Use instruments that comply with UL 1436. 
3. Test Instrument for Convenience Receptacles:  Digital wiring analyzer with digital 

readout or illuminated LED indicators of measurement. 

B. Tests for Convenience Receptacles: 

1. Line Voltage:  Acceptable range is 105 to 132 V. 
2. Percent Voltage Drop under 15-A Load:  A value of 6 percent or higher is not 

acceptable. 
3. Ground Impedance:  Values of up to 2 ohms are acceptable. 
4. GFCI Trip:  Test for tripping values specified in UL 1436 and UL 943. 
5. Using the test plug, verify that the device and its outlet box are securely 

mounted. 
6. The tests shall be diagnostic, indicating damaged conductors, high resistance at 

the circuit breaker, poor connections, inadequate fault current path, defective 
devices, or similar problems.  Correct circuit conditions, remove malfunctioning 
units and replace with new ones, and retest as specified above. 

END OF SECTION 262726 
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SECTION 262813 - FUSES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Cartridge fuses rated 600 V and less for use in switches. 

1.3 SUBMITTALS 

A. Product Data:  Include the following for each fuse type indicated: 

1. Dimensions and manufacturer's technical data on features, performance, 
electrical characteristics, and ratings. 

2. Let-through current curves for fuses with current-limiting characteristics. 
3. Time-current curves, coordination charts and tables, and related data. 
4. Fuse size for elevator feeders and elevator disconnect switches. 

B. Ambient Temperature Adjustment Information:  If ratings of fuses have been adjusted 
to accommodate ambient temperatures, provide list of fuses with adjusted ratings. 

1. For each fuse having adjusted ratings, include location of fuse, original fuse 
rating, local ambient temperature, and adjusted fuse rating. 

2. Provide manufacturer's technical data on which ambient temperature adjustment 
calculations are based. 

C. Operation and Maintenance Data:  For fuses to include in emergency, operation, and 
maintenance manuals. 

1. In addition to items specified in Division 01 Section "Operation and Maintenance 
Data," include the following: 

a. Let-through current curves for fuses with current-limiting characteristics. 
b. Time-current curves, coordination charts and tables, and related data. 
c. Ambient temperature adjustment information. 
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1.4 QUALITY ASSURANCE 

A. Source Limitations:  Obtain fuses from a single manufacturer. 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

C. Comply with NEMA FU 1. 

D. Comply with NFPA 70. 

1.5 PROJECT CONDITIONS 

A. Where ambient temperature to which fuses are directly exposed is less than 40 deg F 
(5 deg C) or more than 100 deg F (38 deg C), apply manufacturer's ambient 
temperature adjustment factors to fuse ratings. 

1.6 COORDINATION 

A. Coordinate fuse ratings with utilization equipment nameplate limitations of maximum 
fuse size. 

1.7 EXTRA MATERIALS 

A. Furnish extra materials described below that match products installed and that are 
packaged with protective covering for storage and identified with labels describing 
contents. 

1. Fuses:  Provide one set of each fuse type and size. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Cooper Bussman, Inc. 
2. Eagle Electric Mfg. Co., Inc.; Cooper Industries, Inc. 
3. Ferraz Shawmut, Inc. 
4. Tracor, Inc.; Littelfuse, Inc. Subsidiary. 
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2.2 CARTRIDGE FUSES 

A. Characteristics:  NEMA FU 1, nonrenewable cartridge fuse; class and current rating 
indicated; voltage rating consistent with circuit voltage. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine utilization equipment nameplates and installation instructions.  Install fuses of 
sizes and with characteristics appropriate for each piece of equipment. 

B. Evaluate ambient temperatures to determine if fuse rating adjustment factors must be 
applied to fuse ratings. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 FUSE APPLICATIONS 

A. Motor Branch Circuits:  Class  RK5, time delay. 

3.3 INSTALLATION 

A. Install fuses in fusible devices.  Arrange fuses so rating information is readable without 
removing fuse. 

3.4 IDENTIFICATION 

A. Install labels indicating fuse replacement information on inside door of each fused 
switch. 

END OF SECTION 262813 
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SECTION 262816 - ENCLOSED SWITCHES AND CIRCUIT BREAKERS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following individually mounted, enclosed switches and circuit 
breakers: 

1. Fusible switches. 
2. Nonfusible switches. 
3. Enclosures. 

1.3 DEFINITIONS 

A. GFCI:  Ground-fault circuit interrupter. 

B. HD:  Heavy duty. 

C. RMS:  Root mean square. 

D. SPDT:  Single pole, double throw. 

1.4 SUBMITTALS 

A. Product Data:  For each type of enclosed switch, circuit breaker, accessory, and 
component indicated.  Include dimensioned elevations, sections, weights, and 
manufacturers' technical data on features, performance, electrical characteristics, 
ratings, and finishes. 

1. Enclosure types and details for types other than NEMA 250, Type 1. 
2. Current and voltage ratings. 
3. Short-circuit current rating. 
4. UL listing for series rating of installed devices. 
5. Features, characteristics, ratings, and factory settings of individual overcurrent 

protective devices and auxiliary components. 

B. Field quality-control test reports including the following: 

1. Test procedures used. 
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2. Test results that comply with requirements. 
3. Results of failed tests and corrective action taken to achieve test results that 

comply with requirements. 

C. Operation and Maintenance Data:  For enclosed switches and circuit breakers to 
include in emergency, operation, and maintenance manuals.  In addition to items 
specified in Division 01 Section "Operation and Maintenance Data," include the 
following: 

1. Manufacturer's written instructions for testing and adjusting enclosed switches 
and circuit breakers. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

B. Comply with NFPA 70. 

C. Product Selection for Restricted Space:  Drawings indicate maximum dimensions for 
enclosed switches and circuit breakers, including clearances between enclosures, and 
adjacent surfaces and other items.  Comply with indicated maximum dimensions. 

1.6 PROJECT CONDITIONS 

A. Environmental Limitations:  Rate equipment for continuous operation under the 
following conditions, unless otherwise indicated: 

1. Ambient Temperature:  Not less than minus 22 deg F (minus 30 deg C) and not 
exceeding 104 deg F (40 deg C). 

2. Altitude:  Not exceeding 6600 feet (2010 m). 

1.7 COORDINATION 

A. Coordinate layout and installation of switches, circuit breakers, and components with 
other construction, including conduit, piping, equipment, and adjacent surfaces.  
Maintain required workspace clearances and required clearances for equipment 
access doors and panels. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where titles below introduce lists, the following requirements 
apply to product selection: 
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1. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the manufacturers specified. 

2.2 FUSIBLE AND NONFUSIBLE SWITCHES 

A. Manufacturers: 

1. Eaton Corporation; Cutler-Hammer Products. 
2. General Electric Co.; Electrical Distribution & Control Division. 
3. Siemens Energy & Automation, Inc. 
4. Square D/Group Schneider. 

B. Fusible Switch, 600 A and Smaller:  NEMA KS 1, Type  HD, with clips or bolt pads to 
accommodate specified fuses, lockable handle with capability to accept two padlocks, 
and interlocked with cover in closed position. 

C. Nonfusible Switch, 600 A and Smaller:  NEMA KS 1, Type  HD, lockable handle with 
capability to accept two padlocks, and interlocked with cover in closed position. 

D. Accessories: 

1. Equipment Ground Kit:  Internally mounted and labeled for copper and aluminum 
ground conductors. 

2. Neutral Kit:  Internally mounted; insulated, capable of being grounded, and 
bonded; and labeled for copper and aluminum neutral conductors. 

3. Auxiliary Contact Kit:  Auxiliary set of contacts arranged to open before switch 
blades open. 

2.3 ENCLOSURES 

A. NEMA AB 1 and NEMA KS 1 to meet environmental conditions of installed location. 

1. Outdoor Locations:  NEMA 250, Type 3R. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine elements and surfaces to receive enclosed switches and circuit breakers for 
compliance with installation tolerances and other conditions affecting performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 CONCRETE BASES 

A. Coordinate size and location of concrete bases.  Verify structural requirements with 
structural engineer. 
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B. Concrete base is specified in Division 26 Section "Hangers and Supports for Electrical 
Systems," and concrete materials and installation requirements are specified in 
Division 03. 

3.3 INSTALLATION 

A. Comply with applicable portions of NECA 1, NEMA PB 1.1, and NEMA PB 2.1 for 
installation of enclosed switches and circuit breakers. 

B. Mount individual wall-mounting switches and circuit breakers with tops at uniform 
height, unless otherwise indicated.  Anchor floor-mounting switches to concrete base. 

C. Comply with mounting and anchoring requirements specified in Division 26 Section 
"Vibration and Seismic Controls for Electrical Systems." 

D. Temporary Lifting Provisions:  Remove temporary lifting eyes, channels, and brackets 
and temporary blocking of moving parts from enclosures and components. 

3.4 IDENTIFICATION 

A. Identify field-installed conductors, interconnecting wiring, and components; provide 
warning signs as specified in Division 26 Section "Identification for Electrical Systems." 

B. Enclosure Nameplates:  Label each enclosure with engraved metal or laminated-plastic 
nameplate as specified in Division 26 Section "Identification for Electrical Systems." 

3.5 FIELD QUALITY CONTROL 

A. Prepare for acceptance testing as follows: 

1. Inspect mechanical and electrical connections. 
2. Verify switch and relay type and labeling verification. 
3. Verify rating of installed fuses. 
4. Inspect proper installation of type, size, quantity, and arrangement of mounting or 

anchorage devices complying with manufacturer's certification. 

B. Perform the following field tests and inspections and prepare test reports: 
1. Perform each electrical test and visual and mechanical inspection stated in 

NETA ATS, Section 7.5 for switches and Section 7.6 for molded-case circuit 
breakers.  Certify compliance with test parameters. 

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate 
compliance; otherwise, replace with new units and retest. 

3.6 CLEANING 

A. On completion of installation, vacuum dirt and debris from interiors; do not use 
compressed air to assist in cleaning. 

ENCLOSED SWITCHES AND CIRCUIT BREAKERS 262816-4 
  



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170 

B. Inspect exposed surfaces and repair damaged finishes. 

END OF SECTION 262816 
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SECTION 265100 - INTERIOR LIGHTING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Interior lighting fixtures, lamps, and ballasts. 
2. Emergency lighting units. 
3. Exit signs. 
4. Lighting fixture supports. 
5. Retrofit kits for fluorescent lighting fixtures. 

B. Related Sections include the following: 

1. Division 26 Section "Lighting Control Devices" for automatic control of lighting, 
including time switches, photoelectric relays, occupancy sensors, and multipole 
lighting relays and contactors. 

2. Division 26 Section "Wiring Devices" for manual wall-box dimmers for 
incandescent lamps. 

1.3 DEFINITIONS 

A. BF:  Ballast factor. 

B. CRI:  Color-rendering index. 

C. CU:  Coefficient of utilization. 

D. HID:  High-intensity discharge. 

E. LER:  Luminaire efficacy rating. 

F. Luminaire:  Complete lighting fixture, including ballast housing if provided. 

G. RCR:  Room cavity ratio. 
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1.4 SUBMITTALS 

A. Product Data:  For each type of lighting fixture, arranged in order of fixture designation.  
Include data on features, accessories, finishes, and the following: 

1. Physical description of lighting fixture including dimensions. 
2. Emergency lighting units including battery and charger. 
3. Ballast. 
4. Energy-efficiency data. 
5. Air and Thermal Performance Data:  For air-handling lighting fixtures.  Furnish 

data required in "Submittals" Article in Division 23 Section "Diffusers, Registers, 
and Grilles." 

6. Sound Performance Data:  For air-handling lighting fixtures.  Indicate sound 
power level and sound transmission class in test reports certified according to 
standards specified in Division 23 Section "Diffusers, Registers, and Grilles." 

7. Life, output, and energy-efficiency data for lamps. 
8. Photometric data, in IESNA format, based on laboratory tests of each lighting 

fixture type, outfitted with lamps, ballasts, and accessories identical to those 
indicated for the lighting fixture as applied in this Project. 

a. For indicated fixtures, photometric data shall be certified by a qualified 
independent testing agency.  Photometric data for remaining fixtures shall 
be certified by the manufacturer. 

b. Photometric data shall be certified by a manufacturer's laboratory with a 
current accreditation under the National Voluntary Laboratory Accreditation 
Program (NVLAP) for Energy Efficient Lighting Products. 

B. Shop Drawings:  Show details of nonstandard or custom lighting fixtures.  Indicate 
dimensions, weights, methods of field assembly, components, features, and 
accessories. 

1. Wiring Diagrams:  Power and control wiring. 

C. Coordination Drawings:  Reflected ceiling plan(s) and other details, drawn to scale, on 
which the following items are shown and coordinated with each other, based on input 
from installers of the items involved: 

1. Lighting fixtures. 
2. Suspended ceiling components. 
3. Structural members to which suspension systems for lighting fixtures will be 

attached. 
4. Other items in finished ceiling including the following: 

a. Air outlets and inlets. 
b. Speakers. 
c. Sprinklers. 
d. Smoke and fire detectors. 
e. Occupancy sensors. 
f. Access panels. 

5. Perimeter moldings. 
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D. Samples for Verification:  Interior lighting fixtures designated for sample submission in 
Interior Lighting Fixture Schedule.  Each sample shall include the following: 

1. Lamps:  Specified units installed. 
2. Accessories:  Cords and plugs. 

E. Product Certificates:  For each type of ballast for bi-level and dimmer-controlled 
fixtures, signed by product manufacturer. 

F. Qualification Data:  For agencies providing photometric data for lighting fixtures. 

G. Field quality-control test reports. 

H. Operation and Maintenance Data:  For lighting equipment and fixtures to include in 
emergency, operation, and maintenance manuals. 

I. Warranties:  Special warranties specified in this Section. 

1.5 QUALITY ASSURANCE 

A. Luminaire Photometric Data Testing Laboratory Qualifications:  Provided by 
manufacturers' laboratories that are accredited under the National Volunteer 
Laboratory Accreditation Program for Energy Efficient Lighting Products. 

B. Luminaire Photometric Data Testing Laboratory Qualifications:  Provided by an 
independent agency, with the experience and capability to conduct the testing 
indicated, that is an NRTL as defined by OSHA in 29 CFR 1910.7. 

C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

D. Comply with NFPA 70. 

E. FMG Compliance:  Lighting fixtures for hazardous locations shall be listed and labeled 
for indicated class and division of hazard by FMG. 

F. Mockups:  Provide interior lighting fixtures for room or module mockups, complete with 
power and control connections. 

1. Obtain Architect's approval of fixtures for mockups before starting installations. 
2. Maintain mockups during construction in an undisturbed condition as a standard 

for judging the completed Work. 
3. Approved fixtures in mockups may become part of the completed Work if 

undisturbed at time of Substantial Completion. 
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1.6 COORDINATION 

A. Coordinate layout and installation of lighting fixtures and suspension system with other 
construction that penetrates ceilings or is supported by them, including HVAC 
equipment, fire-suppression system, and partition assemblies. 

1.7 WARRANTY 

A. Special Warranty for Ballasts:  Manufacturer's standard form in which ballast 
manufacturer agrees to repair or replace ballasts that fail in materials or workmanship 
within specified warranty period. 

1. Warranty Period for Electronic Ballasts:  Five years from date of Substantial 
Completion. 

B. Special Warranty for T5HO and T8 Fluorescent Lamps:  Manufacturer's standard form, 
made out to Owner and signed by lamp manufacturer agreeing to replace lamps that 
fail in materials or workmanship, f.o.b. the nearest shipping point to Project site, within 
specified warranty period indicated below. 

1. Warranty Period:  One year(s) from date of Substantial Completion. 

1.8 EXTRA MATERIALS 

A. Furnish extra materials described below that match products installed and that are 
packaged with protective covering for storage and identified with labels describing 
contents. 

1. Lamps:  10 for every 100 of each type and rating installed.  Furnish at least one 
of each type. 

2. Plastic Diffusers and Lenses:  1 for every 100 of each type and rating installed.  
Furnish at least one of each type. 

3. Ballasts:  1 for every 100 of each type and rating installed.  Furnish at least one 
of each type. 

4. Globes and Guards:  1 for every 20 of each type and rating installed.  Furnish at 
least one of each type. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where titles below introduce lists, the following requirements 
apply to product selection: 

B. In Interior Lighting Fixture Schedule where titles below are column or row headings that 
introduce lists, the following requirements apply to product selection: 
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1. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the manufacturers specified. 

2.2 LIGHTING FIXTURES AND COMPONENTS, GENERAL REQUIREMENTS 

A. Recessed Fixtures:  Comply with NEMA LE 4 for ceiling compatibility for recessed 
fixtures. 

B. Incandescent Fixtures:  Comply with UL 1598.  Where LER is specified, test according 
to NEMA LE 5A. 

C. Fluorescent Fixtures:  Comply with UL 1598.  Where LER is specified, test according to 
NEMA LE 5 and NEMA LE 5A as applicable. 

D. HID Fixtures:  Comply with UL 1598.  Where LER is specified, test according to 
NEMA LE 5B. 

E. Metal Parts:  Free of burrs and sharp corners and edges. 

F. Sheet Metal Components:  Steel, unless otherwise indicated.  Form and support to 
prevent warping and sagging. 

G. Doors, Frames, and Other Internal Access:  Smooth operating, free of light leakage 
under operating conditions, and designed to permit relamping without use of tools.  
Designed to prevent doors, frames, lenses, diffusers, and other components from 
falling accidentally during relamping and when secured in operating position. 

H. Reflecting surfaces shall have minimum reflectance as follows, unless otherwise 
indicated: 

1. White Surfaces:  85 percent. 
2. Specular Surfaces:  83 percent. 
3. Diffusing Specular Surfaces:  75 percent. 
4. Laminated Silver Metallized Film:  90 percent. 

I. Plastic Diffusers, Covers, and Globes: 

1. Acrylic Lighting Diffusers:  100 percent virgin acrylic plastic.  High resistance to 
yellowing and other changes due to aging, exposure to heat, and UV radiation. 

a. Lens Thickness:  At least 0.125 inch (3.175 mm) minimum unless different 
thickness is indicated. 

b. UV stabilized. 

2. Glass:  Annealed crystal glass, unless otherwise indicated. 
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2.3 BALLASTS FOR LINEAR FLUORESCENT LAMPS 

A. Electronic Ballasts:  Comply with ANSI C82.11; programmed-start type, unless 
otherwise indicated, and designed for type and quantity of lamps served.  Ballasts shall 
be designed for full light output unless dimmer or bi-level control is indicated. 

1. Sound Rating:  A. 
2. Total Harmonic Distortion Rating:  Less than 20 percent. 
3. Transient Voltage Protection:  IEEE C62.41, Category A or better. 
4. Operating Frequency:  20 kHz or higher. 
5. Lamp Current Crest Factor:  1.7 or less. 
6. BF:  0.71 for T8. 
7. Power Factor:  0.98 or higher. 
8. Parallel Lamp Circuits:  Multiple lamp ballasts shall comply with ANSI C 82.11 

and shall be connected to maintain full light output on surviving lamps if one or 
more lamps fail. 

B. Electronic Programmed-Start Ballasts for T5HO Lamps:  Comply with ANSI C82.11 
and the following: 

1. Lamp end-of-life detection and shutdown circuit for T5 diameter lamps. 
2. Automatic lamp starting after lamp replacement. 
3. Sound Rating:  A. 
4. Total Harmonic Distortion Rating:  Less than 20 percent. 
5. Transient Voltage Protection:  IEEE C62.41, Category A or better. 
6. Operating Frequency:  20 kHz or higher. 
7. Lamp Current Crest Factor:  1.7 or less. 
8. BF:  0.95 or higher, unless otherwise indicated. 
9. Power Factor:  0.98 or higher. 

C. Electromagnetic Ballasts:  Comply with ANSI C82.1; energy saving, high-power factor, 
Class P, and having automatic-reset thermal protection. 

1. Ballast Manufacturer Certification:  Indicated by label. 

D. Single Ballasts for Multiple Lighting Fixtures:  Factory-wired with ballast arrangements 
and bundled extension wiring to suit final installation conditions without modification or 
rewiring in the field. 

E. Ballasts for Low-Temperature Environments: 

1. Temperatures 0 Deg F (Minus 17 Deg C) and Higher:  Electronic type rated for 0 
deg F (minus 17 deg C) starting and operating temperature with indicated lamp 
types. 

2. Temperatures Minus 20 Deg F (Minus 29 Deg C) and Higher:  Electromagnetic 
type designed for use with indicated lamp types. 

F. Ballasts for Low Electromagnetic-Interference Environments:  Comply with 47 CFR, 
Chapter 1, Part 18, Subpart C, for limitations on electromagnetic and radio-frequency 
interference for consumer equipment. 
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2.4 BALLASTS FOR COMPACT FLUORESCENT LAMPS 

A. Description:  Electronic programmed rapid-start type, complying with ANSI C 82.11, 
designed for type and quantity of lamps indicated. Ballast shall be designed for full light 
output unless dimmer or bi-level control is indicated: 

1. Lamp end-of-life detection and shutdown circuit. 
2. Automatic lamp starting after lamp replacement. 
3. Sound Rating:  A. 
4. Total Harmonic Distortion Rating:  Less than 20 percent. 
5. Transient Voltage Protection:  IEEE C62.41, Category A or better. 
6. Operating Frequency:  20 kHz or higher. 
7. Lamp Current Crest Factor:  1.7 or less. 
8. BF:  0.95 or higher, unless otherwise indicated. 
9. Power Factor:  0.98 or higher. 
10. Interference:  Comply with 47 CFR, Chapter 1, Part 18, Subpart C, for limitations 

on electromagnetic and radio-frequency interference for nonconsumer 
equipment. 

11. Ballast Case Temperature:  75 deg C, maximum. 

B. Ballasts for Dimmer-Controlled Lighting Fixtures:  Electronic type. 

1. Dimming Range:  100 to 5 percent of rated lamp lumens. 
2. Ballast Input Watts:  Can be reduced to 20 percent of normal. 
3. Compatibility:  Certified by manufacturer for use with specific dimming control 

system and lamp type indicated. 

2.5 BALLASTS FOR HID LAMPS 

A. Electronic Ballast for Metal-Halide Lamps:  Include the following features unless 
otherwise indicated: 

1. Lamp end-of-life detection and shutdown circuit. 
2. Sound Rating:  A. 
3. Total Harmonic Distortion Rating:  Less than 15 percent. 
4. Transient Voltage Protection:  IEEE C62.41, Category A or better. 
5. Lamp Current Crest Factor:  1.5 or less. 
6. Power Factor:  .90 or higher. 
7. Interference:  Comply with 47 CFR, Chapter 1, Part 18, Subpart C, for limitations 

on electromagnetic and radio-frequency interference for nonconsumer 
equipment. 

8. Protection:  Class P thermal cutout. 
9. Retain subparagraph and associated subparagraphs below for bi-level ballasts. 

2.6 EXIT SIGNS 

A. Description:  Comply with UL 924; for sign colors, visibility, luminance, and lettering 
size, comply with authorities having jurisdiction. 
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B. Internally Lighted Signs: 

1. Lamps for AC Operation:  Fluorescent, 2 for each fixture, 20,000 hours of rated 
lamp life. 

2. Lamps for AC Operation:  LEDs, 70,000 hours minimum rated lamp life. 
a. Remote Test:  Switch in hand-held remote device aimed in direction of 

tested unit initiates coded infrared signal.  Signal reception by factory-
installed infrared receiver in tested unit triggers simulation of loss of its 
normal power supply, providing visual confirmation of either proper or failed 
emergency response. 

b. Integral Self-Test:  Factory-installed electronic device automatically initiates 
code-required test of unit emergency operation at required intervals.  Test 
failure is annunciated by an integral audible alarm and flashing red LED. 

3. Master/Remote Sign Configurations: 

a. Master Unit:  Comply with requirements above for self-powered exit signs, 
and provide additional capacity in LED power supply for power connection 
to remote unit. 

b. Remote Unit:  Comply with requirements above for self-powered exit signs, 
except omit power supply, battery and test features.  Arrange to receive full 
power requirements from master unit.  Connect for testing concurrently with 
master unit as a unified system. 

2.7 FLUORESCENT LAMPS 

A. Low-Mercury Lamps:  Comply with EPA's toxicity characteristic leaching procedure 
test; shall yield less than 0.2 mg of mercury per liter when tested according to 
NEMA LL 1. 

B. T8 rapid-start low-mercury lamps, rated 32 W maximum, nominal length of 48 inches 
(1220 mm), 3100 initial lumens (minimum), CRI 75 (minimum), color temperature 
3500 K, and average rated life 20,000 hours, unless otherwise indicated. 

C. T5HO rapid-start, high-output low-mercury lamps, rated 54 W maximum, nominal 
length of 45.2 inches (1150 mm), 5000 initial lumens (minimum), CRI 85 (minimum), 
color temperature 4100 K, and average rated life of 20,000 hours, unless otherwise 
indicated. 

D. Compact Fluorescent Lamps:  4-Pin, low mercury,  CRI 80 (minimum), color 
temperature 3500 K, average rated life of 10,000 hours at 3 hours operation per start, 
and suitable for use with dimming ballasts,  unless otherwise indicated. 

1. 13 W:  T4, double or triple tube, rated 900 initial lumens (minimum). 
2. 18 W:  T4, double or triple tube, rated 1200 initial lumens (minimum). 
3. 26 W:  T4, double or triple tube, rated 1800 initial lumens (minimum). 
4. 32 W:  T4, triple tube, rated 2400 initial lumens (minimum). 
5. 42 W:  T4, triple tube, rated 3200 initial lumens (minimum). 
6. 55 W:  T4, triple tube, rated 4300 initial lumens (minimum). 
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2.8 HID LAMPS 

A. Pulse-Start, Metal-Halide Lamps:  Minimum CRI 65, and color temperature 4000 K. 

2.9 LIGHTING FIXTURE SUPPORT COMPONENTS 

A. Comply with Division 26 Section "Hangers and Supports for Electrical Systems" for 
channel- and angle-iron supports and nonmetallic channel and angle supports. 

B. Single-Stem Hangers:  1/2-inch (13-mm) steel tubing with swivel ball fittings and ceiling 
canopy.  Finish same as fixture. 

C. Twin-Stem Hangers:  Two, 1/2-inch (13-mm) steel tubes with single canopy designed 
to mount a single fixture.  Finish same as fixture. 

D. Wires:  ASTM A 641/A 641M, Class 3, soft temper, zinc-coated steel, 12 gage (2.68 
mm). 

E. Wires for Humid Spaces:  ASTM A 580/A 580M, Composition 302 or 304, annealed 
stainless steel, 12 gage (2.68 mm). 

F. Rod Hangers:  3/16-inch (5-mm) minimum diameter, cadmium-plated, threaded steel 
rod. 

G. Hook Hangers:  Integrated assembly matched to fixture and line voltage and equipped 
with threaded attachment, cord, and locking-type plug. 

2.10 RETROFIT KITS FOR FLUORESCENT LIGHTING FIXTURES 

A. Comply with UL 1598 listing requirements. 

1. Reflector Kit:  UL 1598, Type I.  Suitable for two- to four-lamp, surface-mounted 
or recessed lighting fixtures by improving reflectivity of fixture surfaces. 

2. Ballast and Lamp Change Kit:  UL 1598, Type II.  Suitable for changing existing 
ballast, lamps, and sockets. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Lighting fixtures:  Set level, plumb, and square with ceilings and walls.  Install lamps in 
each fixture. 

B. Support for Lighting Fixtures in or on Grid-Type Suspended Ceilings:  Use grid as a 
support element. 

1. Install a minimum of four ceiling support system rods or wires for each fixture.  
Locate not more than 6 inches (150 mm) from lighting fixture corners. 
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2. Support Clips:  Fasten to lighting fixtures and to ceiling grid members at or near 
each fixture corner with clips that are UL listed for the application. 

3. Fixtures of Sizes Less Than Ceiling Grid:  Install as indicated on reflected ceiling 
plans or center in acoustical panel, and support fixtures independently with at 
least two 3/4-inch (20-mm) metal channels spanning and secured to ceiling tees. 

4. Install at least one independent support rod or wire from structure to a tab on 
lighting fixture.  Wire or rod shall have breaking strength of the weight of fixture at 
a safety factor of 3. 

C. Suspended Lighting Fixture Support: 

1. Pendants and Rods:  Where longer than 48 inches (1200 mm), brace to limit 
swinging. 

2. Stem-Mounted, Single-Unit Fixtures:  Suspend with twin-stem hangers. 
3. Continuous Rows:  Use tubing or stem for wiring at one point and tubing or rod 

for suspension for each unit length of fixture chassis, including one at each end. 

D. Air-Handling Lighting Fixtures:  Install with dampers closed and ready for adjustment. 

E. Adjust aimable lighting fixtures to provide required light intensities. 

F. Connect wiring according to Division 26 Section "Low-Voltage Electrical Power 
Conductors and Cables." 

3.2 FIELD QUALITY CONTROL 

A. Test for Emergency Lighting:  Interrupt power supply to demonstrate proper operation.  
Verify transfer from normal power to battery and retransfer to normal. 

B. Prepare a written report of tests, inspections, observations, and verifications indicating 
and interpreting results.  If adjustments are made to lighting system, retest to 
demonstrate compliance with standards. 

END OF SECTION 265100 
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SECTION 271000 - COMMUNICATIONS STRUCTURED CABLING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes wire, cable, connecting devices, patch cords, racks, installation, 
wire management, and testing for wiring systems to be used as signal pathways for 
voice and high-speed data transmission. All installation components and procedures 
are to be in compliance with Utah National Guard Statement of Work Performing 
Telecommunications Projects UT-G6-C (1/31/08) 

1.3 DEFINITIONS 

A. EMI:  Electromagnetic interference. 

B. IDC:  Insulation displacement connector. 

C. LAN:  Local area network. 

D. PLENUM CABLE: Listed for use in air-handling spaces. 

E. PVC:  Polyvinyl chloride. 

F. UTP:  Unshielded twisted pair. 

1.4 SUBMITTALS 

A. General:  Include data pertaining appurtenances and accessories: 

1. Comply with Division 1 section “Submittals”.  Include minimum of ten (10) 3-ring 
binders. 

2. Properly mark specific service or function, and intended location of use within 
project (i.e., voice BDC and IDC termination). 

3. Clearly identify or highlight to indicate applicable items. 
4. Properly mark with external connection identification as related to the project 

where they consist of standard factory assembly or field installation drawings. 

B. Product Data:  Include data on features, ratings, and performance for each component 
specified, including but not limited to: 

1. Each type of cable. 
2. Each type of cable connector. 
3. Each type of patch panel. 
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4. Each type of wire management. 
5. Complete outlet assembly including frame, jacks, and cover plate. 
6. Each type of identification label. 

C. Shop Drawings:  Include dimensioned plan and elevation views of each individual 
component.  Show equipment assemblies, method of field assembly, workspace 
requirements, and access for cable connections. 

1. System labeling schedules, including electronic copy of labeling schedules, as 
specified in Part 3, in software and format selected by Owner. 

2. Wiring diagrams.  Show typical wiring schematics including the following: 

a. Workstation outlets, jacks, and jack assemblies. 
b. Patch cords. 
c. Patch panels. 
d. Fiber-optic boxes. 

D. Cable Administration Drawings:  As specified in Part 3. 

E. Samples:  For workstation outlets, jacks, jack assemblies, and faceplates for color 
selection and evaluation of technical features. 

F. Product Certificates:  For each type of cable, connector, and terminal equipment, 
signed by product manufacturer. 

1. Certify that the cables are suitable for the connected equipment. 
2. UL labeled and/or listed. 
3. Clearly identify transmission parameters specified (reference category 6 or 

higher rating). 

G. Manufacturer Seismic Qualification Certification:  Submit certification that distribution 
racks and their components will withstand seismic forces.  Include the following: 

1. Basis for Certification:  Base certification on the maximum number of 
components capable of being mounted in each rack type.  Identify components 
on which certification is based.  Indicate whether withstand certification is based 
on actual test of assembled components or on calculation. 

2. Dimensioned Outline Drawings of Equipment Unit:  Identify center of gravity of 
each rack-mounted component and of each assembled rack type, and locate and 
describe mounting and anchorage provisions. 

3. Detailed description of equipment anchorage devices on which the certification is 
based and their installation requirements. 

H. Qualification Data:  For Installer. 

I. Provide list of test equipment to be used including documentation indicating that the 
proposed equipment is capable of performing all of the tests required. 

J. Field quality-control test reports. 
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K. Operation and Maintenance Data:  For voice and data communication cabling to 
include in emergency, operation, and maintenance manuals. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  System installer must have on staff a registered 
communication distribution designer certified by Building Industry Consulting Service 
International. 
1. Factory Certification:  Perform installation with factory trained and certified 

technicians by the manufacturers of the cabling system to be installed. 
2. Installation shall be performed by a Systimax certified installer.  Pre-approved 

installers 
a. Americom Technology 
b. Cache Valley Electric 
c. Federal Communications 
d. Wasatch Electric 

B. Source Limitations:  Obtain generic type of products through one source from a single 
manufacturer, except for the following: 

1.  Wire Management. 

C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

D. Comply with NFPA 70. 

E. Comply with FCC Part 68, Chapter 1, “US Code of Federal Regulations, “Title 47 for all 
telephone system wire and cable connection components. 

F. Comply with latest EIA/TIA, UL, IEEE, and ICEA standards for structured cabling 
products and installation. 

1. “Commercial Building Wiring Standard:” EIA/TIA 568-B. 
2. “Commercial Building Standard for Telecommunications Pathways and Spaces:” 

EIA/TIA 569-A. 
3. “Color Marking of Thermoplastic Wire:” EIA-230. 
4. Standards pertaining to optical-fiber cable and system component construction 

and installation:  EIA-440, -455, -458, -475, and –509. 
5. Certified type PCC FT4 FT6 for plenum cable. 
6. ICEA S80-576. 
7. UL Subject 444 

1.6 COORDINATION 

A. Coordinate layout and installation of voice and data communication cabling with 
Owner's telecommunications and LAN equipment suppliers.  Coordinate service 
entrance arrangement with local exchange carrier. 
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1. All work must be coordinated thru the UTNG State Telecommunications Manager 
(Mike Hansen, pager 801-249-3838) to ensure that UTNG and industry 
standards are followed. 

2. Meet jointly with telecommunications and LAN equipment suppliers, local 
exchange carrier representatives, and Owner to exchange information and agree 
on details of equipment arrangements and installation interfaces. 

3. Record agreements reached in meetings and distribute to other participants. 
4. Adjust arrangements and locations of distribution frames and cross-connect and 

patch panels in equipment rooms and wiring closets to accommodate and 
optimize arrangement and space requirements of telephone switch and LAN 
equipment. 

1.7 WARRANTY 

A. Special Project Warranty:  Manufacturer's standard form in which manufacturer of 
structured cabling system and the principal installer agree to replace and install 
structured cabling components that fail in materials or workmanship, or do not meet 
manufacturer’s official published specifications and performance criteria within the 
Special Project Warranty Period specified below.  This includes labor and materials.  
This warranty shall be in addition to, and not a limitation of, other rights and remedies 
the Owner may have against the Contractor under the Contract Documents.   

1. Warranty Period:  15 years minimum from date of Substantial Completion.  

1.8 EXTRA MATERIALS 

A. Furnish extra materials described below that match products installed and that are 
packaged with protective covering for storage and identified with labels describing 
contents. 

1. Cable:  500 feet (76 m) of each size and type used for Project.  Furnish on reels. 
2. Outlet Assemblies:  One of each type for every 25 installed, but no fewer than 

one. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Cable: 

a. CommScope. 

b. Corning 

2. Terminal and Connector Components: 

a. Comscope Systimax. 
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3. Distribution Racks and Wire Management: 

 
a. Chatsworth. 
 
 
 
 
 
 

2.2 EQUIPMENT/CABLING LIST 

A. Equip the system with items identified in the Equipment/Cabling List.  Do not construe 
this list as a “bill of materials”.  This list identifies items of significance used during the 
design of the cabling installation.  Where the items indicated are one portion of an 
assembly, provided entire assembly unless specified otherwise. 
1. Device part numbers as required by UNG 

a. CS-SYSTIMX 110UB1-366FT 366 PR BLOCK 110 CAT6 FIELD TERM KIT 
W/4PR CONN BLAOCKS 108651143 VISIPATCH 

b. CS-SYSTIMX 110U2R VISIPATCH DISTRIBUTION RING SNAPS ONTO 
BACK PANEL 108523937 (FOR EVERY 1 OF PART ONE YOU NEED 6 
OF THIS PART) 

c. CS-SYSTIMX 110UTC VISIPATCH TROUGH COVER USED TO HIDE 
PATCH CORDS 108593203 GRAY 

d. CS-SYSTIMX 110UHD-S8 VISIPATCH, HORIZONTAL DUCT SNAPS 
INTO BOTTOM OF VISIPATCH SYSTEM 108637737 

e. CS-SYSTIMX MGS400BH-262 1-PORT MOD JACK 110 8W8P UTP 
T568A/B CAT6 GIGASPEED 700206725 ELEC. WHITE 

f. CS-SYSTIMX M12L-262 2-PORT FLUSH MT UNLOADED SGL GANG M-
SERIES 108168469 WHITE 

g. CS-SYSTIMX CPC5512-03F003 CBL ASSY 110 24-4PR STRANDED 
CAT6 T568B 3FT VISIPATCH CPC5512-03F003 GRAY 

h. CS-SYSTIMX CPC5512-03F003 CBL ASSY 110 24-4PR STRANDED 
CAT6 T568B 5FT VISIPATCH CPC5512-03F005 GRAY 

i. CS-SYSTIMX CPC5512-03F003 CBL ASSY 110 24-4PR STRANDED 
CAT6 T568B 7FT VISIPATCH CPC5512-03F007 GRAY 

j. CS-SYSTIMX CPC5312-03F007 CBL ASSY 110-MOD 24-4PR STR CAT6 
T568B 7FT VISIPATCH CPC5312-03F007 GRAY 

k. CS-SYSTIMX CPC5312-03F005 CBL ASSY 110-MOD 24-4PR STR CAT6 
T568B 5FT VISIPATCH CPC5312-03F005 GRAY 

l. CS-SYSTIMX CPC5312-03F003 CBL ASSY 110-MOD 24-4PR STR CAT6 
T568B 3FT VISIPATCH CPC5312-03F003 GRAY 

m. CS-SYSTIMX CPC5312-03F025 CBL ASSY 110 24-4PR STRANDED 
VISIP-RJ-45 CAT6 T568B 25FT GRAY CPC5312-03F025 

n. CS-SYSTIMX 600G2-1U-MOD-SD MODULAR COMBINATION SHELF 
SLIDE ACCEPT 4 MODULES 760028324 

o. CS-SYSTIMX MODG2-6SC-MM 6 MODULE ADAPTER BEIGE 72 MAX 
FIB MODG2-6SC-MM 760032177 

p. CS-SYSTIMX P6201B-Z 125 SC CONNECTOR MM CER EZ&EPOXY OC 
900UM ONLY, NON-TUNABLE 760007070 
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q. COMMSCOPE 75N4 (CAT 6 BLUE) 
r. COMMSCOPE 75N4 (CAT 6 YELLOW) 
s. MARCONI R66P25QC LIGHTING PROTECTION PANEL 
t. MARCONI R66P50QC LIGHTING PROTECTION PANEL 
u. MARCONI R66P100QC LIGHTING PROTECTION PANEL 

GAS PROTECTION FUSES 104410147 
  

2.3 SYSTEM REQUIREMENTS 

A. General:  Coordinate the features of materials and equipment so they form an 
integrated system.  Match components and interconnections for optimum future 
performance. 

B. Expansion Capability:  Unless otherwise indicated, provide positions in cross-connect, 
patch panels, and mounting space on each backboard or in each rack to accommodate 
20 percent future increase in outlets of each type. 

C. Equipment Capability:  Unless otherwise indicated, provide 100% of patch panel and 
wire management space in each rack for owner furnished equipment. 

2.4 MOUNTING ELEMENTS 

A. Raceways and Boxes:  Comply with Division 26 Section "Raceways and Boxes for 
Electrical Systems." 

B. Backboards:  3/4-inch (19-mm), interior-grade, painted fire-retardant-treated plywood 
floor. 

C. Distribution Racks:  Modular-steel units designed for telecommunications terminal 
support and coordinated with dimensions of units to be supported. 

2.5 TWISTED-PAIR CABLES, CONNECTORS, AND TERMINAL EQUIPMENT 

A. UTP Station Cable:  Comply with TIA/EIA-568-B.  Four, thermoplastic-insulated, 
individually twisted pairs of conductors; No. 24 AWG, color-coded; enclosed in PVC 
jacket. Listed as complying with TIA/EIA-568-B. 

1. Category 6, as indicated on the drawings. 
2. Conductors:  Solid copper. 
3. Plenum. 

B. UTP Cable Connecting Hardware:  Comply with TIA/EIA-568-B.  IDC type, using 
modules designed for punch-down caps or tools, and rated for the category rating of 
the cable. 

1. IDC Terminal Block Modules:  Integral with connector bodies, including plugs and 
jacks where indicated. 

2. IDC Connecting Hardware:  Consistent throughout Project. 
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C. Patch Panel:  Modular panels housing multiple-numbered jack units with IDC-type 
connectors at each jack for permanent termination of pair groups of installed cables. 

1. Number of Jacks per Field:  One for each four-pair conductor group of indicated 
cables, plus spares and blank positions adequate to satisfy specified expansion 
criteria. 

2. Mounting:  Backboard. 

D. Jacks and Jack Assemblies for UTP Cable:  Modular, color-coded, RJ-45 receptacle 
units with integral IDC-type terminals.  Use keyed jacks for data service. 

1. Match category rating of jack to category rating cable terminated, unless 
indicated otherwise. 

2. 8-pin modular jack, IDC type, in compliance with 568B wiring specifications; jack 
to be removable (modular) from a frame or faceplate. 

E. UTP Patch Cords:  Four-pair cables in 48-inch (1200-mm) and 36-inch (900-mm) 
lengths, terminated with RJ-45 plug at each end.  Use keyed plugs for data service. 

F. Workstation Outlets:  Number of jack-connector assemblies mounted in single or 
multigang faceplate as shown. 

1. Faceplate:  High-impact plastic; color as selected by Architect. 
2. Mounting:  Flush, unless otherwise indicated. 
3. Legend:  Labeled with labeling system manufactured by the faceplate 

manufacturer. 

2.6 OPTICAL FIBER CABLE 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 
1. Corning Cable Systems. 

B. Description:  Multimode, 50/125-micrometer, 6-fiber, conductive, tight buffer, optical 
fiber cable. 

1. Comply with ICEA S-83-596 for mechanical properties. 
2. Comply with TIA/EIA-568-B.3 for performance specifications. 
3. Comply with TIA/EIA-492AAAA-B for detailed specifications. 
4. Listed and labeled by an NRTL acceptable to authorities having jurisdiction as 

complying with UL 444, UL 1651, and NFPA 70 for the following types: 
a. General Purpose, Conductive:  Type OFC or OFCG; or OFNG, OFN, 

OFCR, OFNR, OFCP, or OFNP. 
b. Plenum Rated, Conductive:  Type OFCP or OFNP, complying with 

NFPA 262. 
c. Riser Rated, Conductive:  Type OFCR; or OFNR, OFCP, or OFNP, 

complying with UL 1666. 

5. Conductive cable shall be steel or aluminum armored type. 
6. Maximum Attenuation:  3.50 dB/km at 850 nm; 1.5 dB/km at 1300 nm. 
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7. Minimum Modal Bandwidth:  160 MHz-km at 850 nm; 500 MHz-km at 1300 nm. 
 

C. Single Mode Cables:  Factory fabricated, jacketed, low loss, glass type, fiber optic, 
singlemode, graded index, operating at 1310 and 1550 nm. 
1. Individually insulated plenum rated strands under common plenum rated sheath. 
2. Provide quantity of fibers as indicated. 
3. Comply with ANSI/TIA/EIA 568-B.3 and all addendums. 
4. Core diameter is between 8 and 9 μm, Cladding diameter is to be 125 μm 
5. Maximum attenuation is 0.5 dB/km @ 1310 and 1550 nm. 
6. Bandwidth of greater than 20 GHz  
 

D. Jacket: 

1. Jacket Color:  Aqua for 50/125-micrometer cable. 

2. Jacket Color: Organge for single mode cable. 
3. Cable cordage jacket, fiber, unit, and group color shall be according to TIA/EIA-

598-B. 
4. Imprinted with fiber count, fiber type, and aggregate length at regular intervals 

not to exceed 40 inches (1000 mm). 

2.7 OPTICAL FIBER CABLE HARDWARE 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 
1. Systimax 
2. Secor 

B. Cross-Connects and Patch Panels:  Modular panels housing multiple-numbered, 
duplex cable connectors. 

1. Number of Connectors per Field:  One for each fiber of cable or cables assigned 
to field, plus spares and blank positions adequate to suit specified expansion 
criteria. 

C. Patch Cords:  Factory-made, dual-fiber cables in 36-inch (900-mm) lengths. 

D. Cable Connecting Hardware: 

1. Comply with Optical Fiber Connector Intermateability Standards (FOCIS) 
specifications of TIA/EIA-604-2, TIA/EIA-604-3-A, and TIA/EIA-604-12.  Comply 
with TIA/EIA-568-B.3. 

2. Quick-connect, simplex and duplex, Type SC connectors.  Insertion loss not 
more than 0.75 dB. 

3. Type SFF connectors may be used in termination racks, panels, and equipment 
packages. 
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2.8 IDENTIFICATION PRODUCTS 

A. Comply with Division 26 Section "Identification for Electrical Systems" and the 
following: 

1. Cable Labels:  Self-adhesive vinyl or vinyl-cloth wraparound tape markers, 
machine printed with alphanumeric cable designations. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine pathway elements intended for cables.  Check raceways, cable trays, and 
other elements for compliance with space allocations, installation tolerances, hazards 
to cable installation, and other conditions affecting installation.  Proceed with 
installation only after unsatisfactory conditions have been corrected. 

1. Refer to Division 26 drawings for additional locations of outlets, communication 
rooms, and cable trays. 

2. Provide inner duct for all fiber optic cables installed in cable tray, loose, or in 
conduit with diameters in excess of 1.5 inches. 

3.2 APPLICATION OF MEDIA 

A. Horizontal Cable for Data Service:  Refer to drawings for cable for runs between wiring 
closets and workstation outlets. 

B. Horizontal Cable for Voice Service:  Refer to drawings for cable for runs between 
wiring closets and workstation outlets. 

3.3 INSTALLATION 

A. Wiring Method:  Install wiring in raceway and cable management systems except within 
consoles, cabinets, desks, and counters.  Conceal raceway and wiring except in 
unfinished spaces.  

1. Where raceways are not provided, install cabling in accessible ceilings, minimum 
18” above suspended ceiling.  Support cable a minimum of every 30” from the 
building structure.  Do not support cable from suspended ceilings.  Install cables 
above accessible ceilings in common areas and corridors to the furthest possible 
point for convenient access. 

B. Install cables using techniques, practices, and methods that are consistent with 
Category rating of the cable installed and that ensure the performance of the 
completed and linked signal paths, end to end, of the category rating indicated. 

C. Install cables without damaging conductors, shield, or jacket. 

D. Do not bend cables, in handling or in installing, to smaller radii than minimums 
recommended by manufacturer. 
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E. Pull cables without exceeding cable manufacturer's recommended pulling tensions. 

1. Pull cables simultaneously if more than one is being installed in same raceway. 
2. Use pulling compound or lubricant if necessary.  Use compounds that will not 

damage conductor or insulation. 
3. Use pulling means, including fish tape, cable, rope, and basket-weave wire or 

cable grips, that will not damage media or raceway. 

F. Install exposed cables parallel and perpendicular to surfaces or exposed structural 
members and follow surface contours where possible. 

G. Secure and support cables at intervals not exceeding 30 inches (760 mm) and not 
more than 6 inches (150 mm) from cabinets, boxes, fittings, outlets, racks, frames, and 
terminals. 

H. Wiring within Wiring Closets and Enclosures:  Provide conductors of adequate length.  
Train conductors to terminal points with no excess.  Use wire distribution spools at 
points where cables are fanned or conductors turned.  Use lacing bars to restrain 
cables, to prevent straining connections, and to prevent bending cables to smaller radii 
than minimums recommended by manufacturer.  Connect conductors that are 
terminated, spliced, or interrupted to terminal blocks.  Label each terminal with 
designations approved by the Owner.  Install wiring on racks and at wall mounted 
connection blocks through wire management devices. 

I. Separation of Wires:  Comply with TIA/EIA-569-A rules for separating unshielded 
copper voice and data communication cabling from potential EMI sources, including 
electrical power lines and equipment. 

1. Do not install structured cabling within 12” of power and lighting wiring, or within 
12” of a fluorescent lighting and electrical fixtures. 

J. Make splices, taps, and terminations only at indicated outlets, terminals, and cross-
connect and patch panels. 

K. Use splice and tap connectors compatible with media types. 

L. Riser Cables:  Install all riser cables through 5” sleeves.  Support riser cable through 
sleeves at a minimum of even floor number intervals.  Select support system based on 
site conditions and weight of cable. 

3.4 GROUNDING 

A. Comply with Division 26 Section "Grounding and Bonding for Electrical Systems." 

B. Ground and bond all equipment racks and wall fields.  Provide grounding connections 
for cable and other system components as required by manufacturer’s written 
instructions and TIA/EIA 607-A, “Grounding and Bonding of Telecommunications 
Systems”. 

1. Terminate all ground conductors to ground terminals or ground buses in 
equipment rooms and wiring closets. 
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2. Conductors: Minimum #6 AWG, THWN, Copper, color coded green. 

C. Signal Ground Terminal:  Locate in each equipment room and wiring closet; isolate 
from power system and equipment grounding. 

D. Signal Ground Bus:  Mount on wall of main equipment room with standoff insulators. 

E. Signal Ground Backbone Cable:  Extend from signal ground bus to signal ground 
terminal in each equipment room and wiring closet. 

3.5 INSTALLATION IN EQUIPMENT ROOMS AND WIRING CLOSETS 

A. Install plywood backboards on walls of equipment rooms and wiring closets from floor 
to ceiling. 

B. Mount patch panels, terminal strips, and other connecting hardware on backboards, 
unless otherwise indicated. 

C. Group connecting hardware for cables into separate logical fields. 

D. Use patch panels to terminate cables entering the space, unless otherwise indicated. 

3.6 INSTALLATION STANDARDS 

A. Comply with requirements in TIA/EIA-568-B and TIA/EIA-569-A. 

3.7 IDENTIFICATION 

A. In addition to requirements in this Article, comply with applicable requirements in 
Division 26 Section "Identification for Electrical Systems" and TIA/EIA-606-A. 

B. System:  Use a unique, three-syllable, alphanumeric designation for each cable, and 
label cable and jacks, connectors, and terminals to which it connects with same 
designation.  Use logical and systematic designations for facility's architectural 
arrangement. 

1. First syllable identifies and locates equipment room or wiring closet where cables 
originate. 

2. Second syllable identifies and locates cross-connect- or patch-panel field in 
which cables terminate. 

3. Third syllable designates type of media (copper or fiber) and position occupied by 
cable pairs or fibers in field. 

C. Workstation:  Label cables within outlet boxes. 

D. Distribution Racks and Frames:  Label each unit and field within that unit. 

E. Within Connector Fields in Equipment Rooms and Wiring Closets:  Label each 
connector and each discrete unit of cable-terminating and connecting hardware.  
Where similar jacks and plugs are used for both voice and data communication 
cabling, use a different color for jacks and plugs of each service. 
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F. Cables, General:  Label each cable within 4 inches (100 mm) of each termination and 
tap, where it is accessible in a cabinet or junction or outlet box, and elsewhere as 
indicated. 

G. Exposed Cables and Cables in Cable Trays and Wire Troughs:  Label each cable at 
intervals not exceeding 15 feet (4.5 m). 

H. Cable Schedule:  Post in prominent location in each equipment room and wiring closet.  
List incoming and outgoing cables and their designations, origins, and destinations.  
Protect with rigid frame and clear plastic cover.  Furnish an electronic copy of final 
comprehensive schedules for Project, in software and format selected by Owner. 

1. Provide cable records on an automated dBase or Excel compatible program.  
Establish fields for recording of active and inactive cable pairs to be input by 
Owner’s personnel at a later date.  Correlate WSI number, distribution cable 
number, punch down block or frame assignments, conduit or duct path and 
station location.  Update record as the project progresses to reflect required 
changes. 

I. Cable Administration Drawings:  Show building floor plans with cable administration 
point labeling.  Identify labeling convention and show labels for telecommunications 
closets, terminal hardware and positions, horizontal cables, work areas and 
workstation terminal positions, grounding buses and pathways, and equipment 
grounding conductors.  Follow convention of TIA/EIA-606-A.  Furnish electronic record 
of all drawings, in software and format selected by Owner. 

1. Drawing Format:  AutoCAD 2000. 

3.8 FIELD QUALITY CONTROL 

A. Perform the following field tests and inspections and prepare test reports: 

1. Operational Test:  After installation of cables and connectors, demonstrate 
product capability and compliance with requirements.  Test each signal path for 
end-to-end performance from each end of all pairs installed.  Remove temporary 
connections when tests have been satisfactorily completed. 

a. Test from each main equipment room (MDF) termination block to each 
corresponding telecommunications closet (IDF) termination. 

b. Test from each telecommunications closet (IDF) termination to each and 
every workstation termination. 

c. Test any other telecommunications inter-building or station cable which 
forms a portion of this installation. 

d. Configure Test Equipment to test the maximum transmission performance 
for which the cable is rated (i.e., Cat 3=10 Mbps, Cat 5=100Mbps, Cat 
5e=350 Mhz, Cat 6=1 Ghz. 

2. Copper Cable Procedures:  Inspect for physical damage and test each conductor 
signal path for continuity and shorts.  
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a. Use Class 2, bidirectional, Category 6 tester, Microtest Omni Scanner2 & 
Kit (Version 4.0).  Test for faulty connectors, splices, and terminations.  
Test according to TIA/EIA 568-B, "Transmission Performance 
Specifications for Field Testing of Unshielded Twisted-Pair Cabling 
Systems." Link performance for UTP cables must meet minimum criteria of 
TIA/EIA-568-B. 

B. Record of Test Results: 

1. Provide record of all required tests to the Engineer and Owner for a permanent 
record for the purposes of maintenance and restoration. 

2. Provide brief description outlining the test equipment used and a single line 
diagram indicating the test setup.  The level of description should be sufficient 
enough to allow an individual who is not familiar with the specific test equipment 
to recreate any portion of the test. 

3. Include the following minimum information: 

a. For all similar cable runs include: 

1) Project name. 
2) Description of test (i.e., voice riser, workstation cable, etc. 
3) Cable origin. 
4) Cable destination. 
5) Cable ID. 
6) Cable pair/strand. 
7) Test date. 
8) Tester (individual responsible for conducting the test). 
9) Page ______ of _______ 
10) An initial block for Owner witness for each separate testing 

requirement. 
11) A signature block for the Owner witness. 

b. For copper cables: 

1) No shorts, no crosses, no breaks. 
2) For the indicated pairs of the cables include: 

a) Length 
b) Resistance 
c) Noise @ 10Hz-150 Khz, 150KHz – 15 Mhz, 16 Mhz – 100 Mhz, 

110 Mhz – 250Mhz. 
d) Attenuation (dB) at 10 Mhz 
e) Near end cross talk (NEXT) and the associated frequency 
f) Wire map 
g) Test equipment settings 

c. Record documents will be a permanent record; therefore, take care in 
recording test results that the final product is expected to be done in a neat 
legible manner. 

d. Provide test results in the following formats: 
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1) Printed (3 bound copies). 
2) Disk (DOS formatted – 3.5”) 

C. Remove malfunctioning units, replace with new units, and retest as specified above. 

1. Any defects or deficiencies discovered in any of the telecommunications work 
shall be indicated on the test report and corrected. 

2. Upon completion of testing and problem resolution, all connections tested are to 
be 100% error free for all horizontal workstations. 

3. Indicate any connections determined to be not correctable at each end of the 
termination as “bad” (in red) – backbone/riser. 

3.9 DEMONSTRATION 

A. Train Owner's maintenance personnel in cable-plant management operations, 
including changing signal pathways for different workstations, rerouting signals in failed 
cables, and extending wiring to establish new workstation outlets.  Refer to Division 1 
Section "Closeout Procedures." 

1. Include a description of the systems, a tour of the facilities, and a tutorial on 
using the cable testers and documentation software. 

2. Include sufficient level of training to the Owner’s staff to allow for installation and 
maintenance to be carried out to the manufacturer’s specifications. 

3. Subsequent to hookups of telephone/data distribution systems, operate 
control/signal systems to demonstrate proper functioning.  Replace 
malfunctioning media with new materials, and then retest until satisfactory 
performance is achieved. 

4. Documentation:  Use the above time domain reflectometer to make a strip chart 
recording of transmission characteristics, wave form, and performance of all 
segments of the installation at the time of commissioning.  Also, use an optical 
loss test set (OLTS) to measure the optical transmission loss on each optical 
fiber path in the system.  Record loss data in a form with provision for at least 50 
additional loss data entries during future maintenance operations.  Bind the 
recordings in a cable record book indexed for easy reference during future 
maintenance operations and turn book over to the Owner’s authorized 
representative. 

END OF SECTION 271000 
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SECTION 283111 - DIGITAL, ADDRESSABLE FIRE-ALARM SYSTEM

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Fire-alarm control unit. 
2. Manual fire-alarm boxes. 
3. System smoke detectors. 
4. Heat detectors. 
5. Notification appliances. 
6. Remote annunciator. 
7. Addressable interface device. 
8. System printer. 

1.3 DEFINITIONS 

A. LED:  Light-emitting diode. 

B. NICET:  National Institute for Certification in Engineering Technologies. 

1.4 SYSTEM DESCRIPTION 

A. Noncoded, UL-certified addressable system, with multiplexed signal transmission, 
dedicated to fire-alarm service only.  The new fire alarm system shall be completely 
installed, tested, and accepted by the Fire Marshal prior to removal of the existing fire 
alarm system or existing fire alarm devices. 

1.5 PERFORMANCE REQUIREMENTS 

A. Seismic Performance:  Fire-alarm control unit and raceways shall withstand the effects 
of earthquake motions determined according to SEI/ASCE 7. 
1. The term "withstand" means "the unit will remain in place without separation of 

any parts from the device when subjected to the seismic forces specified." 

1.6 SUBMITTALS 

A. General Submittal Requirements: 
1. Submittals shall be approved by authorities having jurisdiction prior to submitting 

them to Architect. 
2. Shop Drawings shall be prepared by persons with the following qualifications: 

a. Trained and certified by manufacturer in fire-alarm system design. 
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b. NICET-certified fire-alarm technician, Level III minimum. 
c. Licensed or certified by authorities having jurisdiction. 

B. Product Data:  For each type of product indicated. 

C. Shop Drawings:  For fire-alarm system.  Include plans, elevations, sections, details, 
and attachments to other work. 
1. Comply with recommendations in the "Documentation" Section of the 

"Fundamentals of Fire Alarm Systems" Chapter in NFPA 72. 
2. Include voltage drop calculations for notification appliance circuits. 
3. Include battery-size calculations. 
4. Include performance parameters and installation details for each detector, 

verifying that each detector is listed for complete range of air velocity, 
temperature, and humidity possible when air-handling system is operating. 

5. Include plans, sections, and elevations of heating, ventilating, and air-
conditioning ducts, drawn to scale and coordinating installation of duct smoke 
detectors and access to them.  Show critical dimensions that relate to placement 
and support of sampling tubes, detector housing, and remote status and alarm 
indicators.  Locate detectors according to manufacturer's written 
recommendations. 

6. Include voice/alarm signaling-service equipment rack or console layout, 
grounding schematic, amplifier power calculation, and single-line connection 
diagram. 

7. Include floor plans to indicate final outlet locations showing address of each 
addressable device.  Show size and route of cable and conduits. 

D. Delegated-Design Submittal:  For smoke and heat detectors indicated to comply with 
performance requirements and design criteria, including analysis data signed and 
sealed by the qualified professional engineer responsible for their preparation. 
1. Drawings showing the location of each smoke and heat detector, ratings of each, 

and installation details as needed to comply with listing conditions of the detector. 
2. Design Calculations:  Calculate requirements for selecting the spacing and 

sensitivity of detection, complying with NFPA 72. 

E. Qualification Data:  For qualified Installer. 

F. Seismic Qualification Certificates:  For fire-alarm control unit, accessories, and 
components, from manufacturer. 
1. Basis for Certification:  Indicate whether withstand certification is based on actual 

test of assembled components or on calculation. 
2. Dimensioned Outline Drawings of Equipment Unit:  Identify center of gravity and 

locate and describe mounting and anchorage provisions. 
3. Detailed description of equipment anchorage devices on which the certification is 

based and their installation requirements. 

G. Field quality-control reports. 
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H. Operation and Maintenance Data:  For fire-alarm systems and components to include 
in emergency, operation, and maintenance manuals.  In addition to items specified in 
Division 01 Section "Operation and Maintenance Data," include the following: 
1. Comply with the "Records" Section of the "Inspection, Testing and Maintenance" 

Chapter in NFPA 72. 
2. Provide "Record of Completion Documents" according to NFPA 72 article 

"Permanent Records" in the "Records" Section of the "Inspection, Testing and 
Maintenance" Chapter. 

3. Record copy of site-specific software. 
4. Provide "Maintenance, Inspection and Testing Records" according to NFPA 72 

article of the same name and include the following: 
a. Frequency of testing of installed components. 
b. Frequency of inspection of installed components. 
c. Requirements and recommendations related to results of maintenance. 
d. Manufacturer's user training manuals. 

5. Manufacturer's required maintenance related to system warranty requirements. 
6. Abbreviated operating instructions for mounting at fire-alarm control unit. 
7. Copy of NFPA 25. 

I. Software and Firmware Operational Documentation: 
1. Software operating and upgrade manuals. 
2. Program Software Backup:  On magnetic media or compact disk, complete with 

data files. 
3. Device address list. 
4. Printout of software application and graphic screens. 

1.7 QUALITY ASSURANCE 

A. Installer Qualifications:  Installation shall be by personnel certified by NICET as fire-
alarm Level II technician. 

B. Source Limitations for Fire-Alarm System and Components:  Obtain fire-alarm system 
from single source from single manufacturer.  Components shall be compatible with, 
and operate as, an extension of existing system. 

C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, by a qualified testing agency, and marked for intended location and 
application. 

D. NFPA Certification:  Obtain certification according to NFPA 72 by a UL-listed alarm 
company. 

1.8 SOFTWARE SERVICE AGREEMENT 

A. Comply with UL 864. 

B. Technical Support:  Beginning with Substantial Completion, provide software support 
for two years. 
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C. Upgrade Service:  Update software to latest version at Project completion.  Install and 
program software upgrades that become available within two years from date of 
Substantial Completion.  Upgrading software shall include operating system.  Upgrade 
shall include new or revised licenses for use of software. 
1. Provide 30 days' notice to Owner to allow scheduling and access to system and 

to allow Owner to upgrade computer equipment if necessary. 

1.9 EXTRA MATERIALS 

A. Furnish extra materials that match products installed and that are packaged with 
protective covering for storage and identified with labels describing contents. 
1. Lamps for Remote Indicating Lamp Units:  Quantity equal to 10 percent of 

amount installed, but no fewer than 1 unit. 
2. Lamps for Strobe Units:  Quantity equal to 10 percent of amount installed, but no 

fewer than 1 unit. 
3. Smoke Detectors, Fire Detectors:  Quantity equal to 10 percent of amount of 

each type installed, but no fewer than 1 unit of each type. 
4. Detector Bases:  Quantity equal to 2 percent of amount of each type installed, 

but no fewer than 1 unit of each type. 
5. Keys and Tools:  One extra set for access to locked and tamperproofed 

components. 
6. Audible and Visual Notification Appliances:  One of each type installed. 
7. Fuses:  Two of each type installed in the system. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 
1. Edwards Systems Technology. 
2. Fire Control Instruments, Inc.; a Honeywell company. 
3. Fire Lite Alarms; a Honeywell company. 
4. GE Infrastructure; a unit of General Electric Company. 
5. NOTIFIER; a Honeywell company. 
6. Siemens Building Technologies, Inc.; Fire Safety Division. 
7. Silent Knight; a Honeywell company. 
8. SimplexGrinnell LP; a Tyco International company. 
9. Viking 

2.2 SYSTEMS OPERATIONAL DESCRIPTION 

A. Fire-alarm signal initiation shall be by one or more of the following devices: 
1. Manual stations. 
2. Heat detectors. 
3. Smoke detectors. 
4. Duct smoke detectors. 
5. Verified automatic alarm operation of smoke detectors. 
6. Automatic sprinkler system water flow. 

 
DIGITAL, ADDRESSABLE FIRE ALARM-SYSTEM 283111 - 4 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170 
 
 

7. Heat detectors in elevator shaft and pit. 
8. Fire-extinguishing system operation. 

B. Fire-alarm signal shall initiate the following actions: 
1. Continuously operate alarm notification appliances. 
2. Identify alarm at fire-alarm control unit and remote annunciators. 
3. Transmit an alarm signal to the remote alarm receiving station. 
4. Unlock electric door locks in designated egress paths. 
5. Release fire and smoke doors held open by magnetic door holders. 
6. Activate voice/alarm communication system. 
7. Switch heating, ventilating, and air-conditioning equipment controls to fire-alarm 

mode. 
8. Close smoke dampers in air ducts of designated air-conditioning duct systems. 
9. Recall elevators to primary or alternate recall floors. 
10. Activate emergency shutoffs for gas and fuel supplies. 
11. Record events in the system memory. 
12. Record events by the system printer. 

C. Supervisory signal initiation shall be by one or more of the following devices and 
actions: 
1. Valve supervisory switch. 
2. Elevator shunt-trip supervision. 

D. System trouble signal initiation shall be by one or more of the following devices and 
actions: 
1. Open circuits, shorts, and grounds in designated circuits. 
2. Opening, tampering with, or removing alarm-initiating and supervisory signal-

initiating devices. 
3. Loss of primary power at fire-alarm control unit. 
4. Ground or a single break in fire-alarm control unit internal circuits. 
5. Abnormal ac voltage at fire-alarm control unit. 
6. Break in standby battery circuitry. 
7. Failure of battery charging. 
8. Abnormal position of any switch at fire-alarm control unit or annunciator. 
9. Low-air-pressure switch operation on a dry-pipe or preaction sprinkler system. 

E. System Trouble and Supervisory Signal Actions:  Initiate notification appliance and 
annunciate at fire-alarm control unit and remote annunciators.  Record the event on 
system printer. 

2.3 FIRE-ALARM CONTROL UNIT 

A. General Requirements for Fire-Alarm Control Unit: 
1. Field-programmable, microprocessor-based, modular, power-limited design with 

electronic modules, complying with UL 864 and listed and labeled by an NRTL. 
a. System software and programs shall be held in flash electrically erasable 

programmable read-only memory (EEPROM), retaining the information 
through failure of primary and secondary power supplies. 
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b. Include a real-time clock for time annotation of events on the event 
recorder and printer. 

2. Addressable initiation devices that communicate device identity and status. 
a. Smoke sensors shall additionally communicate sensitivity setting and allow 

for adjustment of sensitivity at fire-alarm control unit. 
b. Temperature sensors shall additionally test for and communicate the 

sensitivity range of the device. 
3. Addressable control circuits for operation of mechanical equipment. 

B. Alphanumeric Display and System Controls:  Arranged for interface between human 
operator at fire-alarm control unit and addressable system components including 
annunciation and supervision.  Display alarm, supervisory, and component status 
messages and the programming and control menu. 
1. Annunciator and Display:  Liquid-crystal type, 3 line(s) of 40 characters, 

minimum. 
2. Keypad:  Arranged to permit entry and execution of programming, display, and 

control commands and to indicate control commands to be entered into the 
system for control of smoke-detector sensitivity and other parameters. 

C. Circuits: 
1. Initiating Device, Notification Appliance, and Signaling Line Circuits:  NFPA 72, 

Class A. 
a. Initiating Device Circuits:  Style E. 
b. Notification Appliance Circuits:  Style Z. 
c. Signaling Line Circuits:  Style 7. 
d. Install no more than 50 addressable devices on each signaling line circuit. 

2. Serial Interfaces:  Two RS-232 ports for printers. 

D. Smoke-Alarm Verification: 
1. Initiate audible and visible indication of an "alarm-verification" signal at fire-alarm 

control unit. 
2. Activate an NRTL-listed and -approved "alarm-verification" sequence at fire-

alarm control unit and detector. 
3. Record events by the system printer. 
4. Sound general alarm if the alarm is verified. 
5. Cancel fire-alarm control unit indication and system reset if the alarm is not 

verified. 

E. Notification Appliance Circuit:  Operation shall sound in a temporal pattern. 

F. Remote Smoke-Detector Sensitivity Adjustment:  Controls shall select specific 
addressable smoke detectors for adjustment, display their current status and sensitivity 
settings, and change those settings.  Allow controls to be used to program repetitive, 
time-scheduled, and automated changes in sensitivity of specific detector groups.  
Record sensitivity adjustments and sensitivity-adjustment schedule changes in system 
memory, and print out the final adjusted values on system printer. 

G. Transmission to Remote Alarm Receiving Station:  Automatically transmit alarm, 
supervisory, and trouble signals to a remote alarm station. 
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H. Printout of Events:  On receipt of signal, print alarm, supervisory, and trouble events.  
Identify zone, device, and function.  Include type of signal (alarm, supervisory, or 
trouble) and date and time of occurrence.  Differentiate alarm signals from all other 
printed indications.  Also print system reset event, including same information for 
device, location, date, and time.  Commands initiate the printing of a list of existing 
alarm, supervisory, and trouble conditions in the system and a historical log of events. 

I. Primary Power:  24-V dc obtained from 120-V ac service and a power-supply module.  
Initiating devices, notification appliances, signaling lines, trouble signals, supervisory 
and digital alarm communicator transmitters shall be powered by 24-V dc source. 
1. Alarm current draw of entire fire-alarm system shall not exceed 80 percent of the 

power-supply module rating. 

J. Secondary Power:  24-V dc supply system with batteries, automatic battery charger, 
and automatic transfer switch. 
1. Batteries:  Sealed lead calcium. 

K. Instructions:  Computer printout or typewritten instruction card mounted behind a 
plastic or glass cover in a stainless-steel or aluminum frame.  Include interpretation and 
describe appropriate response for displays and signals.  Briefly describe the functional 
operation of the system under normal, alarm, and trouble conditions. 

2.4 MANUAL FIRE-ALARM BOXES 

A. General Requirements for Manual Fire-Alarm Boxes:  Comply with UL 38.  Boxes shall 
be finished in red with molded, raised-letter operating instructions in contrasting color; 
shall show visible indication of operation; and shall be mounted on recessed outlet box.  
If indicated as surface mounted, provide manufacturer's surface back box. 
1. Double-action mechanism requiring two actions to initiate an alarm, pull-lever 

type; with integral addressable module arranged to communicate manual-station 
status (normal, alarm, or trouble) to fire-alarm control unit. 

2. Station Reset:  Key- or wrench-operated switch. 
3. Indoor Protective Shield:  Factory-fabricated clear plastic enclosure hinged at the 

top to permit lifting for access to initiate an alarm.  Lifting the cover actuates an 
integral battery-powered audible horn intended to discourage false-alarm 
operation. 

4. Weatherproof Protective Shield:  Factory-fabricated clear plastic enclosure 
hinged at the top to permit lifting for access to initiate an alarm. 

2.5 SYSTEM SMOKE DETECTORS 

A. General Requirements for System Smoke Detectors: 
1. Comply with UL 268; operating at 24-V dc, nominal. 
2. Detectors shall be four-wire type. 
3. Integral Addressable Module:  Arranged to communicate detector status (normal, 

alarm, or trouble) to fire-alarm control unit. 
4. Base Mounting:  Detector and associated electronic components shall be 

mounted in a twist-lock module that connects to a fixed base.  Provide terminals 
in the fixed base for connection to building wiring. 
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5. Self-Restoring:  Detectors do not require resetting or readjustment after actuation 
to restore them to normal operation. 

6. Integral Visual-Indicating Light:  LED type indicating detector has operated and 
power-on status. 

7. Remote Control:  Unless otherwise indicated, detectors shall be analog-
addressable type, individually monitored at fire-alarm control unit for calibration, 
sensitivity, and alarm condition and individually adjustable for sensitivity by fire-
alarm control unit. 
a. Rate-of-rise temperature characteristic shall be selectable at fire-alarm 

control unit for 15 or 20 deg F (8 or 11 deg C) per minute. 
b. Fixed-temperature sensing shall be independent of rate-of-rise sensing and 

shall be settable at fire-alarm control unit to operate at 135 or 155 deg F 
(57 or 68 deg C). 

c. Provide multiple levels of detection sensitivity for each sensor. 

B. Photoelectric Smoke Detectors: 
1. Detector address shall be accessible from fire-alarm control unit and shall be 

able to identify the detector's location within the system and its sensitivity setting. 
2. An operator at fire-alarm control unit, having the designated access level, shall 

be able to manually access the following for each detector: 
a. Primary status. 
b. Device type. 
c. Present average value. 
d. Present sensitivity selected. 
e. Sensor range (normal, dirty, etc.). 

C. Duct Smoke Detectors:  Photoelectric type complying with UL 268A. 
1. Detector address shall be accessible from fire-alarm control unit and shall be 

able to identify the detector's location within the system and its sensitivity setting. 
2. An operator at fire-alarm control unit, having the designated access level, shall 

be able to manually access the following for each detector: 
a. Primary status. 
b. Device type. 
c. Present average value. 
d. Present sensitivity selected. 
e. Sensor range (normal, dirty, etc.). 

3. Weatherproof Duct Housing Enclosure:  NEMA 250, Type 4X; NRTL listed for 
use with the supplied detector. 

4. Each sensor shall have multiple levels of detection sensitivity. 
5. Sampling Tubes:  Design and dimensions as recommended by manufacturer for 

specific duct size, air velocity, and installation conditions where applied. 
6. Relay Fan Shutdown:  Rated to interrupt fan motor-control circuit. 

2.6 HEAT DETECTORS 

A. General Requirements for Heat Detectors:  Comply with UL 521. 
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B. Heat Detector, Combination Type:  Actuated by either a fixed temperature of 135 deg F 
(57 deg C) or a rate of rise that exceeds 15 deg F (8 deg C) per minute unless 
otherwise indicated. 
1. Mounting:  Twist-lock base interchangeable with smoke-detector bases. 
2. Integral Addressable Module:  Arranged to communicate detector status (normal, 

alarm, or trouble) to fire-alarm control unit. 
3. Detector Cable:  Rated detection temperature 155 deg F (68 deg C).  NRTL 

listed for "regular" service and a standard environment.  Cable includes two steel 
actuator wires twisted together with spring pressure, wrapped with protective 
tape, and finished with PVC outer sheath.  Each actuator wire is insulated with 
heat-sensitive material that reacts with heat to allow the cable twist pressure to 
short- circuit wires at the location of elevated temperature. 

4. Control Unit:  Two-zone or multizone unit as indicated.  Provide same system 
power supply, supervision, and alarm features as specified for fire-alarm control 
unit. 

5. Signals to Fire-Alarm Control Unit:  Any type of local system trouble shall be 
reported to fire-alarm control unit as a composite "trouble" signal.  Alarms on 
each detection zone shall be individually reported to central fire-alarm control unit 
as separately identified zones. 

6. Integral Addressable Module:  Arranged to communicate detector status (normal, 
alarm, or trouble) to fire-alarm control unit. 

2.7 NOTIFICATION APPLIANCES 

A. General Requirements for Notification Appliances:  Connected to notification appliance 
signal circuits, zoned as indicated, equipped for mounting as indicated and with screw 
terminals for system connections. 
1. Combination Devices:  Factory-integrated audible and visible devices in a single-

mounting assembly, equipped for mounting as indicated and with screw terminals 
for system connections. 

B. Horns:  Electric-vibrating-polarized type, 24-V dc; with provision for housing the 
operating mechanism behind a grille.  Comply with UL 464.  Horns shall produce a 
sound-pressure level of 90 dBA, measured 10 feet (3 m) from the horn, using the 
coded signal prescribed in UL 464 test protocol. 

C. Visible Notification Appliances:  Xenon strobe lights comply with UL 1971, with clear or 
nominal white polycarbonate lens mounted on an aluminum faceplate.  The word 
"FIRE" is engraved in minimum 1-inch- (25-mm-) high letters on the lens. 
1. Rated Light Output: 

a. 15/30/75/110 cd, selectable in the field. 
2. Mounting:  Wall mounted unless otherwise indicated. 
3. For units with guards to prevent physical damage, light output ratings shall be 

determined with guards in place. 
4. Flashing shall be in a temporal pattern, synchronized with other units. 
5. Strobe Leads:  Factory connected to screw terminals. 
6. Mounting Faceplate:  Factory finished, red. 
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2.8 REMOTE ANNUNCIATOR 

A. Description:  Annunciator functions shall match those of fire-alarm control unit for 
alarm, supervisory, and trouble indications.  Manual switching functions shall match 
those of fire-alarm control unit, including acknowledging, silencing, resetting, and 
testing. 
1. Mounting:  Flush cabinet, NEMA 250, Type 1. 

B. Display Type and Functional Performance:  Alphanumeric display and LED indicating 
lights shall match those of fire-alarm control unit.  Provide controls to acknowledge, 
silence, reset, and test functions for alarm, supervisory, and trouble signals. 

2.9 ADDRESSABLE INTERFACE DEVICE 

A. Description:  Microelectronic monitor module, NRTL listed for use in providing a system 
address for alarm-initiating devices for wired applications with normally open contacts. 

B. Integral Relays:  Capable of providing a direct signal to elevator controller to initiate 
elevator recall and to initiate circuit-breaker shunt trip for power shutdown. 

2.10 SYSTEM PRINTER 

A. Printer shall be listed and labeled by an NRTL as an integral part of fire-alarm system. 

2.11 DEVICE GUARDS 

A. Description:  Welded wire mesh of size and shape for the manual station, smoke 
detector, gong, or other device requiring protection. 
1. Factory fabricated and furnished by manufacturer of device. 
2. Finish:  Paint of color to match the protected device. 

PART 3 - EXECUTION 

3.1 EQUIPMENT INSTALLATION 

A. Comply with NFPA 72 for installation of fire-alarm equipment. 

B. Equipment Mounting:  Install fire-alarm control unit on concrete base with tops of 
cabinets not more than 72 inches (1830 mm) above the finished floor.  Comply with 
requirements for concrete base specified in Division 03 Section "Cast-in-Place 
Concrete." 
1. Install seismic bracing.  Comply with requirements in Division 26 Section 

"Vibration and Seismic Controls for Electrical Systems." 
2. Install dowel rods to connect concrete base to concrete floor.  Unless otherwise 

indicated, install dowel rods on 18-inch (450-mm) centers around the full 
perimeter of concrete base. 

3. For supported equipment, install epoxy-coated anchor bolts that extend through 
concrete base and anchor into structural concrete floor. 
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4. Place and secure anchorage devices.  Use setting drawings, templates, 
diagrams, instructions, and directions furnished with items to be embedded. 

5. Install anchor bolts to elevations required for proper attachment to supported 
equipment. 

C. Equipment Mounting:  Install fire-alarm control unit on finished floor with tops of 
cabinets not more than 72 inches (1830 mm) above the finished floor. 
1. Comply with requirements for seismic-restraint devices specified in Division 26 

Section "Vibration and Seismic Controls for Electrical Systems." 
2. Comply with requirements for seismic-restraint devices specified in Division 26 

Section "Vibration and Seismic Controls for Electrical Systems." 

D. Smoke- or Heat-Detector Spacing: 
1. Comply with NFPA 72, "Smoke-Sensing Fire Detectors" Section in the "Initiating 

Devices" Chapter, for smoke-detector spacing. 
2. Comply with NFPA 72, "Heat-Sensing Fire Detectors" Section in the "Initiating 

Devices" Chapter, for heat-detector spacing. 
3. Smooth ceiling spacing shall not exceed 30 feet (9 m). 
4. Spacing of detectors for irregular areas, for irregular ceiling construction, and for 

high ceiling areas shall be determined according to Appendix Ain NFPA 72. 
5. HVAC:  Locate detectors not closer than 3 feet (1 m) from air-supply diffuser or 

return-air opening. 
6. Lighting Fixtures:  Locate detectors not closer than 12 inches (300 mm) from any 

part of a lighting fixture. 

E. Duct Smoke Detectors:  Comply with NFPA 72 and NFPA 90A.  Install sampling tubes 
so they extend the full width of duct. 

F. Heat Detectors in Elevator Shafts:  Coordinate temperature rating and location with 
sprinkler rating and location. 

G. Single-Station Smoke Detectors:  Where more than one smoke alarm is installed within 
a dwelling or suite, they shall be connected so that the operation of any smoke alarm 
causes the alarm in all smoke alarms to sound. 

H. Remote Status and Alarm Indicators:  Install near each smoke detector and each 
sprinkler water-flow switch and valve-tamper switch that is not readily visible from 
normal viewing position. 

I. Audible Alarm-Indicating Devices:  Install not less than 6 inches (150 mm) below the 
ceiling.  Install bells and horns on flush-mounted back boxes with the device-operating 
mechanism concealed behind a grille. 

J. Visible Alarm-Indicating Devices:  Install adjacent to each alarm bell or alarm horn and 
at least 6 inches (150 mm) below the ceiling. 

K. Device Location-Indicating Lights:  Locate in public space near the device they monitor. 

 
DIGITAL, ADDRESSABLE FIRE ALARM-SYSTEM 283111 - 11 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170 
 
 

L. Fire-Alarm Control Unit:  Surface mounted, with tops of cabinets not more than 72 
inches (1830 mm) above the finished floor. 

M. Annunciator:  Install with top of panel not more than 72 inches (1830 mm) above the 
finished floor. 

N. Wiring: all fire alarm wiring shall be single conductors in conduit. 

3.2 CONNECTIONS 

A. For fire-protection systems related to doors in fire-rated walls and partitions and to 
doors in smoke partitions, comply with requirements in Division 08 Section "Door 
Hardware."  Connect hardware and devices to fire-alarm system. 
1. Verify that hardware and devices are NRTL listed for use with fire-alarm system 

in this Section before making connections. 

B. Make addressable connections with a supervised interface device to the following 
devices and systems.  Install the interface device less than 3 feet (1 m) from the device 
controlled.  Make an addressable confirmation connection when such feedback is 
available at the device or system being controlled. 
1. Smoke dampers in air ducts of designated air-conditioning duct systems. 
2. Alarm-initiating connection to elevator recall system and components. 
3. Supervisory connections at valve supervisory switches. 
4. Supervisory connections at elevator shunt trip breaker. 

3.3 IDENTIFICATION 

A. Identify system components, wiring, cabling, and terminals.  Comply with requirements 
for identification specified in Division 26 Section "Identification for Electrical Systems." 

B. Install framed instructions in a location visible from fire-alarm control unit. 

3.4 GROUNDING 

A. Ground fire-alarm control unit and associated circuits; comply with IEEE 1100.  Install a 
ground wire from main service ground to fire-alarm control unit. 

3.5 FIELD QUALITY CONTROL 

A. Field tests shall be witnessed by authorities having jurisdiction. 

B. Manufacturer's Field Service:  Engage a factory-authorized service representative to 
inspect, test, and adjust components, assemblies, and equipment installations, 
including connections. 

C. Perform tests and inspections. 
1. Manufacturer's Field Service:  Engage a factory-authorized service 

representative to inspect components, assemblies, and equipment installations, 
including connections, and to assist in testing. 

 
DIGITAL, ADDRESSABLE FIRE ALARM-SYSTEM 283111 - 12 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
RENOVATION OF READINESS CENTER  08032470 
CAMP WILLIAMS BUILDING 5170 
 
 

D. Tests and Inspections: 
1. Visual Inspection:  Conduct visual inspection prior to testing. 

a. Inspection shall be based on completed Record Drawings and system 
documentation that is required by NFPA 72 in its "Completion Documents, 
Preparation" Table in the "Documentation" Section of the "Fundamentals of 
Fire Alarm Systems" Chapter. 

b. Comply with "Visual Inspection Frequencies" Table in the "Inspection" 
Section of the "Inspection, Testing and Maintenance" Chapter in NFPA 72; 
retain the "Initial/Reacceptance" column and list only the installed 
components. 

2. System Testing:  Comply with "Test Methods" Table in the "Testing" Section of 
the "Inspection, Testing and Maintenance" Chapter in NFPA 72. 

3. Test audible appliances for the public operating mode according to 
manufacturer's written instructions.  Perform the test using a portable sound-level 
meter complying with Type 2 requirements in ANSI S1.4. 

4. Test audible appliances for the private operating mode according to 
manufacturer's written instructions. 

5. Test visible appliances for the public operating mode according to manufacturer's 
written instructions. 

6. Factory-authorized service representative shall prepare the "Fire Alarm System 
Record of Completion" in the "Documentation" Section of the "Fundamentals of 
Fire Alarm Systems" Chapter in NFPA 72 and the "Inspection and Testing Form" 
in the "Records" Section of the "Inspection, Testing and Maintenance" Chapter in 
NFPA 72. 

E. Reacceptance Testing:  Perform reacceptance testing to verify the proper operation of 
added or replaced devices and appliances. 

F. Fire-alarm system will be considered defective if it does not pass tests and inspections. 

G. Prepare test and inspection reports. 

H. Maintenance Test and Inspection:  Perform tests and inspections listed for weekly, 
monthly, quarterly, and semiannual periods.  Use forms developed for initial tests and 
inspections. 

I. Annual Test and Inspection:  One year after date of Substantial Completion, test fire-
alarm system complying with visual and testing inspection requirements in NFPA 72.  
Use forms developed for initial tests and inspections. 

3.6 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance 
personnel to adjust, operate, and maintain fire-alarm system.  Minimum of 4 hours of 
training to be supplied to up to 16 people selected by Utah National Guard in a single 
classroom setting. 

END OF SECTION 283111 
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	1.1 GENERAL CONDITIONS:
	The building management system shall permit full operator communication and control, including obtaining information about performance of this system; changing times and parameters; adding or deleting points; changing relationships between sensors and controlled equipment; creating or modifying control strategies; and diagnosing system malfunctions. English language prompting format shall be used. The operator will be presented with options at the CRT in English. Features of the system will be compatibility to run on Windows 95, or 98, or NT. System to have integrated access control; TCP/IP protocol communication; support for net plus routers; open database support; integrated graphic editor; asynchronous auto-dial/auto answer, and one way dialing. This Contractor shall provide all software required for efficient operation of all the automatic system functions required by this specification.  Software shall be modular in design for flexibility in expansion or revision of the system.  It is the intent of this specification to require provisions of a system, which can be fully utilized by individuals with no, or limited, previous exposure to PC's and programming techniques and languages.  If the system to be provided requires the use of any modified BASIC, "C", PASCAL, or DRUM Language program, or writing "line" programming statements to modify operation or strategy in the system, the vendor shall provide unlimited, no charge, software modification and support for a period of five (5) years after the completion of the project in addition to the warranty period specified elsewhere.  Systems, which are factory programmed, are unacceptable. Direct Digital Control (DDC) Modules: Each DCU shall provide "Block" or "Modular" programming software so that the operator can easily develop custom control strategies and sequences of operation, without learning a programming language.
	        Control loops and sequences shall be defined using "modules" that are analogous to traditional pneumatic or electric control devices. Modules may be linked together to form more complex control strategies.  The use of mathematical equations, "BASIC", or proprietary programming languages for defining a DDC control loop is unacceptable.

	       2.3 LOCAL AREA NETWORKS (LAN):
	       Controller LAN: The FMS shall provide communication between the DCU's over a Local Area Network (LAN).
	        The Controller LAN shall be a high-speed "bus type" network over which information is transmitted in a "global" fashion between all the nodes on the network. 
	 The Controller LAN shall have the capacity to contain not less than 64 nodes as a minimum.  Each work station, DCU, or "gateway" device shall represent a node to the network.
	The Controller LAN shall connect the nodes in a fully distributed environment, each DCU operating autonomously while communicating with all other nodes on the network.  Controller LANs requiring a communication controller (for any reason) will not be acceptable.  LAN lengths in excess of 24,000 ft. shall be supported.
	        A break in the communication path of the Controller LAN shall be announced as an alarm and shall automatically initiate a Controller LAN reconfiguration such that the resulting sections of the Controller LAN continue to function as separate LANs.  No loss of control shall result from such a break in the Controller LAN.

	Commercial LAN: Workstations on the Controller LAN may also reside on a higher tier "commercial" LAN.  This "commercial" LAN shall be based on Ethernet, and comply with IEEE 802.3 standards.  Where a "commercial" LAN is implemented, it shall be possible to connect multiple Controller LANs together, with global data sharing across this commercial LAN. 
	Data speed shall not be less than 10 Megabaud.
	         An operator at a workstation on the "commercial" LAN may connect to any other workstation on the "commercial" LAN as if the operator were sitting at the other workstation.
	         Alarms and special event notices shall be routed to different workstations on the "commercial" LAN based on time of day, and day of the week.
	       Operator password assignment shall be available on both a system-wide basis and a workstation by workstation basis.



	2.6 ROUTER and SECURITY OF CONTROL SYSTEM:
	Provide and install an Ethernet router at this site to provide constant on-line monitoring by the Draper facility. This device shall serve as the network interface between the ATC control/controllers at the remote site and the Guard’s existing Wide Area Network (WAN). This router to tie directly to the CSI control system and the one located in Draper. The router shall support the following protocol, Telnet via TCP, SNMP via UDP, and ATC contractor’s proprietary protocol via UDP. The router shall require a Static IP address, Subnet Mask and Gateway provided by the Guard network administrator.  
	The maximum allowable transmission/response packet sizes shall not exceed 186 bytes, and acknowledge/response packet sizes shall not exceed 64 bytes. UDP packets shall be proprietary to the control system with critical packets using a private key encryption for security.
	       2.7 AIR DUCT SMOKE DETECTORS:
	 Smoke detectors shall be furnished and wired by Division 26. All smoke detectors shall be interlocked with the building fire alarm system by the electrical contractor.
	       2.8 THERMOSTATS:
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